
 
 

 

 

ELIGIBILITY, TECHNICAL, AND FINANCIAL REQUIREMENTS SHOULD BE 
APPROPRIATELY SIGNED AND PROPERLY TABBED AS FOLLOWS: 

 

Class “A” Documents: 

 

 

 

TAB A             

 Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives, or any proof of such registration as 

stated in the BDS; 

 Mayor’s permit issued by the city or municipality where the principal place of 

business of the prospective bidder is located;  

 Audited financial statements, stamped “received” by the Bureau of Internal Revenue 

(BIR) or its duly accredited and authorized institutions, for the preceding calendar 

year, which should not be earlier than two (2) years from bid submission; and 

 Registration Certificate from Philippine Government Electronic Procurement System 

(PhilGEPS) – Platinum Membership 

 

TAB B                   Statement of all its on-going government and private contracts,  

                               including contracts awarded but not yet started, if any, whether similar  

                               or not similar in nature and complexity to the contract to be bid;  

 

                                     Sec IX Bidding Forms (SF-INFR-15) 
       This statement shall be supported with:  

 Notice of Award or Notice to Proceed or Contract issued by the owners. 

 Certificate of Good Standing (No slippage delay). 

 All spaces should be filled up with correct information. 

 

    Statement of the Bidder’s Single Largest Completed Contract (SLCC)   

    similar to the contract to be bid, in accordance with ITB Clause 5.4. 

 
Note: Similar project refers to “Two (2) - Storey Commercial Building”, costing at least fifty percent 

(50%) of the ABC equivalent to ₱ 5,645,362.42. 

 

                                     Sec IX Bidding Forms (SF-INFR-15) 
       This statement shall be supported with:  

 

 Program of Works (SLCC) 

 Notice of Award or Notice to Proceed or Contract issued by the owners. 

 Owner’s Certificate of Final Acceptance; or the Constructors Performance 

Evaluation Summary (CPES) Final Rating or the Certificate of 

Completion, must be satisfactory 

 All spaces should be filled up with correct information. 

 

TAB C                Valid Philippine Contractors Accreditation Board (PCAB) License at least: 
                                                Size Range – Small B, License Category- C & D 
TAB D                NFCC computation in accordance with ITB Clause 5.5  

CHECKLIST OF REQUIREMENTS FOR BIDDERS 

ELIGIBILITY DOCUMENTS’ ENVELOPE 



NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted 

portions of the projects under ongoing contracts, including awarded contracts yet to be started coinciding with 

the contract for this Project. 

 

Class “B” Documents: If applicable, Joint Venture Agreement in accordance with RA 4566. 

 

Technical Documents: 

 

TAB E             The Bid Security shall be in the form of a Bid Securing Declaration or any   

                          of the following forms and amounts: 

 

1. The amount of not less than ₱ 225,814.50 [2% of ABC], if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

2. The amount of not less than ₱ 564,536.24 [5% of ABC] if bid security is in Surety Bond. 

 

TAB F              Project Requirements, which shall include the following: 
 

 Organizational chart for the contract to be bid; 

 List of contractor’s personnel as stated in the Bid Data Sheet Clause 12.1 (b) (ii.2) 

 List of contractor’s major equipment units, which are owned, leased, and/or under purchase 
agreements, supported by proof of ownership, certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project. 

 Construction Schedule and S-curve; 

 Manpower Schedule; 

 Detailed Construction Methods; 

 PERT/CPM (network diagram); 

 Equipment/Tools Utilization Schedule; 

 Site Inspection Certificate issued by BulSU;  

 Contractor’s Confirmation (Construction Specifications); and 

 Certification of Satisfactory Performance (with no negative slippage) from Project Management Office 

(PMO) for previous and on-going projects with BulSU, if any. 

 

TAB G            Sworn statement in accordance with Section 25.3 of the IRR of RA 9184  

                         and using the form prescribed in Section IX. Bidding Forms. 

 

FINANCIAL DOCUMENTS’ ENVELOPE 

 

TAB H               Duly signed Financial Bid Form 
TAB I                    Duly signed and priced Bill of quantities 

TAB J                    Duly signed and priced Detailed Estimates 

TAB K               Cash Flow by the Quarter and Payment Schedule 
TAB L                Detailed Unit Price Analysis 
TAB M               Back-up quantity computation sheet/tally sheet as programmed 
TAB N                Soft copy in compact disc (CD) of the duly priced Bill of Quantities &   
                            Detailed Estimates using Microsoft Excel 
 

Notes: 

1. Each Bidder shall submit one (1) original or certified true copy of the original and three (3) additional 

photocopies of the first (Eligibility/Technical) and second components (Financial) of its bid duly signed by the 

authorized representative of the bidder. 

2. Any missing document in the above mentioned checklist is a ground for outright rejection of the bid. 

3.In case of discrepancies between this checklist and the bidding documents the latter shall prevail. 

4. Any bid submitted after the deadline for submission and receipt of bids prescribed by the BulSU shall be 

declared “Late” and shall not be accepted by the BulSU.  



For further information, please refer to: 
The Bulacan State University-BAC Secretariat 
Guinhawa, City of Malolos, Bulacan 3000 
With Telefax No (044) 794-7755 ; (044)919-780099 loc 1053  
Email Address: bulsu.bac1secretariat@bulsu.edu.ph 

 

Republic of the Philippines 

BULACAN STATE UNIVERSITY 

City of Malolos, Bulacan 

 
INVITATION TO BID FOR 

PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS 

(INFRA-2018-32) 
 

 

The BULACAN STATE UNIVERSITY (BulSU), through its Bids and Awards Committee (BAC), invites contractors to 

apply for eligibility and bid for the project hereunder described: 

 

Name of Project   : Proposed Six (6) Classrooms at Hagonoy Campus  

Location              :  Bulacan State University (Hagonoy Campus), Hagonoy, Bulacan 

Scope of Work                     :  Site Preparatory Works, Earthworks, Concreting Works, Masonry Works, Steel / Metal 

Works, Thermal and Moisture Control, Finishes, Doors and Windows, Plumbing Works and Electrical Works 

PCAB License                     :  Size Range – Small B   License Category- C & D 

Similar Project                     :  “Two (2) Storey Commercial Building”, costing at least fifty percent (50%) of the ABC  

                                                 equivalent to ₱ 5,645,362.42 

ABC               :   ₱ 11,290,724.83 

Completion Date                  :  One Hundred Twenty (120) calendar days 

 

The prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the 
contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at 
least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B 
Categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract 
is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use 
non-discretionary “pass/fail” criterion. Post-qualification of the lowest calculated bid shall be conducted. 
 
All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding 
Conference(s), Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent 
provisions of R.A. 9184 and its Implementing Rules and Regulations (IRR). 
 
The schedule of activities is listed below: 
 

Activities Date/Time Venue 

1. Advertisement 
Period 

November 22, 2018 – 
November 29, 2018 

PhilGEPS website(www.philgeps.gov.ph),  
BulSU website (www.bulsu.edu.ph) and at 
conspicuous places in the premises of BulSU 

2. Issuance of Bid 
Documents 

November 22, 2018 
Procurement Office, CSSP Building (near Gate 
4), BulSU Main 

3. Pre-bid Conference 
December 3, 2018 

(Monday), 1:30 P.M. 

Function Room, 3
rd

 Floor, University Hostel, 
Bulacan State University, City of Malolos, 
Bulacan 

4. Deadline of 
Submission and 
Opening of Bids 

 
December 18, 2018 

(Tuesday), 2:30 P.M. 

Function Room, 3
rd

 Floor, University Hostel, 
Bulacan State University, City of Malolos, 
Bulacan 

 
Bid Documents will be available only to prospective bidders upon payment of a non-refundable amount of ELEVEN 
THOUSAND PESOS ONLY (P 11,000.00) to the Bulacan State University Cashier, City of Malolos, Bulacan. 
 
The Bulacan State University assumes no responsibility whatsoever to compensate or indemnify bidders for any 
expenses incurred in the preparation of the bid. Moreover, the Bulacan State University reserves the right to reject 
any or all bid proposal(s) at any time prior to contract award, declare the bidding a failure, or award the contract to 
the bidder whose offer is the most responsive, lowest calculated bid, and most advantageous to the government.                            
                                                                                     
 
 
 
                                                                                                 HERMOGENA A. BAUTISTA 

                                                                                                          BAC Chairperson, Infrastructure 



Republic of the Philippines 

BULACAN STATE UNIVERSITY 

City of Malolos, Bulacan 
Tel nos.: (044) 919-7800 loc. 1053/ (044) 794-7755 

 

BIDS AND AWARDS COMMITTEE FOR 

INFRASTRUCTURE AND REPAIRS 

 

 

                                                                                               Project Reference No.: I-2018-32 

                                                                                                Date:            November 22, 2018 

 

INVITATION TO BID FOR 

PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS 

(INFRA-2018-31) 

 

1. The Bulacan State University (BulSU), through the Income Fund 2018 with 

Supplemental Budget intends to apply the sum of Eleven Million Two Hundred Ninety 

Thousand Seven Hundred Twenty-Four Pesos and 83/100 (₱ 11,290,724.83) being the 

Approved Budget for the Contract (ABC) to payments under the contract for Proposed Six 

(6) Classrooms at Hagonoy Campus  (I-2018-32). Bids received in excess of the ABC 

shall be automatically rejected at bid opening. 

 

2. The Bulacan State University (BulSU) now invites bids for Proposed Six (6) Classrooms 

at Hagonoy Campus (I-2018-32).  Completion of the Works is required within One 

Hundred Twenty (120) calendar days upon receipt of Notice to Proceed. Bidders should 

have completed a contract similar to the Project. The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II- Instruction to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and 

Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the “Government 

Procurement Reform Act”. 

 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships 

or organizations with at least seventy five percent (75%) interest or outstanding capital 

stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Bulacan State University and 

inspect the Bidding Documents at the address given below during office hours from 8:00 

a.m. to 5:00 p.m., Monday to Friday only (Except on holidays).  

 

5. A complete set of Bidding Documents may be acquired by interested Bidders on November 

22, 2018 from the address below and upon payment of the applicable fee for the Bidding 

Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Eleven 

Thousand Pesos (₱ 11,000.00). 

 



It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Bulacan State 

University, provided that Bidders shall pay the applicable fee for the Bidding Documents 

not later than December 18, 2018. 

 

6. The Bulacan State University will hold a Pre-Bid Conference on December 3, 2018 

(Monday), 1:30 p.m. at the Function Room, 3
rd

 Floor, University Hostel, Bulacan State 

University, Guinhawa, City of Malolos, Bulacan 3000, which shall be open to prospective 

bidders. 

 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

December 18, 2018 (Tuesday), 2:30 p.m.  All Bids must be accompanied by a bid security 

in any of the acceptable forms and in the amount stated in ITB Clause - 18. 

 

Bid opening shall be on December 18, 2018 (Tuesday), 2:30 p.m.   at the Function Room, 

3
rd

 Floor, University Hostel, Bulacan State University, Guinhawa, City of Malolos, Bulacan 

3000.  Bids will be opened in the presence of the bidders’ representatives who choose to 

attend at the address below. Late bids shall not be accepted. 

 

8. The Bulacan State University reserves the right to reject any and all bids, declare a failure 

of bidding, or not award the contract at any time prior to contract award in accordance 

with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the 

affected bidder or bidders. 

 

9. For further information, please refer to: 

 

ANNE CAMILLE C. BAUTISTA  

Procurement Office (BAC Secretariat Division) 

Bulacan State University  

Guinhawa, City of Malolos, Bulacan 3000 

Tel. No. (044)919-7800 local 1053 or 1054; Fax No. (044) 794-7755  

Email Address: bulsu.bac2secretariat@bulsu.edu.ph 

Website: www.bulsu.edu.ph 

 

 

 

HERMOGENA A. BAUTISTA  
                        Chairperson 

 BAC Infrastructure and Repairs 

 

 

 

 

mailto:bulsu.bac2secretariat@bulsu.edu.ph


A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the 
construction of Works, as described in Section VI. Specifications. 

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation 
of lots is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the 
intended completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The BULACAN STATE UNIVERSITY has a budget or received funds from the 
Funding Source named in the BDS, and in the amount indicated in the BDS.  
It intends to apply part of the funds received for the Project, as defined in the 
BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 
Practices 

3.1. Unless otherwise specified in the BDS, the BULACAN STATE 
UNIVERSITY, as well as bidders and contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 
contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below 
as follows:  

(i) "corrupt practice" means behavior on the part of officials 
in the public or private sectors by which they improperly 
and unlawfully enrich themselves, others, or induce 
others to do so, by misusing the position in which they 
are placed, and includes the offering, giving, receiving, or 
soliciting of anything of value to influence the action of 
any such official in the procurement process or in contract 
execution; entering, on behalf of the BULACAN STATE 
UNIVERSITY, into any contract or transaction manifestly 
and grossly disadvantageous to the same, whether or not 
the public officer profited or will profit thereby, and similar 
acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts 
in order to influence a procurement process or the 
execution of a contract to the detriment of the BULACAN 
STATE UNIVERSITY, and includes collusive practices 
among Bidders (prior to or after Bid submission) designed 
to establish bid prices at artificial, non-competitive levels 



and to deprive the BULACAN STATE UNIVERSITY of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement 
between two or more Bidders, with or without the 
knowledge of the BULACAN STATE UNIVERSITY, 
designed to establish bid prices at artificial, non-
competitive levels; and 

(iv) “coercive practices” means harming or threatening to 
harm, directly or indirectly, persons, or their property to 
influence their participation in a procurement process, or 
affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an 

administrative proceedings or investigation or 

making false statements to investigators in order to 

materially impede an administrative proceedings or 

investigation of the BULACAN STATE 

UNIVERSITY or any foreign government/foreign or 

international financing institution into allegations of 

a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of 

matters relevant to the administrative proceedings 

or investigation or from pursuing such proceedings 

or investigation; or 

(bb)  acts intended to materially impede the exercise of 

the inspection and audit rights of the BULACAN 

STATE UNIVERSITY or any foreign 

government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated 
period of time, to be awarded Contract funded by the Funding 
Source if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing or, or in executing, a 
Contract funded by the Funding Source. 

3.2. Further, the BULACAN STATE UNIVERSITY will seek to impose the 
maximum civil, administrative, and/or criminal penalties available under 



the applicable laws on individuals and organizations deemed to be 
involved in any of the practices mentioned in ITB Clause 3.1 (a). 

3.3. Furthermore, the Funding Source and the BULACAN STATE 
UNIVERSITY reserve the right to inspect and audit records and 
accounts of a contractor in the bidding for and performance of a 
contract themselves or through independent auditors as reflected in the 
GCC Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the 
imposition of appropriate administrative, civil, and criminal sanctions. A 
Bidder may be considered to have conflicting interests with another 
Bidder in any of the events described in paragraphs (a) through (c) and 
a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another 
Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy 
from any other Bidder;  

(c) A Bidder has the same legal representative as that of another 
Bidder for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that 
puts them in a position to have access to information about or 
influence on the bid of another Bidder or influence the decisions 
of the BULACAN STATE UNIVERSITY regarding this bidding 
process;   

(e) A Bidder submits more than one bid in this bidding process. 
However, this does not limit the participation of subcontractors in 
more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of 
the design or technical specifications of the goods and related 
services that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to 
firms or organizations which are engaged in consulting services 
for the preparation related to procurement for or implementation 
of the project, if the personnel would be involved in any capacity 
on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding 
Documents shall be accompanied by a sworn affidavit of the Bidder 
that it is not related to the Head of the BULACAN STATE 



UNIVERSITY, members of the Bids and Awards Committee (BAC), 
members of the Technical Working Group (TWG), members of the BAC 
Secretariat, the head of the Project Management Office (PMO) or the 
end-user unit, and the project consultants, by consanguinity or affinity 
up to the third civil degree. On the part of the Bidder, this Clause shall 
apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the 
Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), 
(b), (c) or (d) of this Clause shall correspondingly apply to each 
of the members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with 
this Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be 
eligible to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines 
and of which at least seventy five percent (75%) of the interest 
belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, 
and of which at least seventy five percent (75%) of the 
outstanding capital stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of 
two (2) or more persons/entities that intend to be jointly and 
severally responsible or liable for a particular contract: Provided, 
however, that, in accordance with Letter of Instructions No. 630, 
Filipino ownership or interest of the joint venture concerned shall 
be at least seventy five percent (75%): Provided, further, that 
joint ventures in which Filipino ownership or interest is less than 
seventy five percent (75%) may be eligible where the structures 
to be built require the application of techniques and/or 
technologies which are not adequately possessed by a 



person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, 
Filipino ownership or interest shall not be less than twenty five 
percent (25%). For this purpose, Filipino ownership or interest 
shall be based on the contributions of each of the members of 
the joint venture as specified in their JVA. 

5.2. The BULACAN STATE UNIVERSITY may also invite foreign bidders 
when provided for under any Treaty or International or Executive 
Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be 
eligible to participate only if they can establish that they (a) are legally 
and financially autonomous, (b) operate under commercial law, and (c) 
are not attached agencies of the BULACAN STATE UNIVERSITY. 

5.4. (a)  The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the Philippine 
Statistics Authority (PSA) consumer price index.  However, contractors 
under Small A and Small B categories without similar experience on 
the contract to be bid may be allowed to bid if the cost of such contract 
is not more than the Allowable Range of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the BULACAN STATE 
UNIVERSITY and the foreign government/foreign or international 
financing institution may agree on another track record requirement, as 
specified in the BDS. 

For this purpose, contracts similar to the Project shall be those 
described in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, 
calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the 

value of all outstanding or uncompleted portions of the projects 

under ongoing contracts, including awarded contracts yet to be 

started coinciding with the contract for this Project. 

The values of the domestic bidder’s current assets and current 

liabilities shall be based on the latest Audited Financial Statements 

(AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 

current assets and current liabilities shall be based on their audited 

financial statements prepared in accordance with international financial 

reporting standards. 



6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX. Bidding Forms as 
required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   
Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting 
the implementation of the contract; 

(c) Having made an estimate of the facilities available and needed 
for the contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Claus 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the 
GoP or any of its agencies, offices, corporations, or LGUs, 
including foreign government/foreign or international financing 
institution whose blacklisting rules have been recognized by the 
GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of 
the bidding requirements is an authentic copy of the original, 
complete, and all statements and information provided 
 therein are true and correct; 

(g) Authorizing the Head of the BULACAN STATE UNIVERSITY or 
its duly authorized representative/s to verify all the documents 
submitted; 

(h) Ensuring that the signatory is the duly authorized representative 
of the Bidder, and granted full power and authority to do, 
execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract, 
accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 
9184 and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of 
work, safety and health and other prevailing conditions of 
work as established by national laws, rules and 



regulations; or collective bargaining agreement; or 
arbitration award, if and when applicable. 

In case there is a finding by the BULACAN STATE 
UNIVERSITY or the DOLE of underpayment or non-
payment of workers’ wage and wage-related benefits, 
bidder agrees that the performance security or portion of 
the contract amount shall be withheld in favor of the 
complaining workers pursuant to appropriate provisions 
of Republic Act No. 9184 without prejudice to the 
institution of appropriate actions under the Labor Code, 
as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards 
and to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation 
pending clearance to proceed from the DOLE Regional 
Office and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor 
clauses under the contract specifying wages, hours of 
work and other benefits under prevailing national laws, 
rules and regulations; or collective bargaining agreement; 
or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the 
establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, 
pecuniary or otherwise, to any person or official, personnel or 
representative of the; 

Failure to observe any of the above responsibilities shall be at the risk 
of the Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have 
inspected the site, determined the general characteristics of the 
contract works and the conditions for this Project and examine all 
instructions, forms, terms, and project requirements in the Bidding 
Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine 
and to satisfy itself by such means as it considers necessary or 
desirable as to all matters pertaining to this Project, including: (a) the 
location and the nature of the contract, project, or work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the 
terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and 
other materials, labor, water, electric power and access roads; and (d) 



other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work. 

6.5. The BULACAN STATE UNIVERSITY shall not assume any 
responsibility regarding erroneous interpretations or conclusions by the 
prospective or eligible bidder out of the data furnished by the 
BULACAN STATE UNIVERSITY.  However, the BULACAN STATE 
UNIVERSITY shall ensure that all information in the Bidding 
Documents, including supplemental/bid bulletins issued are correct and 
consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become 
familiar with all existing laws, decrees, ordinances, acts and regulations 
of the Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and 
submission of his bid, and the BULACAN STATE UNIVERSITY will in 
no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process.  

6.8. The Bidder should note that the BULACAN STATE UNIVERSITY will 
accept bids only from those that have paid the applicable fee for the 
Bidding Documents at the office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or 
Services other than those prohibited by a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract 
portions of the Works to an extent as may be approved by the 
BULACAN STATE UNIVERSITY and stated in the BDS. However, 
subcontracting of any portion shall not relieve the Bidder from any 
liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB 
Clause 12 and comply with the eligibility criteria specified in the BDS. 
In the event that any subcontractor is found by the BULACAN STATE 
UNIVERSITY to be ineligible, the subcontracting of such portion of the 
Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process or 
during contract implementation.   If the Bidder opts to disclose the 
name of the subcontractor during bid submission, the Bidder shall 
include the required documents as part of the technical component of 
its bid. 



B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the 
venue and on the date indicated therein, to clarify and address the 
Bidders’ questions on the technical and financial components of this 
Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar 

days before the deadline for the submission of and receipt of bids, but 

not earlier than seven (7) calendar days from the posting of the 

Invitation to Bid/Bidding Documents in the PhilGEPS website. If the 

BULACAN STATE UNIVERSITY determines that, by reason of the 

method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid 

conference shall be held at least thirty (30) calendar days before the 

deadline for the submission and receipt of bids, as specified in the 

BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure 
that they fully understand the BULACAN STATE UNIVERSITY’s 
requirements.  Non-attendance of the Bidder will in no way prejudice its 
bid; however, the Bidder is expected to know the changes and/or 
amendments to the Bidding Documents as recorded in the minutes of 
the pre-bid conference and the Supplemental/Bid Bulletin. The minutes 
of the pre-bid conference shall be recorded and prepared not later than 
five (5) calendar days after the pre-bid conference. The minutes shall 
be made available to prospective bidders not later than five (5) days 
upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding 
documents shall be issued in writing through a Supplemental/Bid 
Bulletin at least seven (7) calendar days before the deadline for the 
submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or 
interpretation of any part of the Bidding Documents. Such a request 
must be in writing and submitted to the BULACAN STATE 
UNIVERSITY at the address indicated in the BDS at least ten (10) 
calendar days before the deadline set for the submission and receipt of 
Bids.   

10.2. The BAC shall respond to the said request by issuing a 
Supplemental/Bid Bulletin, to be made available to all those who have 
properly secured the Bidding Documents, at least seven (7) calendar 
days before the deadline for the submission and receipt of Bids. 



10.3. Supplemental/Bid Bulletins may also be issued upon the BULACAN 
STATE UNIVERSITY’s initiative for purposes of clarifying or modifying 
any provision of the Bidding Documents not later than seven (7) 
calendar days before the deadline for the submission and receipt of 
Bids.  Any modification to the Bidding Documents shall be identified as 
an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted 
in the PhilGEPS and the website of the BULACAN STATE 
UNIVERSITY concerned, if available, and at any conspicuous place in 
the premises of the Procuring Entity concerned. It shall be the 
responsibility of all Bidders who have properly secured the Bidding 
Documents to inquire and secure Supplemental/Bid Bulletins that may 
be issued by the BAC. However, Bidders who have submitted bids 
before the issuance of the Supplemental/Bid Bulletin must be informed 
and allowed to modify or withdraw their bids in accordance with ITB 
Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents 
to be submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in 
foreign language other than English, it must be accompanied by a translation 
of the documents in English. The documents shall be translated by the 
relevant foreign government agency, the foreign government agency 
authorized to translate documents, or a registered translator in the foreign 
bidder’s country; and shall be authenticated by the appropriate Philippine 
foreign service establishment/post or the equivalent office having jurisdiction 
over the foreign bidder’s affairs in the Philippines. The English translation 
shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 
Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain 
the following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for 
foreign bidders participating in the procurement by a 
Philippine Foreign Service Office or Post, which shall 
submit their eligibility documents under Section 23.1 of 
the IRR, provided, that the winning bidder shall register 



with the PhilGEPS in accordance with Section 37.1.4 of 
the IRR; 

(ii) Statement of all its ongoing government and private 
contracts, including contracts awarded but not yet started, 
if any, whether similar or not similar in nature and 
complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to 
be bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each 
contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage 
of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual 
accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported 
by the Notice of Award and/or Notice to Proceed, Project 
Owner’s Certificate of Final Acceptance issued by the 
Owner other than the Contractor or the Constructors 
Performance Evaluation System (CPES) Final Rating, 
which must be at least satisfactory. In case of contracts 
with the private sector, an equivalent document shall be 
submitted; 

(iii) Unless otherwise provided in the BDS, a valid special 
PCAB License in case of joint ventures, and registration 
for the type and cost of the contract for this Project; and  



(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in 
accordance with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the 
Bidder opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of 
credit issued by a foreign bank, it shall be 
accompanied by a confirmation from a Universal or 
Commercial Bank; or 

(i.2) a surety bond accompanied by a certification 
coming from the Insurance Commission that the 
surety or insurance company is authorized to issue 
such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project 
Manager, Project Engineers, Materials Engineers, 
and Foremen), to be assigned to the contract to be 
bid, with their complete qualification and 
experience data. These personnel must meet the 
required minimum years of experience set in the 
BDS; and 

(ii.3) List of contractor’s major equipment units, which 
are owned, leased, and/or under purchase 
agreements, supported by proof of ownership, 
certification of availability of equipment from the 
equipment lessor/vendor for the duration of the 
project, as the case may be, which must meet the 
minimum requirements for the contract set in the 
BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the 
IRR of RA 9184 and using the form prescribed in Section 
IX. Bidding Forms.0 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid 
shall contain the following: 



(a) Financial Bid Form, which includes bid prices and the bill of 
quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the 
bid as stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the 
ABC shall not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made 
upon the submission of bids. 

(ii)   The BULACAN STATE UNIVERSITY has procedures in 
place to ensure that the ABC is based on recent estimates 
made by the engineer or the responsible unit of the 
BULACAN STATE UNIVERSITY and that the estimates are 
based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision 
and risk and inflationary factors, as well as prevailing 
market prices, associated with the types of works or goods 
to be procured. 

(iii)  The BULACAN STATE UNIVERSITY has trained cost 
estimators on estimating prices and analyzing bid 
variances. In the case of infrastructure projects, the 
BULACAN STATE UNIVERSITY must also have trained 
quantity surveyors. 

(iv)  The BULACAN STATE UNIVERSITY has established a 
system to monitor and report bid prices relative to ABC and 
engineer’s/procuring entity’s estimate.  

(v)  The BULACAN STATE UNIVERSITY has established a 
monitoring and evaluation system for contract 
implementation to provide a feedback on actual total costs 
of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an 
offer made by a Bidder in addition or as a substitute to its original bid 
which may be included as part of its original bid or submitted 
separately therewith for purposes of bidding. A bid with options is 
considered an alternative bid regardless of whether said bid proposal is 
contained in a single envelope or submitted in two (2) or more separate 
bid envelopes. 



14.2. Bidders shall submit offers that comply with the requirements of the 
Bidding Documents, including the basic technical design as indicated in 
the drawings and specifications.  Unless there is a value engineering 
clause in the BDS, alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a 
partner in a JV.  A Bidder who submits or participates in more than one 
bid (other than as a subcontractor if a subcontractor is permitted to 
participate in more than one bid) will cause all the proposals with the 
Bidder’s participation to be disqualified. This shall be without prejudice 
to any applicable criminal, civil and administrative penalties that may 
be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 
1.1, based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Bids not addressing or providing all 
of the required items in the Bidding Documents including, where 
applicable, Bill of Quantities, shall be considered non-responsive and, 
thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as 
non-responsive, but specifying a zero (0) or a  dash (-) for the said item 
would mean that it is being offered for free to the Government, except 
those required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of 
bids, shall be included in the rates, prices, and total bid price submitted 
by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded 
shall be considered as fixed prices, and therefore not subject to price 
escalation during contract implementation, except under extraordinary 
circumstances as specified in GCC Clause 48. Upon the 
recommendation of the BULACAN STATE UNIVERSITY, price 
escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval 
by the GPPB. Furthermore, in cases where the cost of the awarded 
contract is affected by any applicable new laws, ordinances, 
regulations, or other acts of the GoP, promulgated after the date of bid 
opening, a contract price adjustment shall be made or appropriate relief 
shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise 
provided in the BDS. However, for purposes of bid evaluation, bids 



denominated in foreign currencies shall be converted to Philippine 
currency based on the exchange rate prevailing on the day of the Bid 
Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the BULACAN 
STATE UNIVERSITY for purposes of bid evaluation and comparing the 
bid prices will convert the amounts in various currencies in which the 
bid price is expressed to Philippine Pesos at the exchange rate as 
published in the Bangko Sentral ng Pilipinas (BSP) reference rate 
bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price 
shall be made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall 
not exceed one hundred twenty (120) calendar days from the date of 
the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity 
period, the BULACAN STATE UNIVERSITY may request Bidders to 
extend the period of validity of their bids. The request and the 
responses shall be made in writing. The bid security described in ITB 
Clause 18 should also be extended corresponding to the extension of 
the bid validity period at the least. A Bidder may refuse the request 
without forfeiting its bid security, but his bid shall no longer be 
considered for further evaluation and award. A Bidder granting the 
request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in an amount stated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage 
of the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal 
or Commercial Bank. 
 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 



bank. 
 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security;  

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking 
which states, among others, that the Bidder shall enter into contract 
with the BULACAN STATE UNIVERSITY and furnish the performance 
security required under ITB Clause 32.2, within ten (10) calendar days 
from receipt of the Notice of Award, and commits to pay the 
corresponding amount as fine, and be suspended for a period of time 
from being qualified to participate in any government procurement 
activity in the event it violates any of the conditions stated therein as 
provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  
Any bid not accompanied by an acceptable bid security shall be 
rejected by the BULACAN STATE UNIVERSITY as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids 
and before contract signing, except to those that failed or declared as 
post-disqualified, upon submission of a written waiver of their right to 
file a request for reconsideration and/or protest, or lapse of the 
reglementary period without having filed a request for reconsideration 
or protest.  Without prejudice on its forfeiture, Bid Securities shall be 
returned only after the Bidder with the Lowest Calculated Responsive 
Bid (LCRB) has signed the contract and furnished the Performance 
Security, but in no case later than the expiration of the Bid Security 
validity period indicated in ITB Clause18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, 
and the posting of the performance security, pursuant to ITB Clause 
32, the successful Bidder’s Bid Security will be discharged, but in no 
case later than the Bid Security validity period as indicated in ITB 
Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified 
in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB 
Clause 27.3(b); 



(iii) has a finding against the veracity of the required 
documents submitted in accordance with ITB Clause 
28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or 
falsified documents, or the concealment of such 
information in the bids in order to influence the outcome 
of eligibility screening or any other stage of the public 
bidding; 

(vi) allowing the use of one’s name, or using the name of 
another for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or 
enter into contract with the Government without justifiable 
cause, after the Bidder had been adjudged as having 
submitted the LCRB; 

(viii) refusal or failure to post the required performance 
security within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days 
from receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence 
the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into 
the joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, 
for at least three (3) times within a year, except for valid 
reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 
31; 

(ii) fails to furnish performance security in accordance with 
ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized 
representative using the appropriate forms provided in Section IX. 



Bidding Forms on or before the deadline specified in the ITB Clause 21 
in two (2) separate sealed bid envelopes, and which shall be submitted 
simultaneously. The first shall contain the technical component of the 
bid, including the eligibility requirements under ITB Clause 12.1, and 
the second shall contain the financial component of the bid. This shall 
also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without 
any alterations to their format, and no substitute form shall be 
accepted. All blank spaces shall be filled in with the information 
requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13.  In addition, the 
Bidder shall submit copies of the first and second envelopes.  In the 
event of any discrepancy between the original and the copies, the 
original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, 
under Section IX hereof, shall be signed by the duly authorized 
representative/s of the Bidder. Failure to do so shall be a ground for the 
rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they 
are signed or initialed by the duly authorized representative/s of the 
Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 
described in ITB Clause 12, in one sealed envelope marked 
“ORIGINAL - TECHNICAL COMPONENT,” and the original of their 
financial component in another sealed envelope marked “ORIGINAL - 
FINANCIAL COMPONENT,” sealing them all in an outer envelope 
marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed 
duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL 
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 
the outer envelope as “COPY NO. ___,” respectively.  These 
envelopes containing the original and the copies shall then be enclosed 
in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the 
BDS shall be typed or written in ink and shall be signed by the Bidder 
or its duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 



(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the BULACAN STATE UNIVERSITY’s BAC in 
accordance with ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated 
in the ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time 
for the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in 
the bidding documents, shall not be rejected, but the Bidder or its duly 
authorized representative shall acknowledge such condition of the bid 
as submitted. The BAC or the BULACAN STATE UNIVERSITY shall 
assume no responsibility for the misplacement of the contents of the 
improperly sealed or marked bid, or for its premature opening.  

 

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the BULACAN STATE UNIVERSITY’s BAC at the 

address and on or before the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids 

prescribed by the BULACAN STATE UNIVERSITY, pursuant to ITB Clause 

21, shall be declared “Late” and shall not be accepted by the BULACAN 

STATE UNIVERSITY. The BAC shall record in the minutes of Bid Submission 

and Opening, the Bidder’s name, its representative and the time the late bid 

was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that 
the modification is received by the BULACAN STATE UNIVERSITY 
prior to the deadline prescribed for submission and receipt of bids. The 
Bidder shall not be allowed to retrieve its original bid, but shall be 
allowed to submit another bid equally sealed and properly identified in 
accordance with Clause 20, linked to its original bid marked as 
“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and 
stamped “received” by the BAC. Bid modifications received after the 
applicable deadline shall not be considered and shall be returned to the 
Bidder unopened.   



23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it 
has been submitted, for valid and justifiable reason; provided that the 
Letter of Withdrawal is received by the BULACAN STATE 
UNIVERSITY prior to the deadline prescribed for submission and 
receipt of bids. The Letter of Withdrawal must be executed by the 
authorized representative of the Bidder identified in the Omnibus 
Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 
shall be returned unopened to the Bidders. A Bidder, who has acquired 
the bidding documents may also express its intention not to participate 
in the bidding through a letter which should reach and be stamped by 
the BAC before the deadline for submission and receipt of bids. A 
Bidder that withdraws its bid shall not be permitted to submit another 
bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No 
bid may be withdrawn in the interval between the deadline for 
submission of bids and the expiration of the period of bid validity 
specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid 
during this interval shall result in the forfeiture of the Bidder’s bid 
security, pursuant to ITB Clause18.5, and the imposition of 
administrative, civil, and criminal sanctions as prescribed by RA 9184 
and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline 
for the submission and receipt of bids in public, as specified in the 
BDS. In case the Bids cannot be opened as scheduled due to 
justifiable reasons, the BAC shall take custody of the Bids submitted 
and reschedule the opening of Bids on the next working day or at the 
soonest possible time through the issuance of a Notice of 
Postponement to be posted in the PhilGEPS website and the website 
of the BULACAN STATE UNIVERSITY concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the 
documents prescribed in ITB Clause 12, using a non-discretionary 
“pass/fail” criterion. If a Bidder submits the required document, it shall 
be rated “passed” for that particular requirement. In this regard, bids 
that fail to include any requirement or are incomplete or patently 
insufficient shall be considered as “failed”. Otherwise, the BAC shall 
rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible 
Bidder whose first bid envelope was rated “passed.” The second 
envelope of each complying Bidder shall be opened within the same 
day. In case one or more of the requirements in the second envelope 



of a particular bid is missing, incomplete or patently insufficient, and/or 
if the submitted total bid price exceeds the ABC unless otherwise 
provided in ITB Clause 13.2, the BAC shall rate the bid concerned as 
“failed.” Only bids that are determined to contain all the bid 
requirements for both components shall be rated “passed” and shall 
immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid 
opening, and the envelope containing the corresponding withdrawn bid 
shall be returned to the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 
every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, 
the following Class “A” Documents may be substituted with the 
appropriate equivalent documents, if any, issued by the country of the 
foreign bidder concerned, which shall likewise be uploaded and 
maintained in the PhilGEPS in accordance with Section 8.5.2 of the 
IRR.: 

a) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) for 
sole proprietorship, or CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the 
prospective Bidder’s total and current assets and liabilities stamped 
“received” by the Bureau of Internal Revenue or its duly accredited 
and authorized institutions, for the preceding calendar year which 
should not be earlier than two years from the date of bid 
submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the 
document required in ITB Clause 12.1(a)(i). Submission of documents 
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(iv) by any of the joint 
venture partners constitutes compliance. 

24.8. The BULACAN STATE UNIVERSITY shall prepare the minutes of the 
proceedings of the bid opening that shall include,  as a minimum: (a) 
names of Bidders, their bid price (per lot, if applicable, and/or including 
discount, if any), bid security, findings of preliminary examination, and 
whether there is a withdrawal or modification; and (b) attendance 
sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the 
opening of bids. The BAC shall ensure the integrity, security, and 
confidentiality of all submitted bids. The Abstract of Bids as read and 
the minutes of the Bid Opening shall be made available to the public 



upon written request and payment of a specified fee to recover cost of 
materials. 

24.9 To ensure transparency and accurate representation of the bid 
submission, the BAC Secretariat shall notify in writing all Bidders 
whose bids it has received through its PhilGEPS-registered physical 
address or official e-mail address. The notice shall be issued within 
seven (7) calendar days from the date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind 
of communication with any Bidder regarding the evaluation of their bids 
until the issuance of the Notice of Award, unless otherwise allowed in 
the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the BULACAN STATE UNIVERSITY 
in the BULACAN STATE UNIVERSITY’s decision in respect of bid 
evaluation, bid comparison or contract award will result in the rejection 
of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 
BULACAN STATE UNIVERSITY may ask in writing any Bidder for a 
clarification of its bid.  All responses to requests for clarification shall be in 
writing. Any clarification submitted by a Bidder in respect to its bid and that is 
not in response to a request by the BULACAN STATE UNIVERSITY shall not 
be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The BULACAN STATE UNIVERSITY will undertake the detailed 
evaluation and comparison of Bids which have passed the opening and 
preliminary examination of Bids, pursuant to ITB Clause 24, in order to 
determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the 
lowest to highest. The bid with the lowest price shall be 
identified as the Lowest Calculated Bid. 

27.3. The BULACAN STATE UNIVERSITY's BAC shall immediately conduct 
a detailed evaluation of all bids rated “passed,” using non-discretionary 



“pass/fail” criterion. The BAC shall consider the following in the 
evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, 
bids  not addressing or providing all of the required items in the 
Schedule of Requirements including, where applicable, bill of 
quantities, shall be considered non-responsive and, thus, 
automatically disqualified. In this regard, where a required item 
is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a zero (0) or a 
dash (-) for the said item would mean that it is being offered for 
free to the BULACAN STATE UNIVERSITY, except those 
required by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It 
may also consider bid modifications. Any adjustment shall be 
calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the 
above-mentioned requirements shall be ranked in the ascending order 
of their total calculated bid prices, as evaluated and corrected for 
computational errors, discounts and other modifications, to identify the 
Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 
corrected for computational errors, discounts and other modifications, 
which exceed the ABC shall not be considered, unless otherwise 
indicated in the BDS. 

27.5. The BULACAN STATE UNIVERSITY’s evaluation of bids shall be 
based on the bid price quoted in the Bid Form, which includes the Bill 
of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  
For this purpose, all Bidders shall be required to include in their bids 
the cost of all taxes, such as, but not limited to, value added tax (VAT), 
income tax, local taxes, and other fiscal levies and duties which shall 
be itemized in the bid form and reflected in the detailed estimates.  
Such bids, including said taxes, shall be the basis for bid evaluation 
and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 
individual lots or for any combination thereof, provided that all Bids and 
combinations of Bids shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the bid or 
combination of bids offering the lowest calculated cost to the 
BULACAN STATE UNIVERSITY. Bid prices quoted shall correspond to 
all of the requirements specified for each lot. Bid Security as required 
by ITB Clause 18 shall be submitted for each contract (lot) separately. 
The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  



28.1. The BAC shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid complies 
with and is responsive to all the requirements and conditions specified 
in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by 
the Bidder of the notice from the BAC that it submitted the Lowest 
Calculated Bid, the Bidder shall submit its latest income and business 
tax returns filed and paid through the BIR Electronic Filing and 
Payment System (eFPS) and other appropriate licenses and permits 
required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or 

a finding against the veracity thereof, shall disqualify the Bidder for 

award.  Provided in the event that a finding against the veracity of any 

of the documents submitted is made, it shall cause the forfeiture of the 

bid security in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted pursuant 
to ITB Clauses 12 and 13, as well as other information as the 
BULACAN STATE UNIVERSITY deems necessary and appropriate, 
using a non-discretionary “pass/fail” criterion, which shall be completed 
within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid 
passes all the criteria for post-qualification, it shall declare the said bid 
as the LCRB, and recommend to the Head of the BULACAN STATE 
UNIVERSITY the award of contract to the said Bidder at its submitted 
price or its calculated bid price, whichever is lower, subject to ITB 
Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in 
which event the BULACAN STATE UNIVERSITY shall proceed to the 
next Lowest Calculated Bid, with a fresh period to make a similar 
determination of that Bidder’s capabilities to perform satisfactorily. If 
the second Bidder, however, fails the post qualification, the procedure 
for post qualification shall be repeated for the Bidder with the next 
Lowest Calculated Bid, and so on until the LCRB is determined for 
recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to 
award the contract, the Head of the BULACAN STATE UNIVERSITY or 
his duly authorized representative shall approve or disapprove the said 
recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, 
and justifiable grounds as provided for under Section 41 of the IRR of 
RA 9184, the Head of the BULACAN STATE UNIVERSITY shall notify 
the BAC and the Bidder in writing of such decision and the grounds for 



it. When applicable, the BAC shall conduct a post-qualification of the 
Bidder with the next Lowest Calculated Bid. A request for 
reconsideration may be filed by the Bidder with the Head of the 
BULACAN STATE UNIVERSITY in accordance with Section 37.1.3 of 
the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the 
BULACAN STATE UNIVERSITY concerned reserves the right to 
review its qualifications at any stage of the procurement process if it 
has reasonable grounds to believe that a misrepresentation has been 
made by the said Bidder, or that there has been a change in the 
Bidder’s capability to undertake the project from the time it submitted 
its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, 
statements or documents, or any changes in the situation of the Bidder 
which will affect its capability to undertake the project so that it fails the 
preset eligibility or bid evaluation criteria, the BULACAN STATE 
UNIVERSITY shall consider the said Bidder as ineligible and shall 
disqualify it from submitting a bid or from obtaining an award or 
contract. 

29.2. Based on the following grounds, the BULACAN STATE UNIVERSITY 
reserves the right to reject any and all Bids, declare a Failure of 
Bidding at any time prior to the contract award, or not to award the 
contract, without thereby incurring any liability, and make no assurance 
that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate 
public officers or employees of the BULACAN STATE 
UNIVERSITY, or between the BAC and any of the Bidders, or if 
the collusion is between or among the Bidders themselves, or 
between a Bidder and a third party, including any act which 
restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the BULACAN STATE UNIVERSITY’s BAC is found to have 
failed in  following the prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of 
the contract will not redound to the benefit of the GOP as 
follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer 
economically, financially or technically feasible as 
determined by the Head of the BULACAN STATE 
UNIVERSITY;  



(ii) If the project is no longer necessary as determined by the 
Head of the BULACAN STATE UNIVERSITY; and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the BULACAN STATE 
UNIVERSITY. 

29.3. In addition, the BULACAN STATE UNIVERSITY may likewise declare 
a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to 
accept the award of contract, and no award is made in 
accordance with Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Head of the BULACAN STATE 
UNIVERSITY or its duly authorized representative shall award the 
contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the BULACAN 
STATE UNIVERSITY shall notify the successful Bidder in writing that 
its bid has been accepted, through a Notice of Award duly received by 
the Bidder or its representative personally or by registered mail or 
electronically, receipt of which must be confirmed in writing within two 
(2) days by the Bidder with the LCRB and submitted personally or sent 
by registered mail or electronically to the BULACAN STATE 
UNIVERSITY. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract 
shall be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar 
days from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign 
Service Office or Post, the PhilGEPS Registration 
Number of the winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost 
of the contract to be bid for foreign bidders when the 
Treaty or International or Executive Agreement expressly 
allows submission of the PCAB license and registration 



for the type and cost of the contract to be bid as a pre-
condition to the Award;  

(b) Posting of the performance security in accordance with ITB 
Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 
37.3 of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the BULACAN STATE UNIVERSITY notifies the 
successful Bidder that its bid has been accepted, the BULACAN 
STATE UNIVERSITY shall send the Contract Form to the Bidder, 
which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign 
and date the contract and return it to the BULACAN STATE 
UNIVERSITY. 

31.3. The BULACAN STATE UNIVERSITY shall enter into contract with the 
successful Bidder within the same ten (10) calendar day period 
provided that all the documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 
Proposals, and all other documents/statements submitted (e.g., 
Bidder’s response to request for clarifications on the bid), 
including corrections to the bid, if any, resulting from the 
BULACAN STATE UNIVERSITY’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its 
obligations under the contract, it shall post a performance security 
within a maximum period of ten (10) calendar days from the receipt of 



the Notice of Award from the BULACAN STATE UNIVERSITY and in 
no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos 
and posted in favor of the BULACAN STATE UNIVERSITY in an 
amount not less than the percentage of the total contract price in 
accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal 
or Commercial Bank. 
 
 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated 
by a Universal or 
Commercial Bank, if issued 
by a foreign bank. 
 

(c) Surety bond callable upon 
demand issued by a surety 
or insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the 
award and forfeiture of the bid security, in which event the BULACAN 
STATE UNIVERSITY shall have a fresh period to initiate and complete 
the post qualification of the second Lowest Calculated Bid. The 
procedure shall be repeated until LCRB is identified and selected for 
recommendation of contract award. However if no Bidder passed post-
qualification, the BAC shall declare the bidding a failure and conduct a 
re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 
Within seven (7) calendar days from the date of approval of the Contract by 
the appropriate government approving authority, the BULACAN STATE 
UNIVERSITY shall issue the Notice to Proceed (NTP) together with a copy or 
copies of the approved contract to the successful Bidder. All notices called for 
by the terms of the contract shall be effective only at the time of receipt 
thereof by the successful Bidder.  



34. Protest Mechanism 
Decision of the BULACAN STATE UNIVERSITY at any stage of the 
procurement process may be questioned in accordance with Sections 55 of 
the IRR of RA 9184. 

  



Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is Bulacan State University (BulSU). 

The name of the Contract is:  
 

Proposed Six (6)-Classrooms at Hagonoy Campus   
 
The identification number of the Contract is Infra-2018-32. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through Income Fund 2018 with 
Supplemental Budget in the amount of Eleven Million Two Hundred 
Ninety Thousand Seven Hundred Twenty-Four Pesos and 83/100 
(₱11,290,724.83). 
 
The name of the Project is Proposed Six (6)-Classrooms at Hagonoy  
Campus (I-2018-32) 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer 

price index.  However, contractors under Small A and Small B categories 

without similar experience on the contract to be bid may be allowed to bid if 

the cost of such contract is not more than the Allowable Range of Contract 

Cost (ARCC) of their registration based on the guidelines as prescribed by 

the PCAB. 

Similar project refers to “Two (2) – Storey Commercial Building”, 
costing at least fifty percent (50%) of the ABC equivalent to ₱ 

5,645,362.42. 
 
Supporting documents to be submitted: 

(1) Program of Works; 

(2) Notice of Award or Notice to Proceed or Contract issued by the 
owners; 

(3) Owner’s Certificate of Final Acceptance; or the Constructors 
Performance Evaluation Summary (CPES) Final Rating or the 
Certificate of Completion, must be satisfactory. 

5.4(b) For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work.  

5.5 
The Bidder must submit a computation of its Net Financial 
Contracting Capacity (NFCC), which must be at least equal to the 



ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the 

value of all outstanding or uncompleted portions of the projects under 

ongoing contracts, including awarded contracts yet to be started 

coinciding with the contract for this Project. 

The values of the domestic bidder’s current assets and current 

liabilities shall be based on the latest Audited Financial Statements 

(AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of 

the current assets and current liabilities shall be based on their 

audited financial statements prepared in accordance with 

international financial reporting standards. 

8.2 Not applicable. 

9.1 The BULACAN STATE UNIVERSITY will hold a Pre-bid Conference for 

this Project on December 3, 2018 (Monday), 1:30 p.m. at the Function 

Room, 3rd Floor, University Hostel, Bulacan State University, Guinhawa, 

City of Malolos, Bulacan 

10.1 

 

The BULACAN STATE UNIVERSITY’s address is: 
 
Ms. HERMOGENA A. BAUTISTA 
Chairperson, BAC – Infrastructure & Repairs 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan 
Tel No. : (044) 919-7800 loc 1053;  Fax No.: (044) 794-7755 
E-mail address: bulsu.bac2secretariat@bulsu.edu.ph 

10.4 No further instructions. 

12.1 (a) (i) Eligibility Documents 

Class “A” Documents: 

 Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, 

or Cooperative Development Authority (CDA) for cooperatives, or any 

proof of such registration as stated in the BDS; 

 Mayor’s permit issued by the city or municipality where the principal 

place of business of the prospective bidder is located;  

 Audited financial statements, stamped “received” by the Bureau of 

Internal Revenue (BIR) or its duly accredited and authorized 

institutions, for the preceding calendar year, which should not be 

earlier than two (2) years from bid submission; and 

 PhilGEPS Certificate of Registration (Platinum Membership) 

 

 

Note: Any missing document in the above mentioned eligibility documents is 

a ground for outright rejection of the bid. 

mailto:bulsu.bac2secretariat@bulsu.edu.ph


12.1(a)(iii) Valid Philippine Contractors Accreditation Board (PCAB) License at least: 

Size Range – Small B,      
License Category- C & D 

12.1 (a) (v) Class “B” Document: 

For Infrastructure Projects, Joint Venture bidders shall submit a Joint 

Venture Agreement (JVA) in accordance with RA 4566 and the IRR of RA 

9184. 

Each partner of the joint venture shall submit their respective PhilGEPS 

Certificates of Registration in accordance with Section 8.5.2 of the IRR of 

RA 9184. The submission of technical and financial eligibility documents by 

any of the joint venture partners constitutes compliance: Provided, That the 

partner responsible to submit the NFCC shall likewise submit the Statement 

of all its on-going contracts and Audited Financial Statements. 

12.1(b)(ii.1) Organizational Chart for the contract to be bid 

12.1(b)(ii.2) The required key personnel are the following: 

                              Key Personnel 

                            *Project Manager 

                            *Project Architect 

                            *Project Engineer 

                            *Safety Officer 

                              Foreman 

                             

                           Support Personnel: 

 

                            *Electrician                             

                             Carpenter 

                             Welder/ Fabricator 

                             Mason 

                             Painter 

                            *Plumber 

                             Helper/ Laborer 
 
 
Notes:  
1. *The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience. 
 
2. Key personnel named in the bid proposal must be committed to the 

project from the start date of the contract up to its completion. In case of 

replacement of key personnel, the contractor must request in writing to the 

BulSU indicating the valid reasons for such replacement and attaching 

thereto documents pertaining to the substitute personnel and the same 

must be approved. 

12.1(b)(ii.3) The minimum major equipment requirements are the following: 

                          1.Dump Truck 
                          2. Backhoe 



                          3.Welding Machine  
                          4.Concrete Mixer 
                          5.Concrete Vibrator                          
                          6.Power Tools 
                          7.Hand Tools 

 
12.1(b)(ii.4) Additional documents to be included in the technical envelope: 

 

a. Construction Schedule and S-curve; 
b. Manpower Schedule; 
c. Detailed Construction Methods; 
d. PERT/CPM (network diagram); 

e. Equipment/Tools Utilization Schedule; 

f. Site Inspection Certificate issued by BulSU;  

g. Contractor’s Confirmation with the Construction Specifications; and 

h. Certification of Satisfactory Performance (with no negative slippage) from 

Project Management Office (PMO) for previous and on-going projects with 

BulSU, if any. 

13.1(b) This shall include the following documents: 

 

1) Duly signed Financial Bid Form; 
2) Bid prices in the Bill of Quantities; 
3) Detailed estimates, including a summary sheet indicating the unit prices 

of construction materials, labor rates, and equipment rentals used in 
coming up with the Bid;  

4) Cash flow by quarter or payment schedule; 
5) Detailed Unit Price Analysis; 
6) Back-up quantity computation sheet/tally sheet as programmed and 
7) Preferably with soft copy in compact disc (CD) of the duly priced Bill of 

Quantities & Detailed Estimates using Microsoft Excel. 

13.2 The ABC is Eleven Million Two Hundred Ninety Thousand Seven 

Hundred Twenty-Four Pesos and 83/100 (₱ 11,290,724.83). 

Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until one hundred twenty (120) calendar days after bid 

opening. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1.The amount of not less than ₱ 225,814.50 [Insert 2% of ABC], if bid 
security is in cash, cashier’s/manager’s check, bank draft/guarantee or 



irrevocable letter of credit; or 

2.The amount of not less than ₱ 564,536.24 [Insert 5% of ABC] if bid 
security is in Surety Bond. 

18.2 The bid security shall be valid until one hundred twenty (120) calendar 

days after bid opening. 

20.3 Each Bidder shall submit one (1) original or certified true copy of the 

original and three (3) additional photocopies of the first and second 

components of its bid duly signed by the authorized representative of 

the bidder. 

21 The address for submission of bids is: 
 
BIDS AND AWARDS COMMITTEE 
Infrastructure and Repairs 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan. 
 
The deadline for submission of bids is on December 18, 2018 (Tuesday), 
2:30 p.m. 

24.1 The place of bid opening is: 

 

Function Room, 3
rd

 Floor, University Hostel, Bulacan State University, 

Guinhawa, City of Malolos, Bulacan 3000 
 
The date and time of bid opening is on December 18, 2018 (Tuesday), 2:30 

p.m. 
24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 List licenses and permits relevant to the Project and the corresponding law 

requiring it or state “None.” 

31.4(f) No further instructions. 

 

 

 

 

Definitions  



For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the BULACAN STATE 
UNIVERSITY and the Contractor to resolve disputes in the first 
instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and 
their corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as 
certified by the BULACAN STATE UNIVERSITY’s Representative, in 
accordance with GCC Clause 49. 

1.4. The Contract is the contract between the BULACAN STATE 
UNIVERSITY and the Contractor to execute, complete, and maintain 
the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  
However, the contractor shall commence execution of the Works on 
the Start Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and 
thereafter to be paid by the BULACAN STATE UNIVERSITY to the 
Contractor for the execution of the Works in accordance with this 
Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated 
in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been 
accepted by the BULACAN STATE UNIVERSITY and to whom the 
Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the BULACAN STATE UNIVERSITY in response to the 
Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis 
for the Contractor’s employees and Equipment, in addition to payments 
for associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by BULACAN 
STATE UNIVERSITY’s Representative upon correction of defects by 
the Contractor. 



1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes 
the responsibility to undertake the repair of any damage to the Works 
at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other 
information provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or 
things required for the execution and completion of the Work provided 
by the Contractor and which shall not form or are not intended to form 
part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC 
when the Contractor is expected to have completed the Works.  The 
Intended Completion Date may be revised only by the BULACAN 
STATE UNIVERSITY’s Representative by issuing an extension of time 
or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the BULACAN 
STATE UNIVERSITY or the BULACAN STATE UNIVERSITY’s 
Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable 
date. 

1.20 Permanent Works are all permanent structures and all other project 
features and facilities required to be constructed and completed in 
accordance with this Contract which shall be delivered to the 
BULACAN STATE UNIVERSITY and which shall remain at the Site 
after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form 
an integral part of the Permanent Works. 

1.22 The BULACAN STATE UNIVERSITY is the party who employs the 
Contractor to carry out the Works stated in the SCC. 

1.23 The BULACAN STATE UNIVERSITY’s Representative refers to the 
Head of the BULACAN STATE UNIVERSITY or his duly authorized 
representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the BULACAN STATE UNIVERSITY 
where the Works shall be executed and any other place or places 
which may be designated in the SCC, or notified to the Contractor by 
the BULACAN STATE UNIVERSITY’s Representative as forming part 
of the Site. 



1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface 
and subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual 
accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Work by the 
Contractor as established from the work schedule. This is actually 
described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the 
qualities of materials to be used, the equipment to be installed and the 
mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the 
Contractor is obliged to commence execution of the Works.  It does not 
necessarily coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the 
Works has been subcontracted by the Contractor, as allowed by the 
BULACAN STATE UNIVERSITY, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or 
installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be 
executed by the Contractor in accordance with this Contract, including 
(i) the furnishing of all labor, materials, equipment and others 
incidental, necessary or convenient to the complete execution of the 
Works; (ii) the passing of any tests before acceptance by the 
BULACAN STATE UNIVERSITY’s Representative; (iii) and the carrying 
out of all duties and obligations of the Contractor imposed by this 
Contract as described in the SCC. 

35. Interpretation 

35.1. In interpreting the Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning 
under the language of this Contract unless specifically defined.  The 
BULACAN STATE UNIVERSITY’s Representative will provide 
instructions clarifying queries about the Conditions of Contract. 

35.2. If sectional completion is specified in the SCC, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the 
whole of the Works). 



35.3. The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

36. Governing Language and Law 

36.1. This Contract has been executed in the English language, which shall 
be the binding and controlling language for all matters relating to the 
meaning or interpretation of this Contract.  All correspondence and 
other documents pertaining to this Contract which are exchanged by 
the parties shall be written in English. 

36.2. This Contract shall be interpreted in accordance with the laws of the 
Republic of the Philippines. 

37. Communications 

Communications between parties that are referred to in the Conditions shall 
be effective only when in writing.  A notice shall be effective only when it is 
received by the concerned party. 

38. Possession of Site 

38.1. On the date specified in the SCC, the BULACAN STATE UNIVERSITY 
shall grant the Contractor possession of so much of the Site as may be 
required to enable it to proceed with the execution of the Works. If the 
Contractor suffers delay or incurs cost from failure on the part of the 
BULACAN STATE UNIVERSITY to give possession in accordance with 
the terms of this clause, the BULACAN STATE UNIVERSITY’s 
Representative shall give the Contractor a Contract Time Extension 
and certify such sum as fair to cover the cost incurred, which sum shall 
be paid by BULACAN STATE UNIVERSITY. 

38.2. If possession of a portion is not given by the date stated in the SCC 
Clause 5.1, the BULACAN STATE UNIVERSITY will be deemed to 



have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay shall be in 
accordance with GCC Clause 47. 

38.3. The Contractor shall bear all costs and charges for special or 
temporary right-of-way required by it in connection with access to the 
Site. The Contractor shall also provide at his own cost any additional 
facilities outside the Site required by it for purposes of the Works. 

38.4. The Contractor shall allow the BULACAN STATE UNIVERSITY’s 
Representative and any person authorized by the BULACAN STATE 
UNIVERSITY’s Representative access to the Site and to any place 
where work in connection with this Contract is being carried out or is 
intended to be carried out. 

39. The Contractor’s Obligations 

39.1. The Contractor shall carry out the Works properly and in accordance 
with this Contract. The Contractor shall provide all supervision, labor, 
Materials, Plant and Contractor's Equipment, which may be required. 
All Materials and Plant on Site shall be deemed to be the property of 
the BULACAN STATE UNIVERSITY. 

39.2. The Contractor shall commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program of 
Work submitted by the Contractor, as updated with the approval of the 
BULACAN STATE UNIVERSITY’s Representative, and complete them 
by the Intended Completion Date. 

39.3. The Contractor shall be responsible for the safety of all activities on the 
Site. 

39.4. The Contractor shall carry out all instructions of the BULACAN STATE 
UNIVERSITY’s Representative that comply with the applicable laws 
where the Site is located. 

39.5. The Contractor shall employ the key personnel named in the Schedule 
of Key Personnel, as referred to in the SCC, to carry out the 
supervision of the Works. The BULACAN STATE UNIVERSITY will 
approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are equal to or better than those of 
the personnel listed in the Schedule. 

39.6. If the BULACAN STATE UNIVERSITY’s Representative asks the 
Contractor to remove a member of the Contractor’s staff or work force, 
for justifiable cause, the Contractor shall ensure that the person leaves 
the Site within seven (7) days and has no further connection with the 
Work in this Contract. 



39.7. During Contract implementation, the Contractor and his subcontractors 
shall abide at all times by all labor laws, including child labor related 
enactments, and other relevant rules. 

39.8. The Contractor shall submit to the BULACAN STATE UNIVERSITY for 
consent the name and particulars of the person authorized to receive 
instructions on behalf of the Contractor. 

39.9. The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the BULACAN STATE 
UNIVERSITY between the dates given in the schedule of other 
contractors particularly when they shall require access to the Site.  The 
Contractor shall also provide facilities and services for them during this 
period.  The BULACAN STATE UNIVERSITY may modify the schedule 
of other contractors, and shall notify the Contractor of any such 
modification thereto. 

39.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the 
BULACAN STATE UNIVERSITY.  The Contractor shall notify the 
BULACAN STATE UNIVERSITY’s Representative of such discoveries 
and carry out the BULACAN STATE UNIVERSITY’s Representative’s 
instructions in dealing with them. 

40. Performance Security 

40.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the BULACAN STATE UNIVERSITY but in no case later than the 
signing of the contract by both parties, the Contractor shall furnish the 
performance security in any of the forms prescribed in ITB Clause 
32.2. 

40.2. The performance security posted in favor of the BULACAN STATE 
UNIVERSITY shall be forfeited in the event it is established that the 
Contractor is in default in any of its obligations under the Contract.  

40.3. The performance security shall remain valid until issuance by the 
BULACAN STATE UNIVERSITY of the Certificate of Final Acceptance. 

40.4. The performance security may be released by the BULACAN STATE 
UNIVERSITY and returned to the Contractor after the issuance of the 
Certificate of Final Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the 
surety company filed by the BULACAN STATE UNIVERSITY; 

(b) The Contractor has no pending claims for labor and materials 
filed against it; and 

(c) Other terms specified in the SCC. 



40.5. The Contractor shall post an additional performance security following 
the amount and form specified in ITB Clause 32.2 to cover any 
cumulative increase of more than ten percent (10%) over the original 
value of the contract as a result of amendments to order or change 
orders, extra work orders and supplemental agreements, as the case 
may be.  The Contractor shall cause the extension of the validity of the 
performance security to cover approved contract time extensions. 

40.6. In case of a reduction in the contract value or for partially completed 
Works under the contract which are usable and accepted by the 
BULACAN STATE UNIVERSITY the use of which, in the judgment of 
the implementing agency or the BULACAN STATE UNIVERSITY, will 
not affect the structural integrity of the entire project, the BULACAN 
STATE UNIVERSITY shall allow a proportional reduction in the original 
performance security, provided that any such reduction is more than 
ten percent (10%) and that the aggregate of such reductions is not 
more than fifty percent (50%) of the original performance security. 

40.7. Unless otherwise indicated in the SCC, the Contractor, by entering into 
the Contract with the BULACAN STATE UNIVERSITY, acknowledges 
the right of the BULACAN STATE UNIVERSITY to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, 
firm, partnership, corporation, or association supplying the Contractor 
with labor, materials and/or equipment for the performance of this 
Contract. 

41. Subcontracting 

41.1. Unless otherwise indicated in the SCC, the Contractor cannot 
subcontract Works more than the percentage specified in BDS Clause 
8.1. 

41.2. Subcontracting of any portion of the Works does not relieve the 
Contractor of any liability or obligation under this Contract.  The 
Contractor will be responsible for the acts, defaults, and negligence of 
any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants or workmen. 

41.3. If subcontracting is allowed. The contractor may identify its 
subcontractor during contract implementation stage. Subcontractors 
disclosed and identified during the bidding may be changed during the 
implementation of this Contract. In either case, subcontractors must 
submit the documentary requirements under ITB Clause 12 and 
comply with the eligibility criteria specified in the BDS. In the event that 
any subcontractor is found by any BULACAN STATE UNIVERSITY to 
be eligible, the subcontracting of such portion of the Works shall be 
disallowed. 

42. Liquidated Damages 



42.1. The Contractor shall pay liquidated damages to the BULACAN STATE 
UNIVERSITY for each day that the Completion Date is later than the 
Intended Completion Date.  The applicable liquidated damages is at 
least one-tenth (1/10) of a percent of the cost of the unperformed 
portion for every day of delay.  The total amount of liquidated damages 
shall not exceed ten percent (10%) of the amount of the contract.  The 
BULACAN STATE UNIVERSITY may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated damages shall 
not affect the Contractor’s liabilities. Once the cumulative amount of 
liquidated damages reaches ten percent (10%) of the amount of this 
Contract, the BULACAN STATE UNIVERSITY may rescind or 
terminate this Contract, without prejudice to other courses of action and 
remedies available under the circumstances. 

42.2. If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer of the BULACAN STATE UNIVERSITY 
shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate.  

43. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information obtained by 
the Contractor. 

44. The Procuring Entity, Licenses and Permits 

The BULACAN STATE UNIVERSITY shall, if requested by the Contractor, 
assist him in applying for permits, licenses or approvals, which are required 
for the Works. 

45. Contractor’s Risk and Warranty Security 

45.1. The Contractor shall assume full responsibility for the Works from the 
time project construction commenced up to final acceptance by the 
BULACAN STATE UNIVERSITY and shall be held responsible for any 
damage or destruction of the Works except those occasioned by force 
majeure. The Contractor shall be fully responsible for the safety, 
protection, security, and convenience of his personnel, third parties, 
and the public at large, as well as the Works, Equipment, installation, 
and the like to be affected by his construction work.  

45.2. The defects liability period for infrastructure projects shall be one year 
from contract completion up to final acceptance by the BULACAN 
STATE UNIVERSITY.  During this period, the Contractor shall 
undertake the repair works, at his own expense, of any damage to the 
Works on account of the use of materials of inferior quality within ninety 
(90) days from the time the Head of the BULACAN STATE 
UNIVERSITY has issued an order to undertake repair.  In case of 
failure or refusal to comply with this mandate, the BULACAN STATE 



UNIVERSITY shall undertake such repair works and shall be entitled to 
full reimbursement of expenses incurred therein upon demand. 

45.3. Unless otherwise indicated in the SCC, in case the Contractor fails to 
comply with the preceding paragraph, the BULACAN STATE 
UNIVERSITY shall forfeit its performance security, subject its 
property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All 
payables of the GoP in his favor shall be offset to recover the costs.  

45.4. After final acceptance of the Works by the BULACAN STATE 
UNIVERSITY, the Contractor shall be held responsible for “Structural 
Defects,” i.e., major faults/flaws/deficiencies in one or more key 
structural elements of the project which may lead to structural 
 failure of the completed elements or structure, or “Structural 
Failures,” i.e., where one or more key structural elements in an 
infrastructure facility fails or collapses, thereby rendering the facility or 
part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to 
faults attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract 
plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to 
faulty and/or inadequate design and specifications as well as 
construction supervision, then the consultant who prepared the 
design or undertook construction supervision for the project shall 
be held liable; 

(c) BULACAN STATE UNIVERSITY’s Representatives/Project 
Manager/Construction Managers and Supervisors – The project 
owner’s representative(s), project manager, construction 
manager, and supervisor(s) shall be held liable in cases where 
the Structural Defects/Failures are due to his/their willful 
intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed 
changes to noted defects or deficiencies in the design and/or 
specifications; and the use of substandard construction 
materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by 
them such as leaking pipes, diggings or excavations, 
underground cables and electrical wires, underground tunnel, 
mining shaft and the like, in which case the applicable warranty 
to such structure should be levied to third parties for their 
construction or restoration works. 



(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or 
non–compliance by a user with the technical design limits and/or 
intended purpose of the same, then the user concerned shall be 
held liable. 

45.5. The warranty against Structural Defects/Failures, except those 
occasioned on force majeure, shall cover the period specified in the 
SCC reckoned from the date of issuance of the Certificate of Final 
Acceptance by the BULACAN STATE UNIVERSITY. 

45.6. The Contractor shall be required to put up a warranty security in the 
form of cash, bank guarantee, letter of credit, GSIS or surety bond 
callable on demand, in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty 
Security 

 Not less than the 
Percentage (%) of Total 

Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified 
by the Insurance Commission 

Thirty Percent (30%) 

45.7. The warranty security shall be stated in Philippine Pesos and shall 
remain effective for one year from the date of issuance of the 
Certificate of Final Acceptance by the BULACAN STATE 
UNIVERSITY, and returned only after the lapse of said one year 
period. 

45.8. In case of structural defects/failure occurring during the applicable 
warranty period provided in GCC Clause 12.5, the BULACAN STATE 
UNIVERSITY shall undertake the necessary restoration or 
reconstruction works and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, 
without prejudice to the filing of appropriate administrative, civil, and/or 



criminal charges against the responsible persons as well as the 
forfeiture of the warranty security posted in favor of the BULACAN 
STATE UNIVERSITY. 

46. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines. 

47. Procuring Entity’s Risk 

47.1. From the Start Date until the Certificate of Final Acceptance has been 
issued, the following are risks of the BULACAN STATE UNIVERSITY: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by 
the BULACAN STATE UNIVERSITY after the official 
acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the BULACAN STATE UNIVERSITY or 
by any person employed by or contracted to him except 
the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the BULACAN 
STATE UNIVERSITY or in the BULACAN STATE 
UNIVERSITY’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are 
to be executed. 

48. Insurance 

48.1. The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third 
persons. 



48.2. The Contractor shall provide evidence to the BULACAN STATE 
UNIVERSITY’s Representative that the insurances required under this 
Contract have been effected and shall, within a reasonable time, 
provide copies of the insurance policies to the BULACAN STATE 
UNIVERSITY’s Representative.  Such evidence and such policies shall 
be provided to the BULACAN STATE UNIVERSITY’s through the 
BULACAN STATE UNIVERSITY’s Representative. 

48.3. The Contractor shall notify the insurers of changes in the nature, 
extent, or program for the execution of the Works and ensure the 
adequacy of the insurances at all times in accordance with the terms of 
this Contract and shall produce to the BULACAN STATE 
UNIVERSITY’s Representative the insurance policies in force including 
the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable 
insurance company approved by the BULACAN STATE 
UNIVERSITY’s Representative. 

48.4. If the Contractor fails to obtain and keep in force the insurances 
referred to herein or any other insurance which he may be required to 
obtain under the terms of this Contract, the BULACAN STATE 
UNIVERSITY may obtain and keep in force any such insurances and 
pay such premiums as may be necessary for the purpose.  From time 
to time, the BULACAN STATE UNIVERSITY may deduct the amount it 
shall pay for said premiums including twenty five percent (25%) therein 
from any monies due, or which may become due, to the Contractor, 
without prejudice to the BULACAN STATE UNIVERSITY exercising its 
right to impose other sanctions against the Contractor pursuant to the 
provisions of this Contract. 

48.5. In the event the Contractor fails to observe the above safeguards, the 
BULACAN STATE UNIVERSITY may, at the Contractor’s expense, 
take whatever measure is deemed necessary for its protection and that 
of the Contractor’s personnel and third parties, and/or order the 
interruption of dangerous Works.  In addition, the BULACAN STATE 
UNIVERSITY may refuse to make the payments under GCC Clause 40 
until the Contractor complies with this Clause. 

48.6. The Contractor shall immediately replace the insurance policy obtained 
as required in this Contract, without need of the BULACAN STATE 
UNIVERSITY’s demand, with a new policy issued by a new insurance 
company acceptable to the BULACAN STATE UNIVERSITY for any of 
the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  



(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its 
license to engage in business or its authority to issue 
insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not 
be able, fully and promptly, to fulfill its obligation under 
the insurance policy. 

49. Termination for Default of Contractor 

49.1. The BULACAN STATE UNIVERSITY shall terminate this Contract for 
default when any of the following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it 
has incurred negative slippage of fifteen percent (15%) or more 
in accordance with Presidential Decree 1870, regardless of 
whether or not previous warnings and notices have been issued 
for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply 
with a valid instruction of the BULACAN STATE 
UNIVERSITY or fails to proceed expeditiously and 
without delay despite a written notice by the BULACAN 
STATE UNIVERSITY; 

(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to 
prosecute the Works in accordance with the approved 
Program of Work and equipment deployment schedule as 
required for the project; 

(iii) does not execute the Works in accordance with this 
Contract or persistently or flagrantly neglects to carry out 
its obligations under this Contract; 

(iv) neglects or refuses to remove materials or to perform a 
new Work that has been rejected as defective or 
unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
BULACAN STATE UNIVERSITY. 

49.2. All materials on the Site, Plant, Works, including Equipment purchased 
and funded under the Contract shall be deemed to be the property of 



the BULACAN STATE UNIVERSITY if this Contract is rescinded 
because of the Contractor’s default. 

50. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the BULACAN STATE 
UNIVERSITY if the works are completely stopped for a continuous period of 
at least sixty (60) calendar days through no fault of its own, due to any of the 
following reasons: 

(a) Failure of the BULACAN STATE UNIVERSITY to deliver, within a 
reasonable time, supplies, materials, right-of-way, or other items it is 
obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and 
order situation, as certified by the Armed Forces of the Philippines 
Provincial Commander and approved by the Secretary of National 
Defense. 

51. Termination for Other Causes 

51.1. The BULACAN STATE UNIVERSITY may terminate this Contract, in 
whole or in part, at any time for its convenience.  The Head of the 
BULACAN STATE UNIVERSITY may terminate this Contract for the 
convenience of the BULACAN STATE UNIVERSITY if he has 
determined the existence of conditions that make Project 
Implementation economically, financially or technically impractical 
and/or unnecessary, such as, but not limited to, fortuitous event(s) or 
changes in law and National Government policies. 

51.2. The BULACAN STATE UNIVERSITY or the Contractor may terminate 
this Contract if the other party causes a fundamental breach of this 
Contract. 

51.3. Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no 
stoppage of work is shown on the current Program of Work and 
the stoppage has not been authorized by the BULACAN STATE 
UNIVERSITY’s Representative; 

(b) The BULACAN STATE UNIVERSITY’s Representative instructs 
the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within twenty eight (28) days; 

(c) The BULACAN STATE UNIVERSITY shall terminate this 
Contract if the Contractor is declared bankrupt or insolvent as 
determined with finality by a court of competent jurisdiction.  In 
this event, termination will be without compensation to the 
Contractor, provided that such termination will not prejudice or 



affect any right of action or remedy which has accrued or will 
accrue thereafter to the BULACAN STATE UNIVERSITY and/or 
the Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the BULACAN STATE 
UNIVERSITY instructs in the notice is to be used until the 
completion of the Works; 

(d) A payment certified by the BULACAN STATE UNIVERSITY’s 
Representative is not paid by the BULACAN STATE 
UNIVERSITY to the Contractor within eighty four (84) days from 
the date of the BULACAN STATE UNIVERSITY’s 
Representative’s certificate; 

(e) The BULACAN STATE UNIVERSITY’s Representative gives 
Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the BULACAN STATE 
UNIVERSITY’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 42; and 

(h) In case it is determined prima facie by the BULACAN STATE 
UNIVERSITY that the Contractor has engaged, before or during 
the implementation of the contract, in unlawful deeds and 
behaviors relative to contract acquisition and implementation, 
such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless 
otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or the 
trade; and  

(iv) any other act analogous to the foregoing. 

51.4. The Funding Source or the BULACAN STATE UNIVERSITY, as 
appropriate, will seek to impose the maximum civil, administrative 
and/or criminal penalties available under the applicable law on 
individuals and organizations deemed to be involved with corrupt, 
fraudulent, or coercive practices. 

51.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the BULACAN STATE UNIVERSITY’s 



Representative  in order to terminate the existing contract for a cause 
other than those listed under GCC Clause 18.3, the BULACAN STATE 
UNIVERSITY’s Representative shall decide whether the breach is 
fundamental or not. 

51.6. If this Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

52. Procedures for Termination of Contracts 

52.1. The following provisions shall govern the procedures for the 
termination of this Contract: 

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon 
its own initiative, the BULACAN STATE UNIVERSITY shall, 
within a period of seven (7) calendar days, verify the existence 
of such ground(s) and cause the execution of a Verified Report, 
with all relevant evidence attached; 

(b) Upon recommendation by the BULACAN STATE UNIVERSITY, 
the Head of the BULACAN STATE UNIVERSITY shall terminate 
this Contract only by a written notice to the Contractor conveying 
the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the 
ground(s) afore-mentioned, and a statement of the acts 
that constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why 
this Contract should not be terminated; and 

(iv) special instructions of the BULACAN STATE 
UNIVERSITY, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the 
Notice of Termination, the Contractor shall submit to the Head of 
the BULACAN STATE UNIVERSITY a verified position paper 
stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) 
day period, either by inaction or by default, the Head of the 
BULACAN STATE UNIVERSITY shall issue an order 
terminating the contract;  



(d) The BULACAN STATE UNIVERSITY may, at anytime before 
receipt of the Contractor’s verified position paper described in 
item (c) above withdraw the Notice to Terminate if it is 
determined that certain items or works subject of the notice had 
been completed, delivered, or performed before the Contractor’s 
receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from 
receipt of the verified position paper, the Head of the BULACAN 
STATE UNIVERSITY shall decide whether or not to terminate 
this Contract.  It shall serve a written notice to the Contractor of 
its decision and, unless otherwise provided in the said notice, 
this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision.  The termination shall only 
be based on the ground(s) stated in the Notice to Terminate; 
and 

(f) The Head of the BULACAN STATE UNIVERSITY may create a 
Contract Termination Review Committee (CTRC) to assist him in 
the discharge of this function.  All decisions recommended by 
the CTRC shall be subject to the approval of the Head of the 
BULACAN STATE UNIVERSITY. 

52.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the 
imposition of additional administrative sanctions as the internal rules of 
the agency may provide and/or further criminal prosecution as provided 
by applicable laws, the procuring entity shall impose on contractors 
after the termination of the contract the penalty of suspension for one 
(1) year for the first offense, suspension for two (2) years for the 
second offense from participating in the public bidding process, for 
violations committed during the contract implementation stage, which 
include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified 
period in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful 
instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, 
competent engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance 
with approved plans and specifications and contract 
provisions; 



(iii) Stockpiling in proper places of all materials and removal 
from the project site of waste and excess materials, 
including broken pavement and excavated debris in 
accordance with approved plans and specifications and 
contract provisions; 

(iv) Deployment of committed equipment, facilities, support 
staff and manpower; and 

(v) Renewal of the effectivity dates of the performance 
security after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part 
thereof or substitution of key personnel named in the proposal 
without prior written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality 
and/or progress of work arising from his fault or negligence as 
reflected in the Constructor's Performance Evaluation System 
(“CPES”) rating sheet.  In the absence of the CPES rating sheet, 
the existing performance monitoring system of the procuring 
entity shall be applied.  Any of the following acts by the  
Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical 
path of the project due entirely to the fault or negligence 
of the contractor; and 

(ii) Quality of materials and workmanship not complying with 
the approved specifications arising from the contractor's 
fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the 
project or contract by the contractor resulting to substantial 
breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security 
posted by the contractor shall also be forfeited. 

53. Force Majeure, Release From Performance 

53.1. For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event 
or force majeure shall be interpreted to mean an event which the 
Contractor could not have foreseen, or which though foreseen, was 
inevitable.  It shall not include ordinary unfavorable weather conditions; 
and any other cause the effects of which could have been avoided with 
the exercise of reasonable diligence by the Contractor. 



53.2. If this Contract is discontinued by an outbreak of war or by any other 
event entirely outside the control of either the BULACAN STATE 
UNIVERSITY or the Contractor, the BULACAN STATE UNIVERSITY’s 
Representative shall certify that this Contract has been discontinued.  
The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all works 
carried out before receiving it and for any Work carried out afterwards 
to which a commitment was made. 

53.3. If the event continues for a period of eighty four (84) days, either party 
may then give notice of termination, which shall take effect twenty eight 
(28) days after the giving of the notice. 

53.4. After termination, the Contractor shall be entitled to payment of the 
unpaid balance of the value of the Works executed and of the materials 
and Plant reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 
28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the BULACAN STATE UNIVERSITY is 
entitled. 

53.5. The net balance due shall be paid or repaid within a reasonable time 
period from the time of the notice of termination. 

54. Resolution of Disputes 

54.1. If any dispute or difference of any kind whatsoever shall arise between 
the parties in connection  with the implementation of the contract 
covered by the Act and this IRR, the parties shall make every effort to 
resolve amicably such dispute or difference by mutual consultation. 

54.2. If the Contractor believes that a decision taken by the BULACAN 
STATE UNIVERSITY’s Representative was either outside the authority 
given to the BULACAN STATE UNIVERSITY’s Representative by this 
Contract or that the decision was wrongly taken, the decision shall be 
referred to the Arbiter indicated in the SCC within fourteen (14) days of 
the notification of the BULACAN STATE UNIVERSITY’s 
Representative’s decision. 

54.3. Any and all disputes arising from the implementation of this Contract 
covered by the R.A. 9184 and its IRR shall be submitted to arbitration 
in the Philippines according to the provisions of Republic Act No. 876, 
otherwise known as the “ Arbitration Law” and Republic Act 9285, 
otherwise known as the “Alternative Dispute Resolution Act of 2004”: 
Provided, however, That, disputes that are within the competence of 
the Construction Industry Arbitration Commission to resolve shall be 
referred thereto.  The process of arbitration shall be incorporated as a 



provision in this Contract that will be executed pursuant to the 
provisions of the Act and its IRR: Provided, further, that, by mutual 
agreement, the parties may agree in writing to resort to other 
alternative modes of dispute resolution.   

55. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the BULACAN STATE UNIVERSITY, from which part of the 
payments to the Contractor are being made: 

(a) The BULACAN STATE UNIVERSITY is obligated to notify the 
Contractor of such suspension within seven (7) days of having received 
the suspension notice. 

(b) If the Contractor has not received sums due it for work already done 
within forty five (45) days from the time the Contractor’s claim for 
payment has been certified by the BULACAN STATE UNIVERSITY’s 
Representative, the Contractor may immediately issue a suspension of 
work notice in accordance with GCC Clause 45.2. 

56. Procuring Entity’s Representative’s Decisions 

56.1. Except where otherwise specifically stated, the BULACAN STATE 
UNIVERSITY’s Representative will decide contractual matters between 
the BULACAN STATE UNIVERSITY and the Contractor in the role 
representing the BULACAN STATE UNIVERSITY.  

56.2. The BULACAN STATE UNIVERSITY’s Representative may delegate 
any of his duties and responsibilities to other people, except to the 
Arbiter, after notifying the Contractor, and may cancel any delegation 
after notifying the Contractor. 

57. Approval of Drawings and Temporary Works by the Procuring 
Entity’s Representative 

57.1. All Drawings prepared by the Contractor for the execution of the 
Temporary Works, are subject to prior approval by the BULACAN 
STATE UNIVERSITY’s Representative before its use.  

57.2. The Contractor shall be responsible for design of Temporary Works. 

57.3. The BULACAN STATE UNIVERSITY’s Representative’s approval shall 
not alter the Contractor’s responsibility for design of the Temporary 
Works. 

57.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the BULACAN STATE 
UNIVERSITY. 



58. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

58.1. When the BULACAN STATE UNIVERSITY wants the Contractor to 
finish before the Intended Completion Date, the BULACAN STATE 
UNIVERSITY’s Representative will obtain priced proposals for 
achieving the necessary acceleration from the Contractor.  If the 
BULACAN STATE UNIVERSITY accepts these proposals, the 
Intended Completion Date will be adjusted accordingly and confirmed 
by both the BULACAN STATE UNIVERSITY and the Contractor. 

58.2. If the Contractor’s Financial Proposals for an acceleration are accepted 
by the BULACAN STATE UNIVERSITY, they are incorporated in the 
Contract Price and treated as a Variation. 

59. Extension of the Intended Completion Date 

59.1. The BULACAN STATE UNIVERSITY’s Representative shall extend the 
Intended Completion Date if a Variation is issued which makes it 
impossible for the Intended Completion Date to be achieved by the 
Contractor without taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional costs.  No payment shall 
be made for any event which may warrant the extension of the 
Intended Completion Date. 

59.2. The BULACAN STATE UNIVERSITY’s Representative shall decide 
whether and by how much to extend the Intended Completion Date 
within twenty one (21) days of the Contractor asking the BULACAN 
STATE UNIVERSITY’s Representative for a decision thereto after fully 
submitting all supporting information.  If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with 
a delay, the delay by this failure shall not be considered in assessing 
the new Intended Completion Date. 

60. Right to Vary 

60.1. The BULACAN STATE UNIVERSITY’s Representative with the prior 
approval of the BULACAN STATE UNIVERSITY may instruct 
Variations, up to a maximum cumulative amount of ten percent (10%) 
of the original contract cost. 

60.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract 
shall be used as the basis for valuation; or failing which 



(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by 
the Head of the BULACAN STATE UNIVERSITY. 

61. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC 
Clause 13, the Contractor shall be entitled to the amount of such cost. If as a 
result of any of the said events, it is necessary to change the Works, this shall 
be dealt with as a Variation. 

62. Dayworks 

62.1. Subject to GCC Clause 43 on Variation Order, and if applicable as 
indicated in the SCC, the Dayworks rates in the Contractor’s bid shall 
be used for small additional amounts of work only when the BULACAN 
STATE UNIVERSITY’s Representative has given written instructions in 
advance for additional work to be paid for in that way. 

62.2. All work to be paid for as Dayworks shall be recorded by the Contractor 
on forms approved by the BULACAN STATE UNIVERSITY’s 
Representative.  Each completed form shall be verified and signed by 
the BULACAN STATE UNIVERSITY’s Representative within two days 
of the work being done. 

62.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

63. Early Warning 

63.1. The Contractor shall warn the BULACAN STATE UNIVERSITY’s 
Representative at the earliest opportunity of specific likely future events 
or circumstances that may adversely affect the quality of the work, 
increase the Contract Price, or delay the execution of the Works.  The 
BULACAN STATE UNIVERSITY’s Representative may require the 
Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  
The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

63.2. The Contractor shall cooperate with the BULACAN STATE 
UNIVERSITY’s Representative in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any 
resulting instruction of the BULACAN STATE UNIVERSITY’s 
Representative. 

64. Program of Work 

64.1. Within the time stated in the SCC, the Contractor shall submit to the 
BULACAN STATE UNIVERSITY’s Representative for approval a 



Program of Work showing the general methods, arrangements, order, 
and timing for all the activities in the Works. 

64.2. An update of the Program of Work shall show the actual progress 
achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work, including any changes to the 
sequence of the activities. 

64.3. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s 
Representative for approval an updated Program of Work at intervals 
no longer than the period stated in the SCC.  If the Contractor does not 
submit an updated Program of Work within this period, the BULACAN 
STATE UNIVERSITY’s Representative may withhold the amount 
stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 

64.4. The BULACAN STATE UNIVERSITY’s Representative’s approval of 
the Program of Work shall not alter the Contractor’s obligations.  The 
Contractor may revise the Program of Work and submit it to the 
BULACAN STATE UNIVERSITY’s Representative again at any time.  
A revised Program of Work shall show the effect of any approved 
Variations. 

64.5. When the Program of Work is updated, the Contractor shall provide the 
BULACAN STATE UNIVERSITY’s Representative with an updated 
cash flow forecast.  The cash flow forecast shall include different 
currencies, as defined in the Contract, converted as necessary using 
the Contract exchange rates. 

64.6. All Variations shall be included in updated Program of Work produced 
by the Contractor. 

65. Management Conferences 

65.1. Either the BULACAN STATE UNIVERSITY’s Representative or the 
Contractor may require the other to attend a Management Conference.  
The Management Conference shall review the plans for remaining 
work and deal with matters raised in accordance with the early warning 
procedure. 

65.2. The BULACAN STATE UNIVERSITY’s Representative shall record the 
business of Management Conferences and provide copies of the 
record to those attending the Conference and to the BULACAN STATE 
UNIVERSITY.  The responsibility of the parties for actions to be taken 
shall be decided by the BULACAN STATE UNIVERSITY’s 
Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference. 

66. Bill of Quantities 



66.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

66.2. The Bill of Quantities is used to calculate the Contract Price.  The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item. 

66.3. If the final quantity of any work done differs from the quantity in the Bill 
of Quantities for the particular item and is not more than twenty five 
percent (25%) of the original quantity, provided the aggregate changes 
for all items do not exceed ten percent (10%) of the Contract price, the 
BULACAN STATE UNIVERSITY’s Representative shall make the 
necessary adjustments to allow for the changes subject to applicable 
laws, rules, and regulations. 

66.4. If requested by the BULACAN STATE UNIVERSITY’s Representative, 
the Contractor shall provide the BULACAN STATE UNIVERSITY’s 
Representative with a detailed cost breakdown of any rate in the Bill of 
Quantities. 

67. Instructions, Inspections and Audits 

67.1. The BULACAN STATE UNIVERSITY’s personnel shall at all 
reasonable times during construction of the Work be entitled to 
examine, inspect, measure and test the materials and workmanship, 
and to check the progress of the construction.  

67.2. If the BULACAN STATE UNIVERSITY’s Representative instructs the 
Contractor to carry out a test not specified in the Specification to check 
whether any work has a defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  If there is no defect, 
the test shall be a Compensation Event. 

67.3. The Contractor shall permit the Funding Source named in the SCC to 
inspect the Contractor’s accounts and records relating to the 
performance of the Contractor and to have them audited by auditors 
appointed by the Funding Source, if so required by the Funding 
Source. 

68. Identifying Defects 

The BULACAN STATE UNIVERSITY’s Representative shall check the 
Contractor’s work and notify the Contractor of any defects that are found.  
Such checking shall not affect the Contractor’s responsibilities.  The 
BULACAN STATE UNIVERSITY’s Representative may instruct the Contractor 
to search uncover defects and test any work that the BULACAN STATE 
UNIVERSITY’s Representative considers below standards and defective. 

69. Cost of Repairs 



Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

70. Correction of Defects 

70.1. The BULACAN STATE UNIVERSITY’s Representative shall give 
notice to the Contractor of any defects before the end of the Defects 
Liability Period, which is One (1) year from project completion up to 
final acceptance by the BULACAN STATE UNIVERSITY’s 
Representative.   

70.2. Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified in the BULACAN 
STATE UNIVERSITY’s Representative’s notice. 

70.3. The Contractor shall correct the defects which he notices himself 
before the end of the Defects Liability Period. 

70.4. The BULACAN STATE UNIVERSITY shall certify that all defects have 
been corrected. If the BULACAN STATE UNIVERSITY considers that 
correction of a defect is not essential, he can request the Contractor to 
submit a quotation for the corresponding reduction in the Contract 
Price. If the BULACAN STATE UNIVERSITY accepts the quotation, the 
corresponding change in the SCC is a Variation. 

71. Uncorrected Defects 

71.1. The BULACAN STATE UNIVERSITY shall give the Contractor at least 
fourteen (14) days notice of his intention to use a third party to correct 
a Defect. If the Contractor does not correct the Defect himself within 
the period, the BULACAN STATE UNIVERSITY may have the Defect 
corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

71.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

72. Advance Payment 

72.1. The BULACAN STATE UNIVERSITY shall, upon a written request of 
the contractor which shall be submitted as a contract document, make 
an advance payment to the contractor in an amount not exceeding 
fifteen percent (15%) of the total contract price, to be made in lump 
sum or, at the most two, installments according to a schedule specified 
in the SCC. 

72.2. The advance payment shall be made only upon the submission to and 
acceptance by the BULACAN STATE UNIVERSITY of an irrevocable 



standby letter of credit of equivalent value from a commercial bank, a 
bank guarantee or a surety bond callable upon demand, issued by a 
surety or insurance company duly licensed by the Insurance 
Commission and confirmed by the BULACAN STATE UNIVERSITY. 

72.3. The advance payment shall be repaid by the Contractor by an amount 
equal to the percentage of the total contract price used for the advance 
payment. 

72.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

72.5. The BULACAN STATE UNIVERSITY will provide an Advance Payment 
on the Contract Price as stipulated in the Conditions of Contract, 
subject to the maximum amount stated in SCC Clause 39.1. 

73. Progress Payments 

73.1. The Contractor may submit a request for payment for Work 
accomplished.  Such request for payment shall be verified and certified 
by the BULACAN STATE UNIVERSITY’s Representative/Project 
Engineer.  Except as otherwise stipulated in the SCC, materials and 
equipment delivered on the site but not completely put in place shall 
not be included for payment.   

73.2. The BULACAN STATE UNIVERSITY shall deduct the following from 
the certified gross amounts to be paid to the contractor as progress 
payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

73.3. Payments shall be adjusted by deducting therefrom the amounts for 
advance payments and retention.  The BULACAN STATE 
UNIVERSITY shall pay the Contractor the amounts certified by the 
BULACAN STATE UNIVERSITY’s Representative within twenty eight 
(28) days from the date each certificate was issued.  No payment of 
interest for delayed payments and adjustments shall be made by the 
BULACAN STATE UNIVERSITY. 

73.4. The first progress payment may be paid by the BULACAN STATE 
UNIVERSITY to the Contractor provided that at least twenty percent 
(20%) of the work has been accomplished as certified by the 
BULACAN STATE UNIVERSITY’s Representative. 



73.5. Items of the Works for which a price of “0” (zero) has been entered will 
not be paid for by the BULACAN STATE UNIVERSITY and shall be 
deemed covered by other rates and prices in the Contract. 

74. Payment Certificates 

74.1. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s 
Representative monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

74.2. The BULACAN STATE UNIVERSITY’s Representative shall check the 
Contractor’s monthly statement and certify the amount to be paid to the 
Contractor. 

74.3. The value of Work executed shall: 

(a) be determined by the BULACAN STATE UNIVERSITY’s 
Representative; 

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c) include the valuations of approved variations. 

74.4. The BULACAN STATE UNIVERSITY’s Representative may exclude 
any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later 
information. 

75. Retention 

75.1. The BULACAN STATE UNIVERSITY shall retain from each payment 
due to the Contractor an amount equal to a percentage thereof using 
the rate as specified in GCC Sub-Clause 75.2. 

75.2. Progress payments are subject to retention of ten percent (10%), 
referred to as the “retention money.”  Such retention shall be based on 
the total amount due to the Contractor prior to any deduction and shall 
be retained from every progress payment until fifty percent (50%) of the 
value of Works, as determined by the BULACAN STATE UNIVERSITY, 
are completed.  If, after fifty percent (50%) completion, the Work is 
satisfactorily done and on schedule, no additional retention shall be 
made; otherwise, the ten percent (10%) retention shall again be 
imposed using the rate specified therefor. 

75.3. The total “retention money” shall be due for release upon final 
acceptance of the Works.  The Contractor may, however, request the 
substitution of the retention money for each progress billing with 
irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent 
to the retention money substituted for and acceptable to the BULACAN 



STATE UNIVERSITY, provided that the project is on schedule and is 
satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 
shall be made.  Said irrevocable standby letters of credit, bank 
guarantees and/or surety bonds, to be posted in favor of the 
Government shall be valid for a duration to be determined by the 
concerned implementing office/agency or BULACAN STATE 
UNIVERSITY and will answer for the purpose for which the ten (10%) 
percent retention is intended, i.e., to cover uncorrected discovered 
defects and third party liabilities. 

75.4. On completion of the whole Works, the Contractor may substitute 
retention money with an “on demand” Bank guarantee in a form 
acceptable to the BULACAN STATE UNIVERSITY. 

76. Variation Orders 

76.1. Variation Orders may be issued by the BULACAN STATE 
UNIVERSITY to cover any increase/decrease in quantities, including 
the introduction of new work items that are not included in the original 
contract or reclassification of work items that are either due to change 
of plans, design or alignment to suit actual field conditions resulting in 
disparity between the preconstruction plans used for purposes of 
bidding and the “as staked plans” or construction drawings prepared 
after a joint survey by the Contractor and the BULACAN STATE 
UNIVERSITY after award of the contract, provided that the cumulative 
amount of the Variation Order does not exceed ten percent (10%) of 
the original project cost. The addition/deletion of Works should be 
within the general scope of the project as bid and awarded. The scope 
of works shall not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the form of a 
Change Order or Extra Work Order. 

76.2. A Change Order may be issued by the BULACAN STATE 
UNIVERSITY to cover any increase/decrease in quantities of original 
Work items in the contract. 

76.3. An Extra Work Order may be issued by the BULACAN STATE 
UNIVERSITY to cover the introduction of new work necessary for the 
completion, improvement or protection of the project which were not 
included as items of Work in the original contract, such as, where there 
are subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or where there are duly 
unknown physical conditions at the site of an unusual nature differing 
materially from those ordinarily encountered and generally recognized 
as inherent in the Work or character provided for in the contract. 

76.4. Any cumulative Variation Order beyond ten percent (10%) shall be 
subject of another contract to be bid out if the works are separable from 
the original contract.  In exceptional cases where it is urgently 
necessary to complete the original scope of work, the Head of the 
BULACAN STATE UNIVERSITY may authorize a positive Variation 



Order go beyond ten percent (10%) but not more than twenty percent 
(20%) of the original contract price, subject to the guidelines to be 
determined by the GPPB: Provided, however, That appropriate 
sanctions shall be imposed on the designer, consultant or official 
responsible for the original detailed engineering design which failed to 
consider the Variation Order beyond ten percent (10%). 

76.5. In claiming for any Variation Order, the Contractor shall, within seven 
(7) calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, 
and within twenty-eight (28) calendar days deliver a written 
communication giving full and detailed particulars of any extra cost in 
order that it may be investigated at that time. Failure to provide either 
of such notices in the time stipulated shall constitute a waiver by the 
contractor for any claim. The preparation and submission of Variation 
Orders are as follows: 

(a) If the BULACAN STATE UNIVERSITY’s representative/Project 
Engineer believes that a Change Order or Extra Work Order 
should be issued, he shall prepare the proposed Order 
accompanied with the notices submitted by the Contractor, the 
plans therefore, his computations as to the quantities of the 
additional works involved per item indicating the specific stations 
where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed 
estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work 
Order, and shall submit the same to the Head of the BULACAN 
STATE UNIVERSITY for approval. 

(b) The Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative, upon receipt of the proposed Change 
Order or Extra Work Order shall immediately instruct the 
appropriate technical staff or office of the BULACAN STATE 
UNIVERSITY to conduct an on-the-spot investigation to verify 
the need for the Work to be prosecuted and to review the 
proposed plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the BULACAN STATE 
UNIVERSITY shall submit a report of their findings and 
recommendations, together with the supporting documents, to 
the Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative for consideration. 

(d) The Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative, acting upon the recommendation of 
the technical staff or appropriate office, shall approve the 
Change Order or Extra Work Order after being satisfied that the 
same is justified, necessary, and in order. 



(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the BULACAN STATE 
UNIVERSITY concerned shall not exceed thirty (30) calendar 
days. 

77. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the BULACAN STATE UNIVERSITY may create an 
inspectorate team to make preliminary inspection and submit a punch-list to 
the Contractor in preparation for the final turnover of the project. Said punch-
list will contain, among others, the remaining Works, Work deficiencies for 
necessary corrections, and the specific duration/time to fully complete the 
project considering the approved remaining contract time. This, however, shall 
not preclude the claim of the BULACAN STATE UNIVERSITY for liquidated 
damages. 

78. Suspension of Work 

78.1. The BULACAN STATE UNIVERSITY shall have the authority to 
suspend the work wholly or partly by written order for such period as 
may be deemed necessary, due to force majeure or any fortuitous 
events or for failure on the part of the Contractor to correct bad 
conditions which are unsafe for workers or for the general public, to 
carry out valid orders given by the BULACAN STATE UNIVERSITY or 
to perform any provisions of the contract, or due to adjustment of plans 
to suit field conditions as found necessary during construction. The 
Contractor shall immediately comply with such order to suspend the 
work wholly or partly. 

78.2. The Contractor or its duly authorized representative shall have the right 
to suspend work operation on any or all projects/activities along the 
critical path of activities after fifteen (15) calendar days from date of 
receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case 
may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor 
from performing work in accordance with the approved 
construction schedule. 

(b) Requisite construction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by 
such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in 
writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 



(d) There is failure on the part of the BULACAN STATE 
UNIVERSITY to deliver government-furnished materials and 
equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the 
Contractor’s claim has been certified to by the BULACAN 
STATE UNIVERSITY’s authorized representative that the 
documents are complete unless there are justifiable reasons 
thereof which shall be communicated in writing to the 
Contractor. 

78.3. In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor, the elapsed time 
between the effectivity of the order suspending operation and the order 
to resume work shall be allowed the Contractor by adjusting the 
contract time accordingly. 

79. Payment on Termination 

79.1. If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the BULACAN STATE UNIVERSITY’s 
Representative shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date 
of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
BULACAN STATE UNIVERSITY exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the BULACAN 
STATE UNIVERSITY. 

79.2. If the Contract is terminated for the BULACAN STATE UNIVERSITY’s 
convenience or because of a fundamental breach of Contract by the 
BULACAN STATE UNIVERSITY, the BULACAN STATE 
UNIVERSITY’s Representative shall issue a certificate for the value of 
the work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the 
certificate. 

79.3. The net balance due shall be paid or repaid within twenty eight (28) 
days from the notice of termination. 

79.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 
18, the BULACAN STATE UNIVERSITY shall promptly return the 
Performance Security to the Contractor. 

80. Extension of Contract Time 



80.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the BULACAN STATE 
UNIVERSITY shall determine the amount of such extension; provided 
that the BULACAN STATE UNIVERSITY is not bound to take into 
account any claim for an extension of time unless the Contractor has, 
prior to the expiration of the contract time and within thirty (30) calendar 
days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to the BULACAN STATE 
UNIVERSITY notices in order that it could have investigated them at 
that time. Failure to provide such notice shall constitute a waiver by the 
Contractor of any claim. Upon receipt of full and detailed particulars, 
the BULACAN STATE UNIVERSITY shall examine the facts and extent 
of the delay and shall extend the contract time completing the contract 
work when, in the BULACAN STATE UNIVERSITY’s opinion, the 
findings of facts justify an extension. 

80.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

80.3. Extension of contract time may be granted only when the affected 
activities fall within the critical path of the PERT/CPM network. 

80.4. No extension of contract time shall be granted when the reason given 
to support the request for extension was already considered in the 
determination of the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents 
as agreed upon by the parties before contract perfection. 

80.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, 
based on the actual conditions obtained at the site, in excess of the 
number of rainy/unworkable days pre-determined by the BULACAN 
STATE UNIVERSITY in relation to the original contract time during the 
conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, 
and/or for equivalent period of delay due to major calamities such as 
exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, 
working drawings, or written information to be furnished by the 
BULACAN STATE UNIVERSITY, non-acquisition of permit to enter 
private properties or non-execution of deed of sale or donation within 
the right-of-way resulting in complete paralyzation of construction 
activities, and other meritorious causes as determined by the 
BULACAN STATE UNIVERSITY’s Representative and approved by 
the Head of the BULACAN STATE UNIVERSITY. Shortage of 
construction materials, general labor strikes, and peace and order 
problems that disrupt construction operations through no fault of the 
Contractor may be considered as additional grounds for extension of 



contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among 
others. The written consent of bondsmen must be attached to any 
request of the Contractor for extension of contract time and submitted 
to the BULACAN STATE UNIVERSITY for consideration and the 
validity of the Performance Security shall be correspondingly extended. 

81. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and 
approved by the GPPB, no price escalation shall be allowed.  Nevertheless,  
in cases where the cost of the awarded contract is affected by any applicable 
new laws, ordinances, regulations, or other acts of the GoP, promulgated after 
the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

82. Completion 

The Contractor shall request the BULACAN STATE UNIVERSITY’s 
Representative to issue a certificate of Completion of the Works, and the 
BULACAN STATE UNIVERSITY’s Representative will do so upon deciding 
that the work is completed. 

83. Taking Over 

The BULACAN STATE UNIVERSITY shall take over the Site and the Works 
within seven (7) days from the date the BULACAN STATE UNIVERSITY’s 
Representative issues a certificate of Completion. 

84. Operating and Maintenance Manuals 

84.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
SCC. 

84.2. If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC, or they do not receive the BULACAN STATE 
UNIVERSITY’s Representative’s approval, the BULACAN STATE 
UNIVERSITY’s Representative shall withhold the amount stated in the 
SCC from payments due to the Contractor. 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is within One Hundred Twenty (120) 

Calendar days 

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.22 The Procuring Entity is BULACAN STATE UNIVERSITY. 

1.23 The Procuring Entity’s Representative is DR. CECILIA N. GASCON, 

University President. 

1.24 The Site is located at the Bulacan State University-Hagonoy 

Campus, Hagonoy Bulacan 

1.28 The Start Date is within seven (7) calendar days from receipt of 

Notice to Proceed (NTP). 

1.31 The Works must conform with the Project Construction Specifications, 
Plans/ Drawings, and Program of Works 

12 In addition to the General Conditions of the Contract hereof, the 
contractor must submit and comply the following: 
 
(a) Construction Safety and Health Program for this project which must 
be approved by the Department of Labor and Employment (DOLE) 
 
(b) Contractor’s All Risk Insurance Policy 
 

15.1 
The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third 



persons. 

 

35.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

38.1 The BULACAN STATE UNIVERSITY shall give possession of all parts 

of the Site to the Contractor from receipt of Notice to Proceed. 

39.5 The Contractor shall employ the following Key Personnel:   

                            Key Personnel 

                            *Project Manager 

                            *Project Architect 

                            *Project Engineer 

                            *Safety Officer 

                              Foreman 

                             

                           Support Personnel: 

 

                            *Electrician                             

                             Carpenter 

                             Welder/ Fabricator 

                             Mason 

                             Painter 

                            *Plumber 

                             Helper/ Laborer 
 
Notes:  
 
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience. 
 
2. Key personnel named in the bid proposal must be committed to the 
project from the start date of the contract up to its completion. In case of 
replacement of key personnel, the contractor must request in writing to 
the BulSU indicating the valid reasons for such replacement and 
attaching thereto documents pertaining to the substitute personnel and 
the same must be approved. 

40.4(c) No further instructions. 

40.7 No further instructions. 

41.1 No further instructions. 

43 No further instructions. 

45.3 No further instructions. 

45.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 



power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, 

and 3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

46 If the Contractor is a joint venture, all partners to the joint venture shall 

be jointly and severally liable to the BULACAN STATE UNIVERSITY. 

18.3(h)(i) No further instructions. 

54.2 No further instructions. 

62.1 No further instructions. 

64.1 The Contractor shall submit the Program of Work to the Project 

Management Office of the Bulacan State University within five (5) 

calendar days after issuance of Letter of Acceptance. 

64.3 The period between Program of Work updates is five (5) calendar days. 

The amount to be withheld for late submission of an updated Program 

of Work is five percent (5%) of the contract price. 

67.3 The Funding Source is the Government of the Philippines.  

72.1 The amount of the advance payment is not more than 15% of the 

Contract Price. 

73.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

84.1 The date by which “as built” drawings are required is within ten (10) 

calendar days after project completion. 

84.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 

percent (10%) of the contract price. 

 

  



CONSTRUCTION SPECIFICATIONS 
 

PROJECT TITLE PROPOSED 6-CLASSROOMS AT HAGONOY 
CAMPUS 

LOCATION Bulacan State University 
Hagonoy Campus  

OWNER Bulacan State University 
 

 

Prepared by: 

 

MA. VICTORIA V. UMALI 

Civil Engineer, PMO 

 

 

 

Submitted by: 

 

 

AR. MA. SATURNINA C. PARUNGAO 

Director, PMO 

 

 

 

 

 

Approved by: 

 

 

 

 

CECILIA N. GASCON, Ph.D. 

University President 

 

 

Conforme: 

 

 

______________________ 

CONTRACTOR 

 



 

Name of Project: PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS  

Scope of Work: Site Preparatory Works, Earthworks, Concreting Works, Masonry 
Works, Steel/ Metal Works, Thermal and Moisture Control, 
Finishes, Doors and Windows, Plumbing Works and Electrical 
Works 
 
Building Dimension - 11m x 33m (Approx.) 

Project Reference 

no.: 

INFRA 2018-32 
 
 

Location: BULACAN STATE UNIVERSITY -  HAGONOY CAMPUS  

ITEM NO. DESCRIPTION QTY. UNIT  UNIT PRICE TOTAL PRICE 

I. General Requirements     

a Mobilization/ Demobilization 1.00 lot   

b Permits & Licenses 1.00 lot   

c Temporary Facilities and Related 
Work Inputs 

1.00 lot   

d Health & Safety 1.00 lot   

 Sub-total I:     

II. Site Preparatory Works     

a Survey Works 1.00 lot   

b Site Clearing/ Removal of Grasses 
& Shrubs 

429.00 sq.m   

c Hauling and Disposal of Wastes 1.00 lot   

d Staking and Layout 1.00 lot   

 Sub-total II:     

III. Earthworks     

 Excavation 200.03 cu.m   

 Backfilling and Compaction 760.00 cu.m   

 Imported Filling Material 625.00 cu.m   

 Gravel Bedding 35.59 sq.m   

 Sub-total III:     

IV. Concreting Works     

a Reinforcing Steel Bar     

 20mm Deformed Bars 3,293.30 kgs   

 16mm Deformed Bars 10,582.22 kgs   

 12mm Deformed Bars 7,573.93 kgs   

 10mm Deformed Bars 2,729.99 kgs   

 #16 G.I. Tie Wire 360.00 kgs   

b Footing / Stair Footing     

 Cement 240.00 bags   

 Sand 12.92 cu.m   

 Gravel 25.53 cu.m   

c Column     

 Cement 222.00 bags   

 Sand 11.87 cu.m   



 Gravel 23.75 cu.m   

d Grade Beam/Beam/Footing Tie 
Beam 

    

 Cement 797.00 bags   

 Sand 42.64 cu.m   

 Gravel 85.29 cu.m   

e Suspended Slab/ Slab on Fill     

 Cement 468.00 bags   

 Sand 30.10 cu.m   

 Gravel 60.53 cu.m   

f Formworks and Staging     

 Marine Plywood 1/2" x 4' x 8' 155.00 sheets   

 2" x 2" Form Lumber 5,166.23 bd.ft   

 2" x 2" Form Lumber 5,673.00 bd.ft   

 CW Nails 150.00 kgs   

 Sub-total IV:     

V. Masonry Works  (including 
plastering) 

    

 4" CHB 3,135.00 pcs   

 6" CHB 12,400.00 pcs   

 Cement 1,338.00 bags   

 Sand 82.14 cu.m   

 10mmØ Rebars 2,857.00 kgs   

 Ga# 16 Tie Wire 29.59 kgs   

 Sub-total V:     

VI. Steel/ Metal Works     

a Roofing     

 Angle Bar 50mm x 50mm x 6mm 2064.00 kgs   

 Angle Bar 65mm x 65mm x 6mm 2784.00 kgs   

 Angle Bar 25mm x 25mm x 4mm 116.00 kgs   

 6mm thk MS Plate 5.00 sq.m   

 12mmØ Plain Round Bar (Sagrod) 143.86 kgs   

 16mmØ Plain Round Bar Std. 
Turnbukle 

336.96 kgs   

 C-Purlins 150mm x 50mm x 20mm 
x 2mm 

76.00 kgs   

 Canopy with Aluminum Composite 
Panel Cladding 

1.00 lot   

b Stair     

 Checkered Steel Plate FY36 1,449.60 kgs   

 Wide Flange 907.20 kgs   

 Angle Bar 50mm x 50mm x 6mm 902.49 kgs   

 Angle Bar 25mm x 25mm x 4mm 377.00 kgs   

 4''∅ G.I. Steel Pipe Ga#40 10.00 pcs   

 2''∅ G.I. Steel Pipe Ga#40 4.00 pcs   

 10mm Square Bar 128.16 kgs   



 10mm X 30mm Flat Bar 204.00 kgs   

 10mmØ Deformed Bars 74.40 kgs   

 12mmØ Deformed Bars 71.20 kgs   

 16mmØ Deformed Bars 113.76 kgs   

 Sub-total VI:     

VII. Thermal and Moisture Control     

 Ga 24 Pre - Painted G.I Roof 
Ribbed-type Long Span Roofing 
complete with necessary 
accessories and consumables as 
per manufacturer's standards 

384.00 sq.m   

 Ga 24 Stainless Steel gutter with 
Aluminum - Zinc Coating complete 
with bends with necessary 
accessories and consumables as 
per manufacturer's standard 4' x 8' 

25.00 pcs   

 Ga 24 G.I Sheet Flashing with 
Aluminum-Zinc coating complete 
with bends, accessories and 
consumables as per 
manufacturer's standards 4' x 8' 

16.00 pcs   

 Ga 24 Pre - Painted Rib Type 
Longspan with Ga 24 Pre - Fab 
accessories for Stair Roofing 

21.30 sq.m   

 Single-Faced Aluminum Insulation 384.00 sq.m   

 Ridge Roll 13.00 pcs   

 1" x 4' Wire Mesh 384.00 sq.m   

 Consumables 1.00 lot   

 Sub-total VII:     

VIII. Finishes     

1.00 Ceiling Finishes     

 4" x 8" x 9mm Gypsum Board 263.00 sheets   

 4" x 8" x 6mm Ficem Board (CR) 9.00 sheets   

 Metal Furring w/ Accessories 
(incldg. Ceiling Joist & Perimeter 
Support) 

734.00 sq.m   

 Consumables 1.00 lot   

2.00 Floor Finishes     

 0.6 x 0.6 Glazed Porcelain 
(Classrooms) 

1353.00 pcs   

 0.4 x 0.4 Non-Glazed Porcelain 
(Corridor) 

1075.00 pcs   

 0.3 x 0.3 Non-skid Floor Tiles 
(Toilet) 

306.00 pcs   

 0.3 x 0.6 Glazed Porcelain Wall 
Tiles 

370.00 pcs   

 Cement 149.00 bags   

 Sand 12.40 cu.m   

 White Cement Filler (25kgs) 24.40 bags   

 Consumables 1.00 lot   

3.00 Downspout Enclosure     



 4' x 8' x 12mm Ficem Board 38.00 sheets   

 Metal Furring w/ Accessories( 
incldg. Ceiling joist & Perimeter 
support) 

107.00 sq.m   

 Consumables (Drill bit, concrete 
nails, grinding disk, etc.) 

1.00 lot   

4.00 Painting Works     

 Exterior     

    Neutralizer 2.00 gal   

    Primer 30.00 gal   

    Full Putty 49.00 gal   

    Top Coat 47.00 gal   

    Reducer 6.00 gal   

 Interior     

    Neutralizer 2.00 gal   

    Primer 34.00 gal   

    Full Putty 56.00 gal   

    Top Coat 54.00 gal   

 Ceiling     

    Neutralizer 3.00 gal   

    Primer 45.00 gal   

    Full Putty 74.00 gal   

    Top Coat 71.00 gal   

    Consumables (roller, sandpaper,  
   etc) 

1.00 lot   

 Sub-total VIII:     

IX. Doors and Windows (including 
accessories) 

    

a 0.9m x 2.1m x 1/4" Thk Marine 
Plywood Flush Type Door on 2"x3" 
KD Wood Frames (Duco Finished) 
with 1/4" Clear Glass Vision Panel 

12.00 sets   

b 0.9m x 2.1m x 1/4" Thk Marine 
Plywood Flush Type Door on 2"x3" 
KD Wood Frames (Duco Finished) 
with Louver Vent 

2.00 sets   

c 0.6m x 2.1m x 1/4" Thk Marine 
Plywood Flush Type Door on 2"x3" 
KD Wood Frames (Duco Finished) 
with Louver Vent 

2.00 sets   

d 0.7m x 2.1m x 1/4" Thk Marine 
Plywood Flush Type Door on 2"x3" 
KD Wood Frames (Duco Finished) 
with Louver Vent 

4.00 sets   

e 1.8m x 1.2m x 1/4" Thk Shade of 
Green Jalousie Glass with Fixed 
Glass Aboved in Anodized 
Aluminum Frame 

12.00 sets   

f 3m x 1.2m x 1/4" thk Shade of 
Green Clear Awning Glass 
Window in Anodized Aluminum 
Frame 

12.00 sets   



g 0.5m x 0.4m x 1/4" thk Shade of 
Green Clear Awning Glass 
Window in Anodized Aluminum 
Frame 

8.00 sets   

 Sub-total IX:     

X. Plumbing Works     

 100mm x 3m PVC Pipe (Series 
1000) 

25.00 pcs   

 75mm x 3m PVC Pipe (Series 
1000) 

42.00 pcs   

 50mm x 3m PVC Pipe (Series 
1000) 

5.00 pcs   

 25mm x 4m PPR Pipe (PN 20) 15.00 pcs   

 20mm x 4m PPR Pipe (PN 20) 6.00 pcs   

 100mm PVC Coupling 7.00 pcs   

 75mm PVC Coupling 42.00 pcs   

 25mm PPR Coupling 9.00 pcs   

 100mm 45 deg PVC Elbow 10.00 pcs   

 75mm 90 deg PVC Elbow 10.00 pcs   

 25mm PPR Elbow 7.00 pcs   

 20mm PPR Elbow 19.00 pcs   

 100mm x 50mm Wye Reducer 20.00 pcs   

 100mm PVC Wye 10.00 pcs   

 25mm x 20mm PPR Tee Reducer 13.00 pcs   

 25mm x 20mm PPR Elbow 
Reducer 

5.00 pcs   

 20mm PPR Tee 5.00 pcs   

 20mm PPR Elbow 20.00 pcs   

 Brass Clean out 4.00 pcs   

 PVC Cleanout 2.00 pcs   

 P-Traps 16.00 pcs   

 Stainless Floor Drain 6.00 pcs   

 Roof Strainer 15.00 pcs   

 Consumables (teflon tape etc.) 1.00 pcs   

      

 Water Closet with accessories 6.00 sets   

 Lavatory 6.00 sets   

 Faucet 2.00 sets   

 Gate Valve 5.00 sets   

 Check Valve 1.00 sets   

 Water Meter 1.00 sets   

 Catch Basin 15.00 pcs   

      

 Septic Tank     

 150mm thk CHB 425.00 pcs   

 10mm Deformed Bars 81.40 kgs   

 12mm Deformed Bars 84.50 kgs   



 #16 G.I. Tie Wire 1.74 kgs   

 Cement 44.00 bags   

 Sand 3.40 cu.m   

 Gravel 0.90 cu.m   

 Sub-total X:     

XI. Electrical Works     

a Panel Board     

 100 AT, 100 AF, 2P Center Main, 
22 kAIC, 14 Branches Panel 
Board, Bolt-On Type, NEMA 1 
lockable and powder coated with 
proper markings and directory; 9 - 
20 AT, 2P, CB; 4 - 30 AT, 2P, CB 

1.00 set   

b Mainline     

 MCCB 125 AT, 250 AF, 2P, 22 
KAIC, w/ NEMA3R enclosure, 
powder coated 

1.00 set   

 30 mm2 THHN x 2 wire line 60.00 m   

 14 mm2 TW x 1 wire ground 
(white) 

35.00 m   

 40 mmØ RSC 1.00 pc   

 Entrance Cap 3P 40mm 1.00 pc   

 40 mm Metal Clamp, heavy duty 10.00 pcs   

 Tox with Metal screw 8mmØ (pack 
of 5) 

5.00 sets   

 40 mmØ UPVC hard plastic (3 m) 6.00 pcs   

 40 mmØ UPVC long elbow hard 
plastic 

2.00 pcs   

 G.I. Ground Rod with Clamp 5/8"x 
9' 

1.00 set   

 Electric meter base, round type 1.00 set   

c Service Entrance Pole     

 Pole @ 4000mm x 160mm x 
160mm, tapered, w/ hook 
imbedded on concrete, 70 kg. min. 
horizontal pull, additional civil 
works(see design specs., as per 
approval) 

1.00 lot   

d Lighting Load     

 Recessed Type LED Tube light 
with louver reflector 1200x300x80; 
2 x 18W; 50,000 life hrs; 1800 
lumens; 200 beam angle; T8 , 
Daylight 

50.00 sets   

 Surface Type LED Tube light with 
louver reflector 1200x300x80; 2 x 
18W; 50,000 life hrs; 1800 lumens; 
200 beam angle; T8 , Daylight 

2.00 sets   

 Recessed LED Downlight with 
Frosted Glass Cover,  Thin design, 
230V, 15/18W (Rated), Ø 215 x 
20mm, Daylight 

118.00 sets   

 Receptacle with 9w Globe Bulb 
LED, E27 socket, Daylight 

2.00 sets   



 Rechargeable 2 x LED Emergency 
Light, 3 hr. backup 

6.00 sets   

e Conduits     

 20 mmØ UPVC hard plastic (3 m) 350.00 pcs   

 Misc. (coupling, adaptor, elbow, 
pvc cement etc.) 

1.00 lot   

f Wires     

 8.0 mm2 THHN wire ground 
(white) 

30.00 m   

 5.5 mm2 THHN wire line 100.00 m   

 3.5 mm2 THHN wire line 14.00 box   

 2.0 mm2 THHN wire ground 
(white) 

8.00 box   

g Wiring Devices / Misc.     

 2 Gang, 3-way switch with plate, 
screw type, wide series 

16.00 sets   

 1 Gang, 1-way switch with plate, 
screw type, wide series 

14.00 sets   

 One Gang Convenience Outlet (for 
E.L.) 

6.00 sets   

 Duplex Convenience Outlet with 
ground 

50.00 sets   

 Duplex Convenience Outlet with 
ground, Weatherproof 

6.00 sets   

 Junction Box 190.00 pcs   

 Utility box 2" x 4" 95.00 pcs   

      

 Orbit/Ceiling Fan     

 18" Orbit Fan, Plastic Blade, multi 
speed control 

24.00 unit   

 Sub-total XI:     

      

 Material Cost     

 Labor Cost (30% of MC)     

 Additional Labor Cost (Item 2- 1 to 
3; Item 3-1 to 2) 

    

 Total Estimated Direct Cost:     

      

 Add: Indirect Cost     

 OCM (12% of EDC)     

      Health and Safety     

 Profit (8% of EDC)     

 Total Direct + Indirect Cost     

      

 Add:     

 General Requirements     

    Mobilization/Demobilization 1.00 lot   

    Permits and Licenses 1.00 lot   

    Temporary Facilities and 
Related  

1.00 lot   



   Work Inputs 

 Total Direct + Indirect + 
Additional Cost 

    

 5% VAT     

 Total Project Cost     

  



Bid Form 
 

 
Date:  ______________________  

IB1 No:  ____________________  
 
 
HERMOGENA A. BAUTISTA 
Chairperson, BAC (Infrastructure & Repairs) 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan 
 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract PROPOSED SIX (6) CLASSROOMS AT HAGONOY 
CAMPUS (INFRA-2018-32). 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of the 
Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing 

                                                           

1 If ADB, JICA and WB funded projects, use IFB. 



contract for the PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS (INFRA-
2018-32) of the BULACAN STATE UNIVERSITY. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid. 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 



Form of Contract Agreement 
 

Know All Men by These Present: 

This CONTRACT made and executed this ____ day of ______________ 

2018, by and between: 

BULACAN STATE UNIVERSITY, a state educational institution duly 

organized and existing under and by virtue of the laws of the Philippines, with 

principal office and postal address at Guinhawa, City of Malolos, Bulacan of 

the Philippines represented by its President CECILIA N. GASCON, Ph.D. 

(hereinafter called “the UNIVERSITY”) 

and - 

[Name of Contractor], duly organized and existing under the laws of the 

Philippines, with postal address at [Address of Contractor] represented herein by 

its Owner & General Manager [Name of the Owner] and by virtue of the powers 

conferred upon him, hereinafter referred to as the CONTRACTOR. 

WHEREAS, the UNIVERSITY is desirous that the Contractor execute 

PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS (INFRA-2018-
32) (hereinafter called “the Works”) and the UNIVERSITY has accepted the Bid 

for [Amount of the Contract] hereinafter called (“the Contract Price”) by the 
Contractor for the execution and completion of such Works and the remedying of 
any defects therein; 

WHERAS, as a measure of guarantee for the faithful performance of and 
compliance with his obligations under this contract, the CONTRACTOR posted 

performance security in the form of Surety Bond amounting to [Performance 
Security] which is thirty percent (30%) of the contract price as specified in the 

Bidding Documents.  
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of the Contract 

referred to. 

2. Republic Act no. 9184 and its Implementing Rules and Regulations, as 

amended, as well as the applicable Government Procurement Policy Board 

Resolutions shall apply to this Contract. 

3. SCOPE OF WORK 

3.1 CONTRACTOR agrees to render the Services enumerated and 

described in the Construction Specifications and in accordance with 

the general terms and conditions and made an integral part hereof. 

3.2 Plans/Drawings as approved by the UNIVERSITY necessary in the 

execution of work mutually agreed upon by the UNIVERSITY and 

CONTRACTOR. 

3.3 The CONTRACTOR shall undertake the construction and completion 

of the PROJECT in full compliance with Contract Documents. 

4. WARRANTY  



Section 62 (b) of R.A. 9184: The CONTRACTOR shall assume full 

responsibility for the contract work from the time project construction 

commenced up to a reasonable period as defined in the IRR taking into 

consideration the scale and coverage of the project from its final 

acceptance by the government and shall be held responsible for any 

damage or construction of works except those occasioned by force 

majeure.  

 

The CONTRACTOR shall be fully responsible for the safety, protection, 

security, and convenience of his personnel, third parties, and the public at 

large, as well as the works, equipment, installation and the like to be 

affected by his construction work and shall be required to put up a 

warranty security in the form of cash, bank guarantee, letter of credit, 

Government Service Insurance System bond, or callable surety bond. The 

CONTRACTOR shall undertake the repair works, at his own expense, of 

any defect or damage to the infrastructure projects on account of the use 

of materials of inferior quality within ninety (90) days from the time the 

Head of the Procuring Entity has issued an order to undertake repair. In 

case of failure or refusal to comply with this mandate, the government 

shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

5. WORK CHANGES 

Variation Orders may be issued by the UNIVERSITY to cover any 
increase/decrease in quantities, including the introduction of new work 
items that are not included in the original contract or reclassification of 

work items that are either due to change of plans, design or alignment to 
suit actual field conditions resulting in disparity between the 

preconstruction plans used for purposes of bidding and the “as staked 
plans” or construction drawings prepared after a joint survey by the 
CONTRACTOR and the Government after award of  the contract, provided 

that the cumulative amount of the positive or additive Variation Order 
does not exceed ten percent (10%) of the original contract price. 

In claiming for any Variation Order, the CONTRACTOR shall, within seven 
(7) calendar days after such work has been commenced pursuant to 
Section 3.2 of the Revised IRR Annex “E” of R.A. 9184; or, within twenty 

eight (28) calendar days after the circumstances or reasons justifying a 
claim for extra cost shall have occurred, deliver a notice giving full and 

detailed particulars of any extra cost in order that it may be investigated 
at that time. 

6. COMPLETION OF WORK 

The CONTRACTOR binds itself to complete the undertaking herein 

contracted within One Hundred Twenty (120) calendar days 

commencing on the day the undertaking started, which should not be 

later than seven (7) calendar days from receipt of the Notice to Proceed; 

The CONTRACTOR shall pay the UNIVERSITY for liquidated 

damages (LD), and not by way of penalty, an amount equal to one-tenth 

(1/10) of one percent (1%) of the cost of the unperformed portion of the 

works for every day of delay. The UNIVERSITY shall deduct the liquidated 

damages from payments or any money due or which may due the 

  
  



CONTRACTOR under this Contract and/or collect such liquidated damages 

from the retention money or other securities posted by the CONTRACTOR 

whichever is convenient to the UNIVERSITY. Once the cumulative amount 

of liquidated damages reaches ten percent (10%) of the amount of this 

contract, the UNIVERSITY shall rescind this contract, without prejudice to 

other courses of action and remedies open to the UNIVERSITY. 

7. PENAL CLAUSE 

In addition to the Performance Security posted by the winning 

bidder to guarantee the faithful performance of its obligations under the 

contract in accordance with the Bidding Documents, the CONTRACTOR 

shall pay a penalty of 0.5% of the contract price for each day of delay of 

the project and 1% of the same for every breach. 

8. PROJECT COST AND TERMS OF PAYMENT 

 

In consideration of the Contract Price mentioned herein to be paid by the 

UNIVERSITY to the CONTRACTOR, the CONTRACTOR hereby covenants, 
with the UNIVERSITY, to execute and complete such works and to remedy 

defect therein in conformity in all respect with the provisions of the 
Contract;  

The Contract Price shall be paid to the CONTRACTOR through the 

Government disbursement procedure subject to the payment, retention 

money, and warranty provisions in the General Conditions of Contract, the 

Special Conditions of Contract, and the IRR of R.A. 9184; 

9. The following Contract Documents are incorporated hereto and 

made integral part of this Agreement: 

9.1 The said Bid which is the Form of Bid Accomplished and submitted by 
the Contractor, including: 

a. Bid Security 

b. Bid Prices in the Bill of Quantities 

c. Detailed Estimates 

d. Valid Philippine Contractor’s Accreditation Board (PCAB) License and 

Registration for the type and cost of the contract for this Project 

e. Organizational Chart 

f. List of Contractor’s Personnel 

g. List of Contractor’s Equipment 

h. Construction Schedule and S-Curve 

i. Construction Safety and Health Program for this Project 

j. Manpower Schedule 

k. Construction Methods 

l. PERT/CPM 

m. Site Inspection Certificate 

n. Omnibus Sworn Statement 

9.2 Invitation to Apply for Eligibility and to Bid; 
9.3 Bid Data Sheet; 

  9.4 General and Special Conditions of the Contract; 



9.5 Supplemental Bid Bulletin 
9.6 Eligibility requirements, documents and/or statements; 

9.7 Performance Security and Warranty; 
9.8 Approved Resolution to Award; 

9.9 Notice of Award of Contract and winning bidder’s “Conforme” thereto; 
and 
9.10 Other contract documents that may be required by the existing laws 

and/or the Entity. 
 

10.RESOLUTION OF CONFLICTS 

10.1 Any and all disputes arising from the implementation of PROPOSED 

SIX (6) CLASSROOMS AT HAGONOY CAMPUS (INFRA-2018-32). 
between the UNIVERSITY and the CONTRACTOR, shall be submitted to 
arbitration in the Philippines according to the provisions of Republic Act 

No. 876, otherwise known as the “Arbitration Law”:  Provided, however, 
That, disputes that are within the competence of the Construction 

Industry Arbitration Commission to resolve shall be referred thereto. The 
process of arbitration shall be incorporated as a provision in the contract 
that will be executed pursuant to the provisions of this Act: Provided, That 

by mutual agreement, the parties may agree in writing to resort to 
alternative modes of dispute resolution.  

 
IN WITNESS WHEREOF, the parties hereto have caused this Contract to be 

executed in accordance with the laws of the Republic of the Philippines on the 

day and year first above written. 

SIGNED, SEALED, AND DELIVERED BY: 

 

  BULACAN STATE UNIVERSITY                    [NAME OF THE CONTRACTOR] 

 

 
________________________                     _______________________ 

   CECILIA N. GASCON, Ph.D.                             
            President                                                Owner & General Manager 

 

SIGNED IN THE PRESENCE OF: 

___________________________                   __________________________ 

 
                                                                             Contractor’s Witness 
 

Funds Available: 
 

 
FELICITAS G. MIRABUENOS 

Accountant IV, BulSU Accounting Office 
 

 

 

 



 

ACKNOWLEDGMENT 

 

REPUBLIC OF THE PHILIPPINES 

___________________________)S.S. 

___________________________) 

 

                  BEFORE ME, a Notary Public for and in the Province/City of 

________________________________ this __________________________, 

2018, personally came and appeared: 

 

 

Known to me and known to be the same persons who executed the 

foregoing instrument and acknowledged to me that same is the free and 

voluntary act and deed of the entities which they respectively represent. 

The foregoing instrument is an AGREEMENT consisting of four (4) pages 

(exclusive of attachments), including this page on which this acknowledgment is 

written and signed by the parties hereto and their instrument witnesses on the 

left hand margin of each and every page hereof. 

          WITNESS MY HAND AND SEAL on the date and place first above written. 

Doc. No. _______ 

Page No. _______ 
Book No. _______ 

Series of 2018

Name 
Gov’t issued 

identification 
Issued At/Date 

DR. CECLIA N. GASCON, Ph. D   
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Omnibus Sworn Statement 
 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of 
[Name of Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS 
(INFRA-2018-32) of the BULACAN STATE UNIVERSITY [insert “as shown in the 
attached duly notarized Special Power of Attorney” for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for PROPOSED SIX (6) 
CLASSROOMS AT HAGONOY CAMPUS (INFRA-2018-32) of the BULACAN 
STATE UNIVERSITY, accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 



 

Page 93 of 98 

 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 
the head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 
if any; and 
 

9. Inquire or secure Supplemental/Bid Bulletin(s) issued for the PROPOSED SIX (6) 
CLASSROOMS AT HAGONOY CAMPUS (INFRA-2018-32) [Name of Bidder] did 
not give or pay directly or indirectly, any commission, amount, fee, or any form of 
consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 2018 at 

____________, Philippines. 
 

      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 
 
* This form will not apply for WB funded projects. 
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Name of the Procuring Entity 

 

Project Reference Number:  Infra-2018-32 

 Number 

  

Name of Project: PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS 

   

Location of the Project: BulSU Main Campus, City of Malolos, Bulacan 

Standard Form Number: SF-INFR-15 

     Revised on: July 29, 2004 

     Statement of at least one (1) completed contract that is Similar to the Contract to be Bid  

                                                                                          (Project equivalent to at least fifty per cent (50%) of the ABC) 

Business Name :       

   
Business Address:       

   
       

Name of 

Contract/Location  

Project Cost 

a. Owner’s Name                               

b.  Address                                          

c.  Tel. Nos 

Nature of 

Work 

Contractor's Role                            (ITB 

Clause 12.1(a)(iii.6) 

a. Amount at Award            

b. Amount at 

Completion                           

c. Duration 

a. Date Awarded                  

b. Contract Effectivity          

c. Date Completed 
Description % of participation 

Government             

              

              

              

Private             

              

              

              

       Notes: This statement shall be supported with: 

     1.  Program of Works 

      2.  Notice of Award or Notice to Proceed or Contract issued by the owners. 

   3.  Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating or the Certificate of Completion, must be satisfactory. 

4.  All spaces should be filled up with correct information. 

     

       Submitted by            :   

     Designation             :   

     Date                           :   

     

 

 

 

      

Name of the Procuring Entity 

  

Project Reference Number:  Infra-2018-32 
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Number 

   

Name of Project: PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS 

    

Location of the Project:  BulSU Main Campus, City of Malolos, Bulacan 

 Standard Form Number: SF-INFR-15 

         Revised on: July 29, 2004 

         

           List of All On-going Government & Private Construction Contracts including contracts awarded but not yet started 

Business Name :           

     
Business Address:           

     
           

Name of 

Contract/Location  Project 

Cost 

a. Date of the 

Contract 

Contract 

Duration 

a. Owner’s 

Name                          

b.  Address                

c.  Tel. Nos 

Nature of 

Work 

Contractor's Role           

   (ITB Clause 12.1(a)(iii.6) 
a. Total Contract Value at Award                

b. Date of Completion or Est. 

Completion                         c. Total 

Contract Value at completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works 

Description 
% of 

participation Planned Actual 

Government                     

                      

                      

                      

Private                     

                      

                      

Notes: This statement shall be supported with: 

        1.  Notice of Award or Notice to Proceed or Contract issued by the owners. 

      2.  Certificate of Good Standing (No slippage and delay). 

       3.  All spaces should be filled up with correct information 

        

           Submitted by            :       

       

 

(Printed Name & Signature) 

       Designation             :       

       Date                           :       
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Bid-Securing Declaration 

 

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 
PROPOSED SIX (6) CLASSROOMS AT HAGONOY CAMPUS  

(INFRA-2018-32) 
 
 
 
To: Ms. HERMOGENA A. BAUTISTA 
      Chairperson 
BIDS AND AWARDS COMMITTEE  
       Infrastructure and Repairs  
       Bulacan State University 
       City of Malolos, Bulacan 3000 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; 

and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 

Use of Bid Securing Declaration, within fifteen (15) days from receipt of written demand by 

the procuring entity for the commission of acts resulting to the enforcement of the bid 

securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR 

of RA 9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

- Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

- I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

- I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] 

at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through 

competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-

8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], 

with his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of 2018. 

 

 


	A. General
	1. Scope of Bid
	1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as described in Section VI. Specifications.
	1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.
	1.3. The successful Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause 1.17.
	2. Source of Funds

	The BULACAN STATE UNIVERSITY has a budget or received funds from the Funding Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received for the Project, as defined in the BDS, to cover eligible pay...
	3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1. Unless otherwise specified in the BDS, the BULACAN STATE UNIVERSITY, as well as bidders and contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Funding ...
	(a) defines, for purposes of this provision, the terms set forth below as follows:
	(i) "corrupt practice" means behavior on the part of officials in the public or private sectors by which they improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includ...
	(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the BULACAN STATE UNIVERSITY, and includes collusive practices among Bidders (prior to or afte...
	(iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the BULACAN STATE UNIVERSITY, designed to establish bid prices at artificial, non-competitive levels; and
	(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of  a contract;
	(v) “obstructive practice” is
	(b) will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or fraudulent practices in competing for the Contract; and
	(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded Contract funded by the Funding Source if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing or, or i...
	3.2. Further, the BULACAN STATE UNIVERSITY will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in...
	3.3. Furthermore, the Funding Source and the BULACAN STATE UNIVERSITY reserve the right to inspect and audit records and accounts of a contractor in the bidding for and performance of a contract themselves or through independent auditors as reflected ...
	4. Conflict of Interest

	4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have ...
	(a) A Bidder has controlling shareholders in common with another Bidder;
	(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	(c) A Bidder has the same legal representative as that of another Bidder for purposes of this Bid;
	(d) A Bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the BULACAN STATE UNIVERSITY regarding this bi...
	(e) A Bidder submits more than one bid in this bidding process. However, this does not limit the participation of subcontractors in more than one bid;
	(f) A Bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	(g) A Bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any...
	4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the BULACAN STATE UNIVERSITY, members of the Bids and Awards Committee (BAC),...
	(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
	(b) If the Bidder is a partnership, to all its officers and members;
	(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders;
	(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders or members; and
	(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this Clause shall correspondingly apply to each of the members of the said JV, as may be appropriate.
	Relationship of the nature described above or failure to comply with this Clause will result in the automatic disqualification of a Bidder.
	5. Eligible Bidders
	5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this Bidding:
	(a) Duly licensed Filipino citizens/sole proprietorships;
	(b) Partnerships duly organized under the laws of the Philippines and of which at least seventy five percent (75%) of the interest belongs to citizens of the Philippines;
	(c) Corporations duly organized under the laws of the Philippines, and of which at least seventy five percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;
	(d) Cooperatives duly organized under the laws of the Philippines.
	(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend to be jointly and severally responsible or liable for a particular contract: Provided, however, that, in accordance with Letter of Instruc...
	5.2. The BULACAN STATE UNIVERSITY may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate only if they can establish that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not attached agencies of the BULACAN...
	5.4. (a)  The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices ...
	(b)  For Foreign-funded Procurement, the BULACAN STATE UNIVERSITY and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated as follows:
	6. Bidder’s Responsibilities
	6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii).
	6.2. The Bidder is responsible for the following:
	(a) Having taken steps to carefully examine all of the Bidding   Documents;
	(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	(c) Having made an estimate of the facilities available and needed for the contract to be bid, if any;
	(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as provided under ITB Claus 10.4.
	(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of its agencies, offices, corporations, or LGUs, including foreign government/foreign or international financing institution whose blacklisting rules have been recogniz...
	(f) Ensuring that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided  therein are true and correct;
	(g) Authorizing the Head of the BULACAN STATE UNIVERSITY or its duly authorized representative/s to verify all the documents submitted;
	(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contrac...
	(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in relation to other provisions of RA 3019;
	(j) Complying with existing labor laws and standards, in the case of procurement of services. Moreover, bidder undertakes to:
	(i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or collective bargaining agreement; or arbitration award, if and when appl...
	In case there is a finding by the BULACAN STATE UNIVERSITY or the DOLE of underpayment or non-payment of workers’ wage and wage-related benefits, bidder agrees that the performance security or portion of the contract amount shall be withheld in favor ...
	(ii) Comply with occupational safety and health standards and to correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, bidder undertakes to suspend contract implementation pending clearance to proceed from the DOLE Regional Office and to comply with Work Stoppage Order; and
	(iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or collective bargaining agreement; or arbitration award, ...
	(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the;
	6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project req...
	6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to this Project, including: (a) the location and the nature of the ...
	6.5. The BULACAN STATE UNIVERSITY shall not assume any responsibility regarding erroneous interpretations or conclusions by the prospective or eligible bidder out of the data furnished by the BULACAN STATE UNIVERSITY.  However, the BULACAN STATE UNIVE...
	6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect the contract in any way.
	6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, and the BULACAN STATE UNIVERSITY will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	6.8. The Bidder should note that the BULACAN STATE UNIVERSITY will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7. Origin of Goods and Services

	There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations.
	8. Subcontracts
	8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the BULACAN STATE UNIVERSITY and stated in the BDS. However, subcontracting of any portion shall not relieve the Bidder fro...
	8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is found by the BULACAN STATE UNIVERSITY to be ineligible, the subcontr...
	8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submis...

	B. Contents of Bidding Documents
	9. Pre-Bid Conference
	9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand the BULACAN STATE UNIVERSITY’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the...
	9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10. Clarification and Amendment of Bidding Documents
	10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the BULACAN STATE UNIVERSITY at the address indicated in the BDS at least ten ...
	10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before the deadline for the submission and rece...
	10.3. Supplemental/Bid Bulletins may also be issued upon the BULACAN STATE UNIVERSITY’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submis...
	10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and the website of the BULACAN STATE UNIVERSITY concerned, if available, and at any conspicuous place in the premises of the Procuring Entity concerned. It shal...

	C. Preparation of Bids
	11. Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12. Documents Comprising the Bid: Eligibility and Technical Components
	12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and technical documents:
	(a) Eligibility Documents –
	Class “A” Documents
	(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR, except for foreign bidders participating in the procurement by a Philippine Foreign Service Office or Post, which shall submit their eligibility docum...
	(ii) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
	Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 5.4.
	The two statements required shall indicate for each contract the following:
	(ii.1)  name of the contract;
	(ii.2)  date of the contract;
	(ii.3)  contract duration;
	(ii.4) owner’s name and address;
	(ii.5) nature of work;
	(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	(ii.7)  total contract value at award;
	(ii.8)  date of completion or estimated completion time;
	(ii.9)  total contract value at completion, if applicable;
	(ii.10)  percentages of planned and actual accomplishments, if applicable; and
	(ii.11)  value of outstanding works, if applicable.
	The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPE...
	(iii) Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this Project; and
	(iv) NFCC computation in accordance with ITB Clause 5.5.
	Class “B” Documents
	(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.
	(b) Technical Documents –
	(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the bid security in the form of:
	(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	(i.2) a surety bond accompanied by a certification coming from the Insurance Commission that the surety or insurance company is authorized to issue such instruments.
	(ii) Project Requirements, which shall include the following:
	(ii.1) Organizational chart for the contract to be bid;
	(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data. These personnel must meet the required...
	(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project,...
	(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form prescribed in Section IX. Bidding Forms.0
	13. Documents Comprising the Bid: Financial Component
	13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the following:
	(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance with ITB Clauses 15.1 and 15.3; and
	(b) Any other document related to the financial component of the bid as stated in the BDS.
	13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be accepted.
	14. Alternative Bids
	14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purpose...
	14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bid...
	14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) wi...
	15. Bid Prices
	15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the priced Bill of Quantities submitted by the Bidder.
	15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of Quantities, shall...
	15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the Bidder.
	15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GCC...
	16. Bid Currencies
	16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate prevail...
	16.2. If so allowed in accordance with ITB Clause 16.1, the BULACAN STATE UNIVERSITY for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at ...
	16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	17. Bid Validity
	17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the BULACAN STATE UNIVERSITY may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid se...
	18. Bid Security
	18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS, which shall be not less than the percentage of the ABC in accordance with the following schedule:
	The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the Bidder shall enter into contract with the BULACAN STATE UNIVERSITY and furnish the performance security required under ITB Clause 32.2, within ten (10)...
	18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable bid security shall be rejected by the BULACAN STATE UNIVERSITY as non-responsive.
	18.3. No bid securities shall be returned to Bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a request for reconsid...
	18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid Security will be discharged, but in no case later than the Bid Security va...
	18.5. The bid security may be forfeited:
	(a) if a Bidder:
	(i) withdraws its bid during the period of bid validity specified in ITB Clause 17;
	(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b);
	(iii) has a finding against the veracity of the required documents submitted in accordance with ITB Clause 28.2;
	(iv) submission of eligibility requirements containing false information or falsified documents;
	(v) submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	(vi) allowing the use of one’s name, or using the name of another for purposes of public bidding;
	(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the LCRB;
	(viii) refusal or failure to post the required performance security within the prescribed time;
	(ix) refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	(x) any documented attempt by a Bidder to unduly influence the outcome of the bidding in his favor;
	(xi) failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	(b) if the successful Bidder:
	(i) fails to sign the contract in accordance with ITB Clause 31;
	(ii) fails to furnish performance security in accordance with ITB Clause 32.
	19. Format and Signing of Bids
	19.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and ...
	19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	19.3  The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between the...
	19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	20. Sealing and Marking of Bids
	20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and the original of their financial component in another sealed envelope marked ...
	20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  Thes...
	20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	20.4. All envelopes shall:
	(a) contain the name of the contract to be bid in capital letters;
	(b) bear the name and address of the Bidder in capital letters;
	(c) be addressed to the BULACAN STATE UNIVERSITY’s BAC in accordance with ITB Clause 20.1;
	(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and
	(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding documents, shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge such condition of the bid as submitted. The BAC or the BUL...

	D. Submission and Opening of Bids
	21. Deadline for Submission of Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by the BULACAN STATE UNIVERSITY prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retriev...
	23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received by the BULACAN STATE UNIVERSITY prior to the deadline prescribed for...
	23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express its intention not to participate in the bidding through a letter which...
	23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid F...
	24. Opening and Preliminary Examination of Bids
	24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custod...
	24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the req...
	24.3. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible Bidder whose first bid envelope was rate...
	24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened.
	24.5. All members of the BAC who are present during bid opening shall initial every page of the original copies of all bids received and opened.
	24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class “A” Documents may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign bidder concerned, which shall li...
	a) Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;
	b) Mayor’s/Business permit issued by the local government where the principal place of business of the Bidder is located; and
	c) Audited Financial Statements showing, among others, the prospective Bidder’s total and current assets and liabilities stamped “received” by the Bureau of Internal Revenue or its duly accredited and authorized institutions, for the preceding calenda...
	24.7. Each partner of a joint venture agreement shall likewise submit the document required in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(iii) to 12.1(a)(iv) by any of the joint venture partners constitutes compl...
	24.8. The BULACAN STATE UNIVERSITY shall prepare the minutes of the proceedings of the bid opening that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, find...
	24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening shall ...
	24.9 To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all Bidders whose bids it has received through its PhilGEPS-registered physical address or official e-mail address. The notice s...

	E. Evaluation and Comparison of Bids
	25. Process to be Confidential
	25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any Bidder regarding the evaluation of their bids until the issuance of the Notice ...
	25.2. Any effort by a Bidder to influence the BULACAN STATE UNIVERSITY in the BULACAN STATE UNIVERSITY’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the Bidder’s bid.
	26. Clarification of Bids
	27. Detailed Evaluation and Comparison of Bids
	27.1. The BULACAN STATE UNIVERSITY will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	27.2. The Lowest Calculated Bid shall be determined in two steps:
	(a) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	27.3. The BULACAN STATE UNIVERSITY's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive and, thus,...
	(b) Arithmetical corrections. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications. Any adjustment shall be calculated in monetary terms to determine the calculated prices.
	27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	27.5. The BULACAN STATE UNIVERSITY’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which includes the Bill of Quantities.
	27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes,...
	27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any combination thereof, provided that all Bids and combinations of Bids shall be received by the same deadline and opened and evaluated simultaneously...
	28. Post Qualification
	28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.
	28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through...
	28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other information as the BULACAN STATE UNIVERSITY deems necessary and appropr...
	28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the Head of the BULACAN STATE UNIVERSITY the award of contract to th...
	28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the BULACAN STATE UNIVERSITY shall proceed to the next Lowest Calculated Bid, with a fresh period to make a similar determination of that Bidder’s capabilitie...
	28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the BAC of the LCRB and the recommendation to award the contract, the Head of the BULACAN STATE UNIVERSITY or his duly authorized representative shall approve or ...
	28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the Head of the BULACAN STATE UNIVERSITY shall notify the BAC and the Bidder in writing of su...
	29. Reservation Clause
	29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the BULACAN STATE UNIVERSITY concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misr...
	29.2. Based on the following grounds, the BULACAN STATE UNIVERSITY reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liabili...
	(a) If there is prima facie evidence of collusion between appropriate public officers or employees of the BULACAN STATE UNIVERSITY, or between the BAC and any of the Bidders, or if the collusion is between or among the Bidders themselves, or between a...
	(b) If the BULACAN STATE UNIVERSITY’s BAC is found to have failed in  following the prescribed bidding procedures; or
	(c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GOP as follows:
	(i) If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the Head of the BULACAN STATE UNIVERSITY;
	(ii) If the project is no longer necessary as determined by the Head of the BULACAN STATE UNIVERSITY; and
	(iii) If the source of funds for the project has been withheld or reduced through no fault of the BULACAN STATE UNIVERSITY.
	29.3. In addition, the BULACAN STATE UNIVERSITY may likewise declare a failure of bidding when:
	(a) No bids are received;
	(b) All prospective Bidders are declared ineligible;
	(c) All bids fail to comply with all the bid requirements, fail post-qualification; or
	(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of contract, and no award is made in accordance with Section 40 of the IRR of RA 9184.

	F. Award of Contract
	30. Contract Award
	30.1. Subject to ITB Clause 28, the Head of the BULACAN STATE UNIVERSITY or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB.
	30.2. Prior to the expiration of the period of bid validity, the BULACAN STATE UNIVERSITY shall notify the successful Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative persona...
	30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	(a) Submission of the following documents within ten (10) calendar days from receipt of the Notice of Award:
	(i) In the case of procurement by a Philippine Foreign Service Office or Post, the PhilGEPS Registration Number of the winning foreign Bidder; or
	(ii) Valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of the PCAB license and registration for the type and cost...
	(b) Posting of the performance security in accordance with ITB Clause 32;
	(c) Signing of the contract as provided in ITB Clause 31; and
	(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 9184.
	31. Signing of the Contract
	31.1. At the same time as the BULACAN STATE UNIVERSITY notifies the successful Bidder that its bid has been accepted, the BULACAN STATE UNIVERSITY shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, i...
	31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the BULACAN STATE UNIVERSITY.
	31.3. The BULACAN STATE UNIVERSITY shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	31.4. The following documents shall form part of the contract:
	(a) Contract Agreement;
	(b) Bidding Documents;
	(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the BU...
	(d) Performance Security;
	(e) Notice of Award of Contract; and
	(f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	32. Performance Security
	32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the BULACAN ST...
	32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor of the BULACAN STATE UNIVERSITY in an amount not less than the percentage of the total contract price in accordance with the following schedule:
	32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the BULACAN STATE UNIVERSITY shall have a fresh ...
	33. Notice to Proceed
	Within seven (7) calendar days from the date of approval of the Contract by the appropriate government approving authority, the BULACAN STATE UNIVERSITY shall issue the Notice to Proceed (NTP) together with a copy or copies of the approved contract to...
	34. Protest Mechanism
	Decision of the BULACAN STATE UNIVERSITY at any stage of the procurement process may be questioned in accordance with Sections 55 of the IRR of RA 9184.
	Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	35. Interpretation
	35.1. In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless speci...
	35.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Int...
	35.3. The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	36. Governing Language and Law
	36.1. This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this C...
	36.2. This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	37. Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	38. Possession of Site
	38.1. On the date specified in the SCC, the BULACAN STATE UNIVERSITY shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cos...
	38.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the BULACAN STATE UNIVERSITY will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contract time to address such delay...
	38.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by ...
	38.4. The Contractor shall allow the BULACAN STATE UNIVERSITY’s Representative and any person authorized by the BULACAN STATE UNIVERSITY’s Representative access to the Site and to any place where work in connection with this Contract is being carried ...
	39. The Contractor’s Obligations
	39.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shal...
	39.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the BULACAN STATE UNIVERSITY’s Representativ...
	39.3. The Contractor shall be responsible for the safety of all activities on the Site.
	39.4. The Contractor shall carry out all instructions of the BULACAN STATE UNIVERSITY’s Representative that comply with the applicable laws where the Site is located.
	39.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The BULACAN STATE UNIVERSITY will approve any proposed replacement of key personnel only ...
	39.6. If the BULACAN STATE UNIVERSITY’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no ...
	39.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	39.8. The Contractor shall submit to the BULACAN STATE UNIVERSITY for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	39.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the BULACAN STATE UNIVERSITY between the dates given in the schedule of other contractors particularly when they shall require access to...
	39.10. Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the BULACAN STATE UNIVERSITY.  The Contractor shall notify the BULACAN STATE UNIVERSITY’s Representative...
	40. Performance Security
	40.1. Within ten (10) calendar days from receipt of the Notice of Award from the BULACAN STATE UNIVERSITY but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any of the forms ...
	40.2. The performance security posted in favor of the BULACAN STATE UNIVERSITY shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	40.3. The performance security shall remain valid until issuance by the BULACAN STATE UNIVERSITY of the Certificate of Final Acceptance.
	40.4. The performance security may be released by the BULACAN STATE UNIVERSITY and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	(a) There are no pending claims against the Contractor or the surety company filed by the BULACAN STATE UNIVERSITY;
	(b) The Contractor has no pending claims for labor and materials filed against it; and
	(c) Other terms specified in the SCC.
	40.5. The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendm...
	40.6. In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the BULACAN STATE UNIVERSITY the use of which, in the judgment of the implementing agency or the BULACAN STATE UNIV...
	40.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the BULACAN STATE UNIVERSITY, acknowledges the right of the BULACAN STATE UNIVERSITY to institute action pursuant to  Act 3688 against any subcontractor be...
	41. Subcontracting
	41.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in BDS Clause 8.1.
	41.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants ...
	41.3. If subcontracting is allowed. The contractor may identify its subcontractor during contract implementation stage. Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract. In either cas...
	42. Liquidated Damages
	42.1. The Contractor shall pay liquidated damages to the BULACAN STATE UNIVERSITY for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cos...
	42.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the BULACAN STATE UNIVERSITY shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.
	43. Site Investigation Reports
	44. The Procuring Entity, Licenses and Permits
	45. Contractor’s Risk and Warranty Security
	45.1. The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the BULACAN STATE UNIVERSITY and shall be held responsible for any damage or destruction of the Works except tho...
	45.2. The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the BULACAN STATE UNIVERSITY.  During this period, the Contractor shall undertake the repair works, at his own expense,...
	45.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the BULACAN STATE UNIVERSITY shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, ...
	45.4. After final acceptance of the Works by the BULACAN STATE UNIVERSITY, the Contractor shall be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to...
	(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project ...
	(c) BULACAN STATE UNIVERSITY’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural D...
	(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining...
	(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned sh...
	45.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the BULACAN STATE UNIVERSITY.
	45.6. The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	45.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the BULACAN STATE UNIVERSITY, and returned only after the lapse of said one yea...
	45.8. In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 12.5, the BULACAN STATE UNIVERSITY shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimb...
	46. Liability of the Contractor
	47. Procuring Entity’s Risk
	47.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the BULACAN STATE UNIVERSITY:
	(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	(i) any type of use or occupation of the Site authorized by the BULACAN STATE UNIVERSITY after the official acceptance of the works; or
	(ii) negligence, breach of statutory duty, or interference with any legal right by the BULACAN STATE UNIVERSITY or by any person employed by or contracted to him except the Contractor.
	(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the BULACAN STATE UNIVERSITY or in the BULACAN STATE UNIVERSITY’s design, or due to war or radioactive contamination directly affecting the...
	48. Insurance
	48.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	(a) Contractor’s All Risk Insurance;
	(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	(c) Personal injury or death of Contractor’s employees; and
	(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	48.2. The Contractor shall provide evidence to the BULACAN STATE UNIVERSITY’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the BULAC...
	48.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the BU...
	48.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the BULACAN STATE UNIVERSITY may obtain and keep in force any such ...
	48.5. In the event the Contractor fails to observe the above safeguards, the BULACAN STATE UNIVERSITY may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parti...
	48.6. The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the BULACAN STATE UNIVERSITY’s demand, with a new policy issued by a new insurance company acceptable to the BULACAN STATE UNIVE...
	(a) The issuer of the insurance policy to be replaced has:
	(i) become bankrupt;
	(ii) been placed under receivership or under a management committee;
	(iii) been sued for suspension of payment; or
	(iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	(v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	49. Termination for Default of Contractor
	49.1. The BULACAN STATE UNIVERSITY shall terminate this Contract for default when any of the following conditions attend its implementation:
	(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been i...
	(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	(iii) The Contractor:
	(i) abandons the contract Works, refuses or fails to comply with a valid instruction of the BULACAN STATE UNIVERSITY or fails to proceed expeditiously and without delay despite a written notice by the BULACAN STATE UNIVERSITY;
	(ii) does not actually have on the project Site the minimum essential equipment listed on the bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	(iii) does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	(iv) neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	(v) sub-lets any part of this Contract without approval by the BULACAN STATE UNIVERSITY.
	49.2. All materials on the Site, Plant, Works, including Equipment purchased and funded under the Contract shall be deemed to be the property of the BULACAN STATE UNIVERSITY if this Contract is rescinded because of the Contractor’s default.
	50. Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the BULACAN STATE UNIVERSITY if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	(a) Failure of the BULACAN STATE UNIVERSITY to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	51. Termination for Other Causes
	51.1. The BULACAN STATE UNIVERSITY may terminate this Contract, in whole or in part, at any time for its convenience.  The Head of the BULACAN STATE UNIVERSITY may terminate this Contract for the convenience of the BULACAN STATE UNIVERSITY if he has d...
	51.2. The BULACAN STATE UNIVERSITY or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	51.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the BULACAN STATE UNIVERSITY’s Representative;
	(b) The BULACAN STATE UNIVERSITY’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	(c) The BULACAN STATE UNIVERSITY shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contra...
	(d) A payment certified by the BULACAN STATE UNIVERSITY’s Representative is not paid by the BULACAN STATE UNIVERSITY to the Contractor within eighty four (84) days from the date of the BULACAN STATE UNIVERSITY’s Representative’s certificate;
	(e) The BULACAN STATE UNIVERSITY’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the BULACAN STATE UN...
	(f) The Contractor does not maintain a Security, which is required;
	(g) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 42; and
	(h) In case it is determined prima facie by the BULACAN STATE UNIVERSITY that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as...
	(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	(ii) drawing up or using forged documents;
	(iii) using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	(iv) any other act analogous to the foregoing.
	51.4. The Funding Source or the BULACAN STATE UNIVERSITY, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with co...
	51.5. When persons from either party to this Contract gives notice of a fundamental breach to the BULACAN STATE UNIVERSITY’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 18.3, the BUL...
	51.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	52. Procedures for Termination of Contracts
	52.1. The following provisions shall govern the procedures for the termination of this Contract:
	(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the BULACAN STATE UNIVERSITY shall, within a period of seven (7) calendar days, verify the existence o...
	(b) Upon recommendation by the BULACAN STATE UNIVERSITY, the Head of the BULACAN STATE UNIVERSITY shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	(iv) special instructions of the BULACAN STATE UNIVERSITY, if any.
	(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the Head of the BULACAN STATE UNIVERSITY a verified position paper stating why the contract should not be terminated.  If the Cont...
	(d) The BULACAN STATE UNIVERSITY may, at anytime before receipt of the Contractor’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been com...
	(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the Head of the BULACAN STATE UNIVERSITY shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contract...
	(f) The Head of the BULACAN STATE UNIVERSITY may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the Head of the BULACAN ...
	52.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring...
	(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to ...
	(i) Employment of competent technical personnel, competent engineers and/or work supervisors;
	(ii) Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	(iii) Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	(iv) Deployment of committed equipment, facilities, support staff and manpower; and
	(v) Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	(c) Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating she...
	(i) Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	(ii) Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	(e) Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	53. Force Majeure, Release From Performance
	53.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, ...
	53.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the BULACAN STATE UNIVERSITY or the Contractor, the BULACAN STATE UNIVERSITY’s Representative shall certify that this Contract ha...
	53.3. If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	53.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 28;
	(b) the cost of his suspension and demobilization;
	(c) any sum to which the BULACAN STATE UNIVERSITY is entitled.
	53.5. The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	54. Resolution of Disputes
	54.1. If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or d...
	54.2. If the Contractor believes that a decision taken by the BULACAN STATE UNIVERSITY’s Representative was either outside the authority given to the BULACAN STATE UNIVERSITY’s Representative by this Contract or that the decision was wrongly taken, th...
	54.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitra...
	55. Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the BULACAN STATE UNIVERSITY, from which part of the payments to the Contractor are being made:
	(a) The BULACAN STATE UNIVERSITY is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	(b) If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the BULACAN STATE UNIVERSITY’s Representative, the Contractor may immediately i...
	56. Procuring Entity’s Representative’s Decisions
	56.1. Except where otherwise specifically stated, the BULACAN STATE UNIVERSITY’s Representative will decide contractual matters between the BULACAN STATE UNIVERSITY and the Contractor in the role representing the BULACAN STATE UNIVERSITY.
	56.2. The BULACAN STATE UNIVERSITY’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	57. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	57.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the BULACAN STATE UNIVERSITY’s Representative before its use.
	57.2. The Contractor shall be responsible for design of Temporary Works.
	57.3. The BULACAN STATE UNIVERSITY’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	57.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the BULACAN STATE UNIVERSITY.
	58. Acceleration and Delays Ordered by the Procuring Entity’s Representative
	58.1. When the BULACAN STATE UNIVERSITY wants the Contractor to finish before the Intended Completion Date, the BULACAN STATE UNIVERSITY’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If th...
	58.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the BULACAN STATE UNIVERSITY, they are incorporated in the Contract Price and treated as a Variation.
	59. Extension of the Intended Completion Date
	59.1. The BULACAN STATE UNIVERSITY’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the r...
	59.2. The BULACAN STATE UNIVERSITY’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the BULACAN STATE UNIVERSITY’s Representative for a decision thereto a...
	60. Right to Vary
	60.1. The BULACAN STATE UNIVERSITY’s Representative with the prior approval of the BULACAN STATE UNIVERSITY may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	60.2. Variations shall be valued as follows:
	(a) At a lump sum price agreed between the parties;
	(b) where appropriate, at rates in this Contract;
	(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the Head of the BULACAN STATE UNIVERSITY.
	61. Contractor's Right to Claim
	62. Dayworks
	62.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work only when the BULACAN STATE UNIVERSITY’s Representative has giv...
	62.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the BULACAN STATE UNIVERSITY’s Representative.  Each completed form shall be verified and signed by the BULACAN STATE UNIVERSITY’s Representative within...
	62.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	63. Early Warning
	63.1. The Contractor shall warn the BULACAN STATE UNIVERSITY’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the ex...
	63.2. The Contractor shall cooperate with the BULACAN STATE UNIVERSITY’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying ou...
	64. Program of Work
	64.1. Within the time stated in the SCC, the Contractor shall submit to the BULACAN STATE UNIVERSITY’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	64.2. An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	64.3. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within t...
	64.4. The BULACAN STATE UNIVERSITY’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the BULACAN STATE UNIVERSITY’s Representative again at ...
	64.5. When the Program of Work is updated, the Contractor shall provide the BULACAN STATE UNIVERSITY’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted...
	64.6. All Variations shall be included in updated Program of Work produced by the Contractor.
	65. Management Conferences
	65.1. Either the BULACAN STATE UNIVERSITY’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with ...
	65.2. The BULACAN STATE UNIVERSITY’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the BULACAN STATE UNIVERSITY.  The responsibility of the parties for acti...
	66. Bill of Quantities
	66.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	66.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	66.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not excee...
	66.4. If requested by the BULACAN STATE UNIVERSITY’s Representative, the Contractor shall provide the BULACAN STATE UNIVERSITY’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	67. Instructions, Inspections and Audits
	67.1. The BULACAN STATE UNIVERSITY’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	67.2. If the BULACAN STATE UNIVERSITY’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and an...
	67.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	68. Identifying Defects
	69. Cost of Repairs
	70. Correction of Defects
	70.1. The BULACAN STATE UNIVERSITY’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the BULACAN STATE UNIVERSITY...
	70.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the BULACAN STATE UNIVERSITY’s Representative’s notice.
	70.3. The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	70.4. The BULACAN STATE UNIVERSITY shall certify that all defects have been corrected. If the BULACAN STATE UNIVERSITY considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding re...
	71. Uncorrected Defects
	71.1. The BULACAN STATE UNIVERSITY shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the BULACAN STATE UNIVE...
	71.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	72. Advance Payment
	72.1. The BULACAN STATE UNIVERSITY shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price,...
	72.2. The advance payment shall be made only upon the submission to and acceptance by the BULACAN STATE UNIVERSITY of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon d...
	72.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	72.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	72.5. The BULACAN STATE UNIVERSITY will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.
	73. Progress Payments
	73.1. The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the BULACAN STATE UNIVERSITY’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, mater...
	73.2. The BULACAN STATE UNIVERSITY shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	(a) Cumulative value of the work previously certified and paid for.
	(b) Portion of the advance payment to be recouped for the month.
	(c) Retention money in accordance with the condition of contract.
	(d) Amount to cover third party liabilities.
	(e) Amount to cover uncorrected discovered defects in the works.
	73.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The BULACAN STATE UNIVERSITY shall pay the Contractor the amounts certified by the BULACAN STATE UNIVERSITY’s Representative within twenty eight (...
	73.4. The first progress payment may be paid by the BULACAN STATE UNIVERSITY to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the BULACAN STATE UNIVERSITY’s Representative.
	73.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the BULACAN STATE UNIVERSITY and shall be deemed covered by other rates and prices in the Contract.
	74. Payment Certificates
	74.1. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	74.2. The BULACAN STATE UNIVERSITY’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	74.3. The value of Work executed shall:
	(a) be determined by the BULACAN STATE UNIVERSITY’s Representative;
	(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	(c) include the valuations of approved variations.
	74.4. The BULACAN STATE UNIVERSITY’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	75. Retention
	75.1. The BULACAN STATE UNIVERSITY shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause 75.2.
	75.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress paym...
	75.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a co...
	75.4. On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the BULACAN STATE UNIVERSITY.
	76. Variation Orders
	76.1. Variation Orders may be issued by the BULACAN STATE UNIVERSITY to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are e...
	76.2. A Change Order may be issued by the BULACAN STATE UNIVERSITY to cover any increase/decrease in quantities of original Work items in the contract.
	76.3. An Extra Work Order may be issued by the BULACAN STATE UNIVERSITY to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, suc...
	76.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope...
	76.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar...
	(a) If the BULACAN STATE UNIVERSITY’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore,...
	(b) The Head of the BULACAN STATE UNIVERSITY or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the appropriate technical staff or office of the BULACAN STATE UNIVERSITY to c...
	(c) The technical staff or appropriate office of the BULACAN STATE UNIVERSITY shall submit a report of their findings and recommendations, together with the supporting documents, to the Head of the BULACAN STATE UNIVERSITY or his duly authorized repre...
	(d) The Head of the BULACAN STATE UNIVERSITY or his duly authorized representative, acting upon the recommendation of the technical staff or appropriate office, shall approve the Change Order or Extra Work Order after being satisfied that the same is ...
	(e) The timeframe for the processing of Variation Orders from the preparation up to the approval by the BULACAN STATE UNIVERSITY concerned shall not exceed thirty (30) calendar days.
	77. Contract Completion
	78. Suspension of Work
	78.1. The BULACAN STATE UNIVERSITY shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to...
	78.2. The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice f...
	(a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	(b) Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	(c) Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by...
	(d) There is failure on the part of the BULACAN STATE UNIVERSITY to deliver government-furnished materials and equipment as stipulated in the contract.
	(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the BULACAN STATE UNIVERSITY’s authorized representative that the documents are comp...
	78.3. In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	79. Payment on Termination
	79.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the BULACAN STATE UNIVERSITY’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments recei...
	79.2. If the Contract is terminated for the BULACAN STATE UNIVERSITY’s convenience or because of a fundamental breach of Contract by the BULACAN STATE UNIVERSITY, the BULACAN STATE UNIVERSITY’s Representative shall issue a certificate for the value of...
	79.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	79.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the BULACAN STATE UNIVERSITY shall promptly return the Performance Security to the Contractor.
	80. Extension of Contract Time
	80.1. Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the BULACAN STATE UNIVERSITY shall determine the amount of su...
	80.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	80.3. Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	80.4. No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	80.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-...
	81. Price Adjustment
	82. Completion
	83. Taking Over
	84. Operating and Maintenance Manuals
	84.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	84.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the BULACAN STATE UNIVERSITY’s Representative’s approval, the BULACAN STATE UNIVERSITY’s Representative shall withhold the amoun...
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