CHECKLIST OF REQUIREMENTS FOR BIDDERS

ELIGIBILITY, TECHNICAL, AND FINANCIAL REQUIREMENTS SHOULD BE
APPROPRIATELY SIGNED AND PROPERLY TABBED AS FOLLOWS:

Class “A” Documents:

ELIGIBILITY DOCUMENTS’ ENVELOPE

TAB A

¢ Registration certificate from the Securities and Exchange Commission (SEC), Department of
Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority
(CDA) for cooperatives, or any proof of such registration as stated in the BDS;

e Mayor’s permit issued by the city or municipality where the principal place of business of the
prospective bidder is located;

e Tax Clearance Certificate;

e Audited financial statements, stamped “received” by the Bureau of Internal Revenue (BIR) or
its duly accredited and authorized institutions, for the preceding calendar year, which should
not be earlier than two (2) years from bid submission; and

e PhilGEPS Certificate of Registration (Platinum Membership)

TABB Statement of all its on-going government and private contracts,

including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid;

Sec IX Bidding Forms (SF-INFR-15)
This statement shall be supported with:
e Notice of Award or Notice to Proceed or Contract issued by the owners.
o Certificate of Good Standing (No slippage delay).
o All spaces should be filled up with correct information.

Statement of the Bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, in accordance with ITB Clause 5.4.

Note: Similar project refers to Commercial Interior Fit-outs as specified in the scope of works of the
project costing at least fifty percent (50%) of the ABC amounting to P 2,061,318.61.

Sec IX Bidding Forms (SF-INFR-15)
This statement shall be supported with:

Program of Works (SLCC)

o Notice of Award or Notice to Proceed or Contract issued by the owners.
Owner’s Certificate of Final Acceptance; or the Constructors Performance
Evaluation Summary (CPES) Final Rating or the Certificate of Completion,
must be satisfactory

o All spaces should be filled up with correct information.

TABC Valid Philippine Contractors Accreditation Board (PCAB) License at least:
Size Range — Small B, License Category- C & D

TABD NFCC computation in accordance with ITB Clause 5.5
NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects
under ongoing contracts, including awarded contracts yet to be started coinciding with the contract for this Project.




Class “B” Documents: If applicable, Joint Venture Agreement in accordance with RA 4566.

Technical Documents:

TABE The Bid Security shall be in the form of a Bid Securing Declaration or any
of the following forms and amounts:

1. The amount of not less than P 82,452.74 [2% of ABC], if bid security is in cash, cashier’s/manager’s
check, bank draft/guarantee or irrevocable letter of credit;
2. The amount of not less than P 206,131.86 [5% of ABC] if bid security is in Surety Bond.

TABF Project Requirements, which shall include the following:

Organizational chart for the contract to be bid;

List of contractor’s personnel as stated in the Bid Data Sheet Clause 12.1 (b) (ii.2);
Construction Schedule and S-curve;

Manpower Schedule;

Detailed Construction Methods;

PERT/CPM (network diagram);

e  Equipment/Tools Utilization Schedule;

e  Site Inspection Certificate issued by BulSU;

e  Contractor’s Confirmation (Construction Specifications); and

e  Certification of Satisfactory Performance (with no negative slippage) from Project Management Office
(PMO) for previous and on-going projects with BulSU, if any.

TABG Sworn statement in accordance with Section 25.3 of the IRR of RA 9184
and using the form prescribed in Section 1X. Bidding Forms.

FINANCIAL DOCUMENTS’ ENVELOPE

TAB H Duly signed Financial Bid Form

TABI Duly signed and priced Bill of quantities

TAB ] Duly signed and priced Detailed Estimates

TAB K Cash Flow by the Quarter and Payment Schedule

TAB L Detailed Unit Price Analysis

TABM Back-up quantity computation sheet/tally sheet as programmed

TAB N Soft copy in compact disc (CD) of the duly priced Bill of Quantities &
Detailed Estimates using Microsoft Excel

Notes:

1. Each Bidder shall submit one (1) original or certified true copy of the original and three (3) additional

photocopies of the first (Eligibility/Technical) and second components (Financial) of its bid duly signed by the
authorized representative of the bidder.
2. Any missing document in the above mentioned checklist is a ground for outright rejection of the bid.
3.In case of discrepancies between this checklist and the bidding documents the latter shall prevail.
4. Any bid submitted after the deadline for submission and receipt of bids prescribed by the BulSU shall be
declared “Late” and shall not be accepted by the BulSU.




Republic of the Philippines
BULACAN STATE UNIVERSITY
City of Malolos, Bulacan

INVITATION TO BID FOR
“INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING, REGISTRAR,
CASHIER AND ADDITIONAL MODULAR PARTITION AT BUDGET OFFICE”
(BulSU-BAC-G-2020-24)

The BULACAN STATE UNIVERSITY (BulSU), through its Bids and Awards Committee (BAC), invites contractors to
apply for eligibility and bid for the project hereunder described:

Name of Project : Installation of Modular Partition at MIS, Accounting, Registrar, Cashier and
Additional Modular Partition at Budget Office

Location : Bulacan State University (Main Campus), Flores Hall, City of Malolos, Bulacan

Scope of Work : Installation of Modular Partition

PCAB License : Size Range — Small B, License Category- C & D

Similar Project : Commercial Interior Fit-outs as specified in the scope of works of the project costing at

least fifty percent (50%) of the ABC amounting to P 847,216.36
ABC : P?1,694,432.72
Completion Date : Fifty (50) calendar days

The prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the contract to be
bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at least fifty percent (50%) of
the ABC to be bid: Provided, however, that contractors under Small A and Small B Categories without similar experience on
the contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the PCAB. The Eligibility Check/Screening as well as
the Preliminary Examination of Bids shall use non-discretionary “pass/fail” criterion. Post-qualification of the lowest
calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding Conference(s),
Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent provisions of R.A. 9184 and
its Implementing Rules and Regulations (IRR).

The schedule of activities is listed below:

Activities Date/Time Venue
: PhilGEPS website (www.philgeps.gov.ph), BulSU
L ég\r/itzgsement October 13 to 20, 2020 website (www.bulsu.edu.ph) and at conspicuous
places in the premises of BulSU
2. Issuance of Bid October 13 to November 03, BAC Office, Hostel 3 Floor, BulSU Main
Documents 2020 Campus, City of Malolos, Bulacan
3. Pre-bid October 20, 2020 10:30 a.m. Via Google Meet thru this link:
Conference (Tuesday) https://meet.google.com/oex-pvkg-xjs
4. *Deadline of November 03, 2020 10:30 a.m. & | Activity Center, BulSU Main Campus, City of
Submission and 10:35 a.m. (Tuesday) Malolos, Bulacan
Opening of Bids

*Note: Only one (1) representative for each bidder will be allowed during the opening of bids.

Bid Documents will be available only to prospective bidders upon payment of a non-refundable amount of Two Thousand
Pesos Only (# 2,00.00) to the Bulacan State University Cashier, City of Malolos, Bulacan.

The Bulacan State University assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses
incurred in the preparation of the bid. Moreover, the Bulacan State University reserves the right to reject any or all bid
proposal(s) at any time prior to contract award, declare the bidding a failure, or award the contract to the bidder whose offer
is the most responsive, lowest calculated bid, and most advantageous to the government.

For further information, please refer to: —_— =
The Bulacan State University-BAC Secretariat Assoc. Prof..Joseph Roy F.Celestino

Guinhawa, City of Malolos, Bulacan 3000
Tel. no. (044) 919-7800 local 1097
Email Address: bulsu.bac1secretariat@bulsu.edu.ph

BAC Chairperson, Goods and Services


http://www.philgeps.gov.ph/
https://meet.google.com/oex-pvkg-xjs

Republic of the Philippines
BULACAN STATE UNIVERSITY

City of Malolos, Bulacan
Tel nos.: (044) 919-7800 loc. 1053/ (044) 794-7755

BIDS AND AWARDS COMMITTEE FOR
GOODS, SUPPLIES AND SERVICES

Project Reference No.: BulSU-BAC-G-2020-24
Date: October 05, 2020

INVITATION TO BID FOR
“INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING, REGISTRAR,
CASHIER AND ADDITIONAL MODULAR PARTITION AT BUDGET OFFICE”
(BulSU-BAC-G-2020-24)

1. The Bulacan State University (BulSU), through the Income Fund 2020 intends to apply
the sum of One Million Six Hundred Ninety Four Thousand Four Hundred Thirty Two
Pesos and 72/100 (P 1,694,432.72) being the Approved Budget for the Contract (ABC)
to payments under the contract for Installation of Modular Partition at MIS, Accounting,
Registrar, Cashier and Additional Modular Partition at Budget Office G-2020-24. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

2. The BulSU now invites bids for Installation of Modular Partition at MIS, Accounting,
Registrar, Cashier and Additional Modular Partition at Budget Office G-2020-24.
Completion of the Works is required within Fifty (50) calendar days upon receipt of
Notice to Proceed. Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in
Section II- Instruction to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the “Government
Procurement Reform Act”.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

4. Interested bidders may obtain further information from the BulSU-Bids and Awards
Committee (BAC) Secretariat through the contact details given below and inspect the
Bidding Documents as posted on the websites of the BulSU and the Philippine
Government Electronic Procurement System (PhilGEPS).

5. A complete set of Bidding Documents may be acquired by interested Bidders on October
13, 2020 from the address below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Two



Thousand Pesos (P 2,000.00) during office hours from 8:00 a.m. to 5:00 p.m., Monday
to Friday only (Except on holidays).

It may also be downloaded free of charge from the website of the PhilGEPS and the
website of the BulSU, provided that Bidders shall pay the applicable fee for the Bidding
Documents not later than November 03, 2020.

The Bulacan State University will hold a Pre-Bid Conference on October 20, 2020
(Tuesday), 9:00 a.m. via Googler Meet thru this link https://meet.google.com/oex-

pvkg-xjs

Bids must be duly received by the BAC Secretariat at the address below on or before
November 03, 2020 (Tuesday), 10:30 a.m. All Bids must be accompanied by a bid
security in any of the acceptable forms and in the amount stated in ITB Clause Error! R
eference source not found..

Bid opening shall be on November 03, 2020 (Tuesday), 10:35 a.m. at the University
Activity Center, Bulacan State University, Brgy. Guinhawa, City of Malolos, Bulacan
3000. Bids will be opened in the presence of the bidders’ representatives who choose to
attend at the address below. Late bids shall not be accepted.

To minimize face to face transaction with the public, only one (1) representative for
each bidder will be allowed during the opening of bids.

The BulSU reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Section
41 of RA 9184 and its IRR, without thereby incurring any liability to the affected bidder
or bidders.

For further information, please refer to:

ELIZABETH D. SUNGA

Procurement Office (BAC Secretariat Division)

Bulacan State University

Guinhawa, City of Malolos, Bulacan 3000

Tel. No. (044)919-7800 local 1053 or 1054; Fax No. (044) 794-7755
Email Address: bac.goods@bulsu.edu.ph

Website: www.bulsu.edu.ph

— T

e

Assoc. Prof. Joseph Roy F: Celestino
Chairperson
BAC Goods, Supplies, & Services


https://meet.google.com/oex-pvkg-xjs
https://meet.google.com/oex-pvkg-xjs
mailto:bac.goods@bulsu.edu.ph

A. General

Scope of Bid

1.1. The Procuring Entity named in the BDS, invites bids for the construction
of Works, as described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of
lots is described in ITB Clause 27.

1.3. The successful Bidder will be expected to complete the Works by the

intended completion date specified in SCC Clause 1.17.

Source of Funds

The BULACAN STATE UNIVERSITY has a budget or received funds from the
Funding Source named in the BDS, and in the amount indicated in the BDS. It
intends to apply part of the funds received for the Project, as defined in the
BDS, to cover eligible payments under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive
Practices

3.1.

Unless otherwise specified in the BDS, the BULACAN STATE
UNIVERSITY, as well as bidders and contractors, shall observe the
highest standard of ethics during the procurement and execution of the
contract. In pursuance of this policy, the Funding Source:

@ defines, for purposes of this provision, the terms set forth below
as follows:

0] "corrupt practice” means behavior on the part of officials in
the public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to
do so, by misusing the position in which they are placed,
and includes the offering, giving, receiving, or soliciting of
anything of value to influence the action of any such official
in the procurement process or in contract execution;
entering, on behalf of the BULACAN STATE
UNIVERSITY, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not
the public officer profited or will profit thereby, and similar
acts as provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution
of a contract to the detriment of the BULACAN STATE
UNIVERSITY, and includes collusive practices among



(b)

(©)

Bidders (prior to or after Bid submission) designed to
establish bid prices at artificial, non-competitive levels and
to deprive the BULACAN STATE UNIVERSITY of the
benefits of free and open competition;

(i) “collusive practices” means a scheme or arrangement
between two or more Bidders, with or without the
knowledge of the BULACAN STATE UNIVERSITY,
designed to establish bid prices at artificial, non-
competitive levels; and

(iv)  “coercive practices” means harming or threatening to
harm, directly or indirectly, persons, or their property to
influence their participation in a procurement process, or
affect the execution of a contract;

(V) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false
statements to investigators in order to materially
impede an administrative  proceedings or
investigation of the BULACAN  STATE
UNIVERSITY or any foreign government/foreign or
international financing institution into allegations of
a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of
matters relevant to the administrative proceedings
or investigation or from pursuing such proceedings
or investigation; or

(bb) acts intended to materially impede the exercise of
the inspection and audit rights of the BULACAN
STATE UNIVERSITY or any foreign
government/foreign or international financing
institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent
practices in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated
period of time, to be awarded Contract funded by the Funding
Source if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing or, or in executing, a
Contract funded by the Funding Source.



3.2.

3.3.

Further, the BULACAN STATE UNIVERSITY will seek to impose the
maximum civil, administrative, and/or criminal penalties available under
the applicable laws on individuals and organizations deemed to be
involved in any of the practices mentioned in ITB Clause 3.1 (a).

Furthermore, the Funding Source and the BULACAN STATE
UNIVERSITY reserve the right to inspect and audit records and accounts
of a contractor in the bidding for and performance of a contract
themselves or through independent auditors as reflected in the GCC
Clause 34.

Conflict of Interest

4.1.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the
imposition of appropriate administrative, civil, and criminal sanctions. A
Bidder may be considered to have conflicting interests with another
Bidder in any of the events described in paragraphs (a) through (c) and
a general conflict of interest in any of the circumstances set out in
paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another
Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy
from any other Bidder;

(©) A Bidder has the same legal representative as that of another
Bidder for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that
puts them in a position to have access to information about or
influence on the bid of another Bidder or influence the decisions
of the BULACAN STATE UNIVERSITY regarding this bidding
process;

(e) A Bidder submits more than one bid in this bidding process.
However, this does not limit the participation of subcontractors in
more than one bid;

)] A Bidder who participated as a consultant in the preparation of
the design or technical specifications of the goods and related
services that are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms
or organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the
same project.



4.2.

In accordance with Section 47 of the IRR of RA 9184, all Bidding
Documents shall be accompanied by a sworn affidavit of the Bidder that
it is not related to the Head of the BULACAN STATE UNIVERSITY,
members of the Bids and Awards Committee (BAC), members of the
Technical Working Group (TWG), members of the BAC Secretariat, the
head of the Project Management Office (PMO) or the end-user unit, and
the project consultants, by consanguinity or affinity up to the third civil
degree. On the part of the Bidder, this Clause shall apply to the following
persons:

@ If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;

(© If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

(d) If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

(e If the Bidder is a joint venture (JV), the provisions of items (a), (b),
(c) or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

Unless otherwise indicated in the BDS, the following persons shall be
eligible to participate in this Bidding:

@ Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and
of which at least seventy five percent (75%) of the interest
belongs to citizens of the Philippines;

(c) Corporations duly organized under the laws of the Philippines,
and of which at least seventy five percent (75%) of the
outstanding capital stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two
(2) or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however,
that, in accordance with Letter of Instructions No. 630, Filipino
ownership or interest of the joint venture concerned shall be at
least seventy five percent (75%): Provided, further, that joint
ventures in which Filipino ownership or interest is less than



5.2.

5.3.

5.4.

5.5.

seventy five percent (75%) may be eligible where the structures
to be built require the application of techniques and/or
technologies which are not adequately possessed by a
person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest
shall be based on the contributions of each of the members of the
joint venture as specified in their JVA.

The BULACAN STATE UNIVERSITY may also invite foreign bidders
when provided for under any Treaty or International or Executive
Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible
to participate only if they can establish that they (a) are legally and
financially autonomous, (b) operate under commercial law, and (c) are
not attached agencies of the BULACAN STATE UNIVERSITY.

(&) The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the Philippine Statistics
Authority (PSA) consumer price index. However, contractors under
Small A and Small B categories without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not
more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded Procurement, the BULACAN STATE
UNIVERSITY and the foreign government/foreign or international
financing institution may agree on another track record requirement, as
specified in the BDS.

For this purpose, contracts similar to the Project shall be those described
in the BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the
value of all outstanding or uncompleted portions of the projects under
ongoing contracts, including awarded contracts yet to be started
coinciding with the contract for this Project.

The values of the domestic bidder’s current assets and current liabilities
shall be based on the latest Audited Financial Statements (AFS)
submitted to the BIR.



For purposes of computing the foreign bidders’ NFCC, the value of the
current assets and current liabilities shall be based on their audited
financial statements prepared in accordance with international financial
reporting standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as
required in ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:

(@)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

(i)

Having taken steps to carefully examine all of the Bidding
Documents;

Having acknowledged all conditions, local or otherwise, affecting
the implementation of the contract;

Having made an estimate of the facilities available and needed
for the contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Claus 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the
GoP or any of its agencies, offices, corporations, or LGUs,
including foreign government/foreign or international financing
institution whose blacklisting rules have been recognized by the
GPPB;

Ensuring that each of the documents submitted in satisfaction of

the bidding requirements is an authentic copy of the original,

complete, and all statements and information provided
therein are true and correct;

Authorizing the Head of the BULACAN STATE UNIVERSITY or
its duly authorized representative/s to verify all the documents
submitted,;

Ensuring that the signatory is the duly authorized representative
of the Bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract, accompanied
by the duly notarized Special Power of Attorney,
Board/Partnership  Resolution, or Secretary’s Certificate,
whichever is applicable;

Complying with the disclosure provision under Section 47 of RA
9184 and its IRR in relation to other provisions of RA 3019;



6.3.

6.4.

)

(k)

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i)

(i)

(iii)

Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work
as established by national laws, rules and regulations; or
collective bargaining agreement; or arbitration award, if
and when applicable.

In case there is a finding by the BULACAN STATE
UNIVERSITY or the DOLE of underpayment or non-
payment of workers’ wage and wage-related benefits,
bidder agrees that the performance security or portion of
the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution
of appropriate actions under the Labor Code, as amended,
and other social legislations.

Comply with occupational safety and health standards and
to correct deficiencies, if any.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation
pending clearance to proceed from the DOLE Regional
Office and to comply with Work Stoppage Order; and

Inform the workers of their conditions of work, labor
clauses under the contract specifying wages, hours of
work and other benefits under prevailing national laws,
rules and regulations; or collective bargaining agreement;
or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the
establishment’s premises; and

Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary
or otherwise, to any person or official, personnel or representative

of the;

Failure to observe any of the above responsibilities shall be at the risk of
the Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have
inspected the site, determined the general characteristics of the contract
works and the conditions for this Project and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine
and to satisfy itself by such means as it considers necessary or desirable
as to all matters pertaining to this Project, including: (a) the location and



6.5.

6.6.

6.7.

6.8.

the nature of the contract, project, or work; (b) climatic conditions; (c)
transportation facilities; (c) nature and condition of the terrain, geological
conditions at the site communication facilities, requirements, location
and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may
affect the cost, duration and execution or implementation of the contract,
project, or work.

The BULACAN STATE UNIVERSITY shall not assume any
responsibility regarding erroneous interpretations or conclusions by the
prospective or eligible bidder out of the data furnished by the BULACAN
STATE UNIVERSITY. However, the BULACAN STATE UNIVERSITY
shall ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become
familiar with all existing laws, decrees, ordinances, acts and regulations
of the Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and
submission of his bid, and the BULACAN STATE UNIVERSITY will in no
case be responsible or liable for those costs, regardless of the conduct
or outcome of the bidding process.

The Bidder should note that the BULACAN STATE UNIVERSITY will
accept bids only from those that have paid the applicable fee for the
Bidding Documents at the office indicated in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or
Services other than those prohibited by a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract
portions of the Works to an extent as may be approved by the BULACAN
STATE UNIVERSITY and stated in the BDS. However, subcontracting
of any portion shall not relieve the Bidder from any liability or obligation
that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB
Clause 12 and comply with the eligibility criteria specified in the BDS. In
the event that any subcontractor is found by the BULACAN STATE
UNIVERSITY to be ineligible, the subcontracting of such portion of the
Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the
Works will be subcontracted at any stage of the bidding process or
during contract implementation. If the Bidder opts to disclose the name



9.

10.

of the subcontractor during bid submission, the Bidder shall include the
required documents as part of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the
venue and on the date indicated therein, to clarify and address the
Bidders’ questions on the technical and financial components of this
Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar
days before the deadline for the submission of and receipt of bids, but
not earlier than seven (7) calendar days from the posting of the Invitation
to Bid/Bidding Documents in the PhIlGEPS website. If the BULACAN
STATE UNIVERSITY determines that, by reason of the method, nature,
or complexity of the contract to be bid, or when international participation
will be more advantageous to the GoP, a longer period for the
preparation of bids is necessary, the pre-bid conference shall be held at
least thirty (30) calendar days before the deadline for the submission and
receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure
that they fully understand the BULACAN STATE UNIVERSITY’s
requirements. Non-attendance of the Bidder will in no way prejudice its
bid; however, the Bidder is expected to know the changes and/or
amendments to the Bidding Documents as recorded in the minutes of
the pre-bid conference and the Supplemental/Bid Bulletin. The minutes
of the pre-bid conference shall be recorded and prepared not later than
five (5) calendar days after the pre-bid conference. The minutes shall be
made available to prospective bidders not later than five (5) days upon
written request.

Decisions of the BAC amending any provision of the bidding documents
shall be issued in writing through a Supplemental/Bid Bulletin at least
seven (7) calendar days before the deadline for the submission and
receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

Prospective bidders may request for clarification(s) on and/or
interpretation of any part of the Bidding Documents. Such a request must
be in writing and submitted to the BULACAN STATE UNIVERSITY at
the address indicated in the BDS at least ten (10) calendar days before
the deadline set for the submission and receipt of Bids.

The BAC shall respond to the said request by issuing a
Supplemental/Bid Bulletin, to be made available to all those who have



11.

12.

properly secured the Bidding Documents, at least seven (7) calendar
days before the deadline for the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the BULACAN
STATE UNIVERSITY'’s initiative for purposes of clarifying or modifying
any provision of the Bidding Documents not later than seven (7) calendar
days before the deadline for the submission and receipt of Bids. Any
modification to the Bidding Documents shall be identified as an
amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted
in the PhilGEPS and the website of the BULACAN STATE UNIVERSITY
concerned, if available, and at any conspicuous place in the premises of
the Procuring Entity concerned. It shall be the responsibility of all Bidders
who have properly secured the Bidding Documents to inquire and secure
Supplemental/Bid Bulletins that may be issued by the BAC. However,
Bidders who have submitted bids before the issuance of the
Supplemental/Bid Bulletin must be informed and allowed to modify or
withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents to
be submitted to the BAC must be in English. If the eligibility requirements or
statements, the bids, and all other documents submitted to the BAC are in
foreign language other than English, it must be accompanied by a translation
of the documents in English. The documents shall be translated by the relevant
foreign government agency, the foreign government agency authorized to
translate documents, or a registered translator in the foreign bidder’s country;
and shall be authenticated by the appropriate Philippine foreign service
establishment/post or the equivalent office having jurisdiction over the foreign
bidder’'s affairs in the Philippines. The English translation shall govern, for
purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical
Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain
the following eligibility and technical documents:

@) Eligibility Documents —
Class “A” Documents

Q) PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for
foreign bidders participating in the procurement by a
Philippine Foreign Service Office or Post, which shall
submit their eligibility documents under Section 23.1 of the



(i)

(iii)

IRR, provided, that the winning bidder shall register with
the PhIlGEPS in accordance with Section 37.1.4 of the
IRR;

Statement of all its ongoing government and private
contracts, including contracts awarded but not yet started,
if any, whether similar or not similar in nature and
complexity to the contract to be bid; and

Statement of the Bidder's SLCC similar to the contract to
be bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each
contract the following:

(i.k1) name of the contract;

(i.2) date of the contract;

(ii.3) contract duration;

(i.4) owner's name and address;
(ii.5) nature of work;

(ii.6) contractor's role (whether sole contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award;
(1.8) date of completion or estimated completion time;
(ii.9) total contract value at completion, if applicable;

(i.10) percentages of planned and actual
accomplishments, if applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder's SLCC shall be supported by
the Notice of Award and/or Notice to Proceed, Project
Owner’s Certificate of Final Acceptance issued by the
Owner other than the Contractor or the Constructors
Performance Evaluation System (CPES) Final Rating,
which must be at least satisfactory. In case of contracts
with the private sector, an equivalent document shall be
submitted;

Unless otherwise provided in the BDS, a valid special
PCAB License in case of joint ventures, and registration for
the type and cost of the contract for this Project; and



(iv)  NFCC computation in accordance with ITB Clause 5.5.
Class “B” Documents

(v) If applicable, Joint Venture Agreement (JVA) in
accordance with RA 4566.

(b) Technical Documents —

Q) Bid security in accordance with ITB Clause 18. If the
Bidder opts to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of
credit issued by a foreign bank, it shall be
accompanied by a confirmation from a Universal or
Commercial Bank; or

(i.2) a surety bond accompanied by a certification
coming from the Insurance Commission that the
surety or insurance company is authorized to issue
such instruments.

(i) Project Requirements, which shall include the following:
(i.1) Organizational chart for the contract to be bid;

(i.2) List of contractor's personnel (e.g., Project
Manager, Project Engineers, Materials Engineers,
and Foremen), to be assigned to the contract to be
bid, with their complete qualification and experience
data. These personnel must meet the required
minimum years of experience set in the BDS; and

(ii.3) List of contractor’'s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the
case may be, which must meet the minimum
requirements for the contract set in the BDS; and

(ili))  Sworn statement in accordance with Section 25.3 of the
IRR of RA 9184 and using the form prescribed in Section
IX. Bidding Forms.0

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid
shall contain the following:

@ Financial Bid Form, which includes bid prices and the bill of
guantities, in accordance with ITB Clauses 15.1 and 15.3; and



13.2.

(b) Any other document related to the financial component of the bid
as stated in the BDS.

(@) Unless otherwise stated in the BDS, all Bids that exceed the ABC
shall not be accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is
required by the procuring entity, payment could be made
upon the submission of bids.

(i)  The BULACAN STATE UNIVERSITY has procedures in
place to ensure that the ABC is based on recent estimates
made by the engineer or the responsible unit of the
BULACAN STATE UNIVERSITY and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision
and risk and inflationary factors, as well as prevailing market
prices, associated with the types of works or goods to be
procured.

(i) The BULACAN STATE UNIVERSITY has trained cost
estimators on estimating prices and analyzing bid variances.
In the case of infrastructure projects, the BULACAN STATE
UNIVERSITY must also have trained quantity surveyors.

(iv) The BULACAN STATE UNIVERSITY has established a
system to monitor and report bid prices relative to ABC and
engineer’s/procuring entity’s estimate.

(v) The BULACAN STATE UNIVERSITY has established a
monitoring and evaluation system for contract
implementation to provide a feedback on actual total costs
of goods and works.

14. Alternative Bids

14.1.

14.2.

Alternative Bids shall be rejected. For this purpose, alternative bid is an
offer made by a Bidder in addition or as a substitute to its original bid
which may be included as part of its original bid or submitted separately
therewith for purposes of bidding. A bid with options is considered an
alternative bid regardless of whether said bid proposal is contained in a
single envelope or submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the
Bidding Documents, including the basic technical design as indicated in
the drawings and specifications. Unless there is a value engineering
clause in the BDS, alternative bids shall not be accepted.



15.

16.

14.3.

Each Bidder shall submit only one Bid, either individually or as a partner
inaJV. A Bidder who submits or participates in more than one bid (other
than as a subcontractor if a subcontractor is permitted to participate in
more than one bid) will cause all the proposals with the Bidder's
participation to be disqualified. This shall be without prejudice to any
applicable criminal, civil and administrative penalties that may be
imposed upon the persons and entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause
1.1, based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Bids not addressing or providing all
of the required items in the Bidding Documents including, where
applicable, Bill of Quantities, shall be considered non-responsive and,
thus, automatically disqualified. In this regard, where a required item is
provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a zero (0) or a dash (-) for the said item would
mean that it is being offered for free to the Government, except those
required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of
bids, shall be included in the rates, prices, and total bid price submitted
by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall
be considered as fixed prices, and therefore not subject to price
escalation during contract implementation, except under extraordinary
circumstances as specified in GCC Clause 48. Upon the
recommendation of the BULACAN STATE UNIVERSITY, price
escalation may be allowed in extraordinary circumstances as may be
determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by
the GPPB. Furthermore, in cases where the cost of the awarded contract
is affected by any applicable new laws, ordinances, regulations, or other
acts of the GoP, promulgated after the date of bid opening, a contract
price adjustment shall be made or appropriate relief shall be applied on
a no loss-no gain basis.

Bid Currencies

16.1.

All bid prices shall be quoted in Philippine Pesos unless otherwise
provided in the BDS. However, for purposes of bid evaluation, bids
denominated in foreign currencies shall be converted to Philippine
currency based on the exchange rate prevailing on the day of the Bid
Opening.



17.

18.

16.2.

16.3.

If so allowed in accordance with ITB Clause 16.1, the BULACAN STATE
UNIVERSITY for purposes of bid evaluation and comparing the bid
prices will convert the amounts in various currencies in which the bid
price is expressed to Philippine Pesos at the exchange rate as published
in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the
day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price
shall be made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall
not exceed one hundred twenty (120) calendar days from the date of the
opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity
period, the BULACAN STATE UNIVERSITY may request Bidders to
extend the period of validity of their bids. The request and the responses
shall be made in writing. The bid security described in ITB Clause 18
should also be extended corresponding to the extension of the bid
validity period at the least. A Bidder may refuse the request without
forfeiting its bid security, but his bid shall no longer be considered for
further evaluation and award. A Bidder granting the request shall not be
required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage
of the ABC)

(@ Cash or cashier's/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank  draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided, Two percent (2%)
however, that it shall be
confirmed or authenticated by
a Universal or Commercial
Bank, if issued by a foreign
bank.




18.2.

18.3.

18.4.

18.5.

(c) Surety bond callable upon
demand issued by a surety or
insurance  company  duly
certified by the Insurance
Commission as authorized to
issue such security; and/or

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
BULACAN STATE UNIVERSITY and furnish the performance security
required under ITB Clause 32.2, within ten (10) calendar days from
receipt of the Notice of Award, and commits to pay the corresponding
amount as fine, and be suspended for a period of time from being
gualified to participate in any government procurement activity in the
event it violates any of the conditions stated therein as provided in the
guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any
bid not accompanied by an acceptable bid security shall be rejected by
the BULACAN STATE UNIVERSITY as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids
and before contract signing, except to those that failed or declared as
post-disqualified, upon submission of a written waiver of their right to file
a request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has
signed the contract and furnished the Performance Security, but in no
case later than the expiration of the Bid Security validity period indicated
in ITB Clausel8.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31,
and the posting of the performance security, pursuant to ITB Clause 32,
the successful Bidder's Bid Security will be discharged, but in no case
later than the Bid Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
@ if a Bidder:

Q) withdraws its bid during the period of bid validity specified
in ITB Clause 17;

(i)  does not accept the correction of errors pursuant to ITB
Clause 27.3(b);

(i)  has a finding against the veracity of the required
documents submitted in accordance with ITB Clause 28.2;



(iv)  submission of eligibility requirements containing false
information or falsified documents;

(v) submission of bids that contain false information or falsified
documents, or the concealment of such information in the
bids in order to influence the outcome of eligibility
screening or any other stage of the public bidding;

(vi) allowing the use of one’s name, or using the name of
another for purposes of public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter
into contract with the Government without justifiable cause,
after the Bidder had been adjudged as having submitted
the LCRB;

(viii) refusal or failure to post the required performance security
within the prescribed time;

(ix)  refusal to clarify or validate in writing its bid during post-
gualification within a period of seven (7) calendar days
from receipt of the request for clarification;

(x) any documented attempt by a Bidder to unduly influence
the outcome of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into
the joint venture after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the
competitive bidding, such as habitually withdrawing from
bidding, submitting late Bids or patently insufficient bid, for
at least three (3) times within a year, except for valid
reasons.

(b) if the successful Bidder:
0] fails to sign the contract in accordance with ITB Clause 31,

(i)  fails to furnish performance security in accordance with
ITB Clause 32.

19. Format and Signing of Bids

19.1 Bidders shall submit their bids through their duly authorized
representative using the appropriate forms provided in Section IX.
Bidding Forms on or before the deadline specified in the ITB Clause 21
in two (2) separate sealed bid envelopes, and which shall be submitted
simultaneously. The first shall contain the technical component of the
bid, including the eligibility requirements under ITB Clause 12.1, and the
second shall contain the financial component of the bid. This shall also
be observed for each lot in the case of lot procurement.



20.

19.2

19.3

19.4

19.5

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All
blank spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the
Bidder shall submit copies of the first and second envelopes. In the
event of any discrepancy between the original and the copies, the
original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities,
under Section IX hereof, shall be signed by the duly authorized
representative/s of the Bidder. Failure to do so shall be a ground for the
rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL
- TECHNICAL COMPONENT,” and the original of their financial
component in another sealed envelope marked “ORIGINAL -
FINANCIAL COMPONENT,” sealing them all in an outer envelope
marked “ORIGINAL BID.”

Each copy of the first and second envelopes shall be similarly sealed
duly marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. __ — FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. " respectively. These envelopes
containing the original and the copies shall then be enclosed in one
single envelope.

The original and the number of copies of the bid as indicated in the BDS
shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:
€)) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(©) be addressed to the BULACAN STATE UNIVERSITY’s BAC in
accordance with ITB Clause 20.1;

(d) bear the specific identification of this bidding process indicated in
the ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time
for the opening of bids, in accordance with ITB Clause 21.



21.

22.

23.

20.5. Bid envelopes that are not properly sealed and marked, as required in
the bidding documents, shall not be rejected, but the Bidder or its duly
authorized representative shall acknowledge such condition of the bid
as submitted. The BAC or the BULACAN STATE UNIVERSITY shall
assume no responsibility for the misplacement of the contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the BULACAN STATE UNIVERSITY’s BAC at the
address and on or before the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids
prescribed by the BULACAN STATE UNIVERSITY, pursuantto ITB Clause 21,
shall be declared “Late” and shall not be accepted by the BULACAN STATE
UNIVERSITY. The BAC shall record in the minutes of Bid Submission and
Opening, the Bidder's name, its representative and the time the late bid was
submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that
the modification is received by the BULACAN STATE UNIVERSITY prior
to the deadline prescribed for submission and receipt of bids. The Bidder
shall not be allowed to retrieve its original bid, but shall be allowed to
submit another bid equally sealed and properly identified in accordance
with Clause 20, linked to its original bid marked as “TECHNICAL
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped
“received” by the BAC. Bid modifications received after the applicable
deadline shall not be considered and shall be returned to the Bidder
unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it
has been submitted, for valid and justifiable reason; provided that the
Letter of Withdrawal is received by the BULACAN STATE UNIVERSITY
prior to the deadline prescribed for submission and receipt of bids. The
Letter of Withdrawal must be executed by the authorized representative
of the Bidder identified in the Omnibus Sworn Statement, a copy of which
should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall
be returned unopened to the Bidders. A Bidder, who has acquired the
bidding documents may also express its intention not to participate in the
bidding through a letter which should reach and be stamped by the BAC



24.

23.4.

before the deadline for submission and receipt of bids. A Bidder that
withdraws its bid shall not be permitted to submit another bid, directly or
indirectly, for the same contract.

No bid may be modified after the deadline for submission of bids. No bid
may be withdrawn in the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified by the Bidder
on the Financial Bid Form. Withdrawal of a bid during this interval shall
result in the forfeiture of the Bidder's bid security, pursuant to ITB
Clausel8.5, and the imposition of administrative, civil, and criminal
sanctions as prescribed by RA 9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24 3.

24 .4,

24.5.

The BAC shall open the Bids in public, immediately after the deadline for
the submission and receipt of bids in public, as specified in the BDS. In
case the Bids cannot be opened as scheduled due to justifiable reasons,
the BAC shall take custody of the Bids submitted and reschedule the
opening of Bids on the next working day or at the soonest possible time
through the issuance of a Notice of Postponement to be posted in the
PhilGEPS website and the website of the BULACAN STATE
UNIVERSITY concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder's compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail”
criterion. If a Bidder submits the required document, it shall be rated
“‘passed” for that particular requirement. In this regard, bids that fail to
include any requirement or are incomplete or patently insufficient shall
be considered as “failed”. Otherwise, the BAC shall rate the said first bid
envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of
each complying Bidder shall be opened within the same day. In case one
or more of the requirements in the second envelope of a particular bid is
missing, incomplete or patently insufficient, and/or if the submitted total
bid price exceeds the ABC unless otherwise provided in ITB Clause
13.2, the BAC shall rate the bid concerned as “failed.” Only bids that are
determined to contain all the bid requirements for both components shall
be rated “passed” and shall immediately be considered for evaluation
and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening,
and the envelope containing the corresponding withdrawn bid shall be
returned to the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.



25.

24.6.

24.7.

24.8.

24.8.

24.9

In the case of an eligible foreign bidder as described in ITB Clause 5,
the following Class “A” Documents may be substituted with the
appropriate equivalent documents, if any, issued by the country of the
foreign bidder concerned, which shall likewise be uploaded and
maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange
Commission (SEC), Department of Trade and Industry (DTI) for sole
proprietorship, or CDA for cooperatives;

b) Mayor's/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the
prospective Bidder’s total and current assets and liabilities stamped
“received” by the Bureau of Internal Revenue or its duly accredited
and authorized institutions, for the preceding calendar year which
should not be earlier than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the
document required in ITB Clause 12.1(a)(i). Submission of documents
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(iv) by any of the joint
venture partners constitutes compliance.

The BULACAN STATE UNIVERSITY shall prepare the minutes of the
proceedings of the bid opening that shall include, as a minimum: (a)
names of Bidders, their bid price (per lot, if applicable, and/or including
discount, if any), bid security, findings of preliminary examination, and
whether there is a withdrawal or modification; and (b) attendance sheet.
The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the
opening of bids. The BAC shall ensure the integrity, security, and
confidentiality of all submitted bids. The Abstract of Bids as read and the
minutes of the Bid Opening shall be made available to the public upon
written request and payment of a specified fee to recover cost of
materials.

To ensure transparency and accurate representation of the bid
submission, the BAC Secretariat shall notify in writing all Bidders whose
bids it has received through its PhilGEPS-registered physical address or
official e-mail address. The notice shall be issued within seven (7)
calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind
of communication with any Bidder regarding the evaluation of their bids



26.

27.

25.2.

until the issuance of the Notice of Award, unless otherwise allowed in
the case of ITB Clause 26.

Any effort by a Bidder to influence the BULACAN STATE UNIVERSITY
in the BULACAN STATE UNIVERSITY’s decision in respect of bid
evaluation, bid comparison or contract award will result in the rejection
of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
BULACAN STATE UNIVERSITY may ask in writing any Bidder for a clarification
of its bid. All responses to requests for clarification shall be in writing. Any
clarification submitted by a Bidder in respect to its bid and that is not in response
to a request by the BULACAN STATE UNIVERSITY shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

The BULACAN STATE UNIVERSITY will undertake the detailed
evaluation and comparison of Bids which have passed the opening and
preliminary examination of Bids, pursuant to ITB Clause 24, in order to
determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@ The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest
to highest. The bid with the lowest price shall be identified as the
Lowest Calculated Bid.

The BULACAN STATE UNIVERSITY's BAC shall immediately conduct
a detailed evaluation of all bids rated “passed,” using non-discretionary
“pass/fail” criterion. The BAC shall consider the following in the
evaluation of bids:

@ Completeness of the bid. Unless the BDS allows patrtial bids, bids
not addressing or providing all of the required items in the
Schedule of Requirements including, where applicable, bill of
guantities, shall be considered non-responsive and, thus,
automatically disqualified. In this regard, where a required item is
provided, but no price is indicated, the same shall be considered
as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the
BULACAN STATE UNIVERSITY, except those required by law or
regulations to be provided for; and

(b) Arithmetical corrections. Consider computational errors and
omissions to enable proper comparison of all eligible bids. It may




27.4.

27.5.

27.6.

27.7.

also consider bid modifications. Any adjustment shall be
calculated in monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the
above-mentioned requirements shall be ranked in the ascending order
of their total calculated bid prices, as evaluated and corrected for
computational errors, discounts and other modifications, to identify the
Lowest Calculated Bid. Total calculated bid prices, as evaluated and
corrected for computational errors, discounts and other modifications,
which exceed the ABC shall not be considered, unless otherwise
indicated in the BDS.

The BULACAN STATE UNIVERSITY'’s evaluation of bids shall be based
on the bid price quoted in the Bid Form, which includes the Bill of
Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition.
For this purpose, all Bidders shall be required to include in their bids the
cost of all taxes, such as, but not limited to, value added tax (VAT),
income tax, local taxes, and other fiscal levies and duties which shall be
itemized in the bid form and reflected in the detailed estimates. Such
bids, including said taxes, shall be the basis for bid evaluation and
comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the bid or combination
of bids offering the lowest calculated cost to the BULACAN STATE
UNIVERSITY. Bid prices quoted shall correspond to all of the
requirements specified for each lot. Bid Security as required by ITB
Clause 18 shall be submitted for each contract (lot) separately. The basis
for evaluation of lots is specified in BDS Clause 27.3.

28. Post Qualification

28.1.

28.2.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with
and is responsive to all the requirements and conditions specified in ITB
Clauses 5, 12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by
the Bidder of the notice from the BAC that it submitted the Lowest
Calculated Bid, the Bidder shall submit its latest income and business
tax returns filed and paid through the BIR Electronic Filing and Payment
System (eFPS) and other appropriate licenses and permits required by
law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the



28.3.

28.4.

28.5.

28.6.

28.7.

documents submitted is made, it shall cause the forfeiture of the bid
security in accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted pursuant
to ITB Clauses 12 and 13, as well as other information as the BULACAN
STATE UNIVERSITY deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a
period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid
passes all the criteria for post-qualification, it shall declare the said bid
as the LCRB, and recommend to the Head of the BULACAN STATE
UNIVERSITY the award of contract to the said Bidder at its submitted
price or its calculated bid price, whichever is lower, subject to ITB Clause
30.3.

A negative determination shall result in rejection of the Bidder’s bid, in
which event the BULACAN STATE UNIVERSITY shall proceed to the
next Lowest Calculated Bid, with a fresh period to make a similar
determination of that Bidder’s capabilities to perform satisfactorily. If the
second Bidder, however, fails the post qualification, the procedure for
post qualification shall be repeated for the Bidder with the next Lowest
Calculated Bid, and so on until the LCRB is determined for
recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to
award the contract, the Head of the BULACAN STATE UNIVERSITY or
his duly authorized representative shall approve or disapprove the said
recommendation.

In the event of disapproval, which shall be based on valid, reasonable,
and justifiable grounds as provided for under Section 41 of the IRR of
RA 9184, the Head of the BULACAN STATE UNIVERSITY shall notify
the BAC and the Bidder in writing of such decision and the grounds for
it. When applicable, the BAC shall conduct a post-qualification of the
Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the Head of the
BULACAN STATE UNIVERSITY in accordance with Section 37.1.3 of
the IRR of RA 9184.

29. Reservation Clause

29.1.

Notwithstanding the eligibility or post-qualification of a Bidder, the
BULACAN STATE UNIVERSITY concerned reserves the right to review
its qualifications at any stage of the procurement process if it has
reasonable grounds to believe that a misrepresentation has been made
by the said Bidder, or that there has been a change in the Bidder’s
capability to undertake the project from the time it submitted its eligibility
requirements. Should such review uncover any misrepresentation made



29.2.

29.3.

in the eligibility and bidding requirements, statements or documents, or
any changes in the situation of the Bidder which will affect its capability
to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the BULACAN STATE UNIVERSITY shall consider
the said Bidder as ineligible and shall disqualify it from submitting a bid
or from obtaining an award or contract.

Based on the following grounds, the BULACAN STATE UNIVERSITY
reserves the right to reject any and all Bids, declare a Failure of Bidding
at any time prior to the contract award, or not to award the contract,
without thereby incurring any liability, and make no assurance that a
contract shall be entered into as a result of the bidding:

@ If there is prima facie evidence of collusion between appropriate
public officers or employees of the BULACAN STATE
UNIVERSITY, or between the BAC and any of the Bidders, or if
the collusion is between or among the Bidders themselves, or
between a Bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the BULACAN STATE UNIVERSITY’s BAC is found to have
failed in following the prescribed bidding procedures; or

(©) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

Q) If the physical and economic conditions have significantly
changed so as to render the project no longer
economically, financially or technically feasible as
determined by the Head of the BULACAN STATE
UNIVERSITY;

(i) If the project is no longer necessary as determined by the
Head of the BULACAN STATE UNIVERSITY; and

(i) If the source of funds for the project has been withheld or
reduced through no fault of the BULACAN STATE
UNIVERSITY.

In addition, the BULACAN STATE UNIVERSITY may likewise declare a
failure of bidding when:

€)) No bids are received,
(b) All prospective Bidders are declared ineligible;

(© All bids fail to comply with all the bid requirements, fail post-
qualification; or



30.

31.

(d) The Bidder with the LCRB refuses, without justifiable cause, to
accept the award of contract, and no award is made in
accordance with Section 40 of the IRR of RA 9184.

F. Award of Contract

Contract Award

30.1.

30.2.

30.3.

Subject to ITB Clause 28, the Head of the BULACAN STATE
UNIVERSITY or its duly authorized representative shall award the
contract to the Bidder whose bid has been determined to be the LCRB.

Prior to the expiration of the period of bid validity, the BULACAN STATE
UNIVERSITY shall notify the successful Bidder in writing that its bid has
been accepted, through a Notice of Award duly received by the Bidder
or its representative personally or by registered mail or electronically,
receipt of which must be confirmed in writing within two (2) days by the
Bidder with the LCRB and submitted personally or sent by registered
mail or electronically to the BULACAN STATE UNIVERSITY.

Notwithstanding the issuance of the Notice of Award, award of contract
shall be subject to the following conditions:

@ Submission of the following documents within ten (10) calendar
days from receipt of the Notice of Award:

Q) In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(i)  Valid PCAB license and registration for the type and cost
of the contract to be bid for foreign bidders when the Treaty
or International or Executive Agreement expressly allows
submission of the PCAB license and registration for the
type and cost of the contract to be bid as a pre-condition
to the Award;

(b) Posting of the performance security in accordance with ITB
Clause 32,

(©) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section
37.3 of the IRR of RA 9184.

Signing of the Contract

31.1.

At the same time as the BULACAN STATE UNIVERSITY notifies the
successful Bidder that its bid has been accepted, the BULACAN STATE
UNIVERSITY shall send the Contract Form to the Bidder, which Contract



31.2.

31.3.

31.4.

has been provided in the Bidding Documents, incorporating therein all
agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and
date the contract and return it to the BULACAN STATE UNIVERSITY.

The BULACAN STATE UNIVERSITY shall enter into contract with the
successful Bidder within the same ten (10) calendar day period provided
that all the documentary requirements are complied with.

The following documents shall form part of the contract:
@ Contract Agreement;
(b) Bidding Documents;

(© Winning Bidder's bid, including the Technical and Financial
Proposals, and all other documents/statements submitted (e.g.,
Bidder's response to request for clarifications on the bid),
including corrections to the bid, if any, resulting from the
BULACAN STATE UNIVERSITY’s bid evaluation;

(d) Performance Security;
(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws
and/or specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its
obligations under the contract, it shall post a performance security within
a maximum period of ten (10) calendar days from the receipt of the
Notice of Award from the BULACAN STATE UNIVERSITY and in no
case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the BULACAN STATE UNIVERSITY in an amount not
less than the percentage of the total contract price in accordance with
the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of
the Total Contract Price)

(@) Cash or cashier's/manager’'s
check issued by a Universal
or Commercial Bank. Ten percent (10%)




33.

34.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by
a Universal or Commercial
Bank, if issued by a foreign
bank.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security.

32.3. Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the
award and forfeiture of the bid security, in which event the BULACAN
STATE UNIVERSITY shall have a fresh period to initiate and complete
the post qualification of the second Lowest Calculated Bid. The
procedure shall be repeated until LCRB is identified and selected for
recommendation of contract award. However if no Bidder passed post-
gualification, the BAC shall declare the bidding a failure and conduct a
re-bidding with re-advertisement, if necessary.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the BULACAN STATE
UNIVERSITY shall issue the Notice to Proceed (NTP) together with a copy or
copies of the approved contract to the successful Bidder. All notices called for
by the terms of the contract shall be effective only at the time of receipt thereof
by the successful Bidder.

Protest Mechanism

Decision of the BULACAN STATE UNIVERSITY at any stage of the
procurement process may be questioned in accordance with Sections 55 of the
IRR of RA 9184.



Bid Data Sheet

ITB Clause
1.1 The Procuring Entity is Bulacan State University (BulSU).
The name of the Contract is:
Installation of Modular Partition at MIS, Accounting, Registrar, Cashier
and Additional Modular Partition at Budget
Office
The identification number of the Contract is BulSU-G-2020-24.
2 The Funding Source is:
The Government of the Philippines (GOP) through Income Fund 2020 in the
amount of One Million Six Hundred Ninety-Four Thousand Four Hundred
Thirty-Two Pesos and 72/100.
(P 1,694,432.72).
The name of the Project is “Installation of Modular Partition at MIS,
Accounting, Registrar, Cashier and Additional
Modular Partition at Budget Office”
3.1 No further instructions.
5.1 No further instructions.
5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.
5.4(a) The Bidder must have an experience of having completed a Single Largest

Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

Similar project:

Commercial Interior Fit-outs as specified in the scope of works of the

project, costing at least fifty percent (50 % of the ABC) equivalent to

P 847,216.36.

Supporting documents to be submitted:
(1) Program of Works;

(2) Notice of Award or Notice to Proceed or Contract issued by the
owners;

(3) Owner’s Certificate of Final Acceptance; or the Constructors
Performance Evaluation Summary (CPES) Final Rating or the
Certificate of Completion, must be satisfactory.




5.4(b) For this purpose, similar contracts shall refer to contracts which have the
same major categories of work.
The Bidder must submit a computation of its Net Financial Contracting

5.5 Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:
NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for
this Project.
The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.
For purposes of computing the foreign bidders’ NFCC, the value of the
current assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

8.1 No further instructions.

9.1 The BulSU will hold a Pre-Bid Conference on October 20, 2020 (Tuesday),
2:00 p.m. To reduce the risks and hazards of community transmission of
COVID-19, the BAC shall conduct meetings and conferences via Google Meet
platform at https://meet.google.com/oex-pvkg-xjs until further notice, or
until such time that the state of calamity, or implementation of community
quarantine or similar government restrictions shall have been lifted by the
proper government authorities.

10.1 The BULACAN STATE UNIVERSITY’s address is:
JOSEPH ROY F. CELESTINO
Chairperson, BAC — Goods and Services
BULACAN STATE UNIVERSITY
BAC Function Room, 3" Floor, Hostel Bulacan State University
Guinhawa, City of Malolos, Bulacan
Tel No. : (044) 919-7800 local 1097
E-mail address: bac.goods@bulsu.edu.ph

10.4 No further instructions.

12.1 (a) (i). Eligibility Documents

Class “A” Documents:

In the absence of PhilGEPS Certificate of Registration (Platinum
Membership), the following shall be submitted:

1. Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives, or any proof of
such registration as stated in the BDS;
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2.Mayor’s permit issued by the city or municipality where the principal place
of business of the prospective bidder is located;

3. Tax Clearance Certificate

4. Audited financial statements, stamped “received” by the Bureau of Internal
Revenue (BIR) or its duly accredited and authorized institutions, for the
preceding calendar year, which should not be earlier than two (2) years from
bid submission;

In case of recently expired Mayor’s/ Business Permit, it shall be accepted
together with its official receipt as proof that the bidder has applied for
renewal within the period prescribed by the concerned local government
unit, provided that the renewed permit shall be submitted after award of
contract but before payment in accordance with item 6.2 of Government
Procurement Policy Board (GPPB) Resolution No. 09-2020.

12.1 (a) ().

Relevant Statement of all its on-going government and private contracts,
including contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid;

o Relevant Statement of the Bidder's Single Largest Completed Contract

(SLCC) similar to the contract to be bid. The statement shall be supported
by Program of Works, Notices of Award and/or Notices to Proceed,
Project Owner’s Certificate of Final Acceptance issued by the Owner other
than the Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory;

12.1 (a) (iii).

Valid Philippine Contractors Accreditation Board (PCAB) License and
Registration for the type and cost of the contract to be bid:

Size Range- Small B
License Category- C&D

12.1 (a) ().

The prospective bidder's computation for its Net Financial Contracting
Capacity (NFCQC)

12.1(b) (ii)

Project Requirements, which shall include the following:
1. Duly Signed List of Contractor’'s Organizational chart for the contract
to be bid;

2. Duly Signed List of Contractor’s Key Personnel to be assigned to the
Contract

1. Foreman
2. Laborer (Skilled/Helper)

Attachments:
a. Bio-Data or Curriculum Vitae, showing complete
gualifications and experiences data, including certificates of
Seminars and Trainings attended,
b. Key Personnel’s Affidavit of commitment to work on the
Contract

Note: In case of replacement of key personnel, the contractor
must request in writing to the BulSU indicating the valid




reasons for such replacement and attaching thereto documents
pertaining to the substitute personnel and the same must be

approved.
12.1(b)(ii.4) Additional documents to be included in the technical envelope:

a. Construction Schedule and S-curve with cumulative amount using_the

prescribed format;

b. Manpower Schedule using the prescribed format;

c. Detailed Construction Methods;

d. PERT/CPM (network diagram) using the prescribed format;

e. Equipment/Tools Utilization Schedule using the prescribed format;

f. Site Inspection Certificate issued by BulSU;

g. Contractor’s Confirmation with the Construction Specifications; and

h. Certification of Satisfactory Performance (with no negative slippage) from

Project Management Office (PMO) for previous and on-going projects with

BulSU, if any.

12.1 (b) (iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms.
In case of Unnotarized Omnibus Sworn Statement, it shall be accepted,
provided that the notarized Omnibus Sworn Statement shall be submitted
after award of contract but before payment in accordance with item 6.3 of

GPPB Resolution No. 09-2020.

13.1 This shall include the following documents:

1) Duly signed Financial Bid Form using the prescribed format;

2) Bid prices in the Bill of Quantities;

3) Detailed estimates, including a summary sheet indicating the unit prices
of construction materials, labor rates, and equipment rentals used in
coming up with the Bid;

4) Cash flow by quarter or payment schedule;

5) Detailed Unit Price Analysis (DUPA) using the prescribed format;

6) Back-up quantity computation sheet/tally sheet as programmed; and

7) Preferably with soft copy in compact disc (CD) or Flash Drive from item
2 up to item 6 above using Microsoft Excel.

13.2 The ABC is One Million Six Hundred Ninety-Four Thousand Four Hundred

Thirty-Two Pesos and 72/100

(P 1,694,432.72).

Any bid with a financial component exceeding this amount shall not be

accepted.

14.2 No further instructions.

15.4 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until one hundred twenty (120) calendar days after bid

opening.




18.1 The bid security shall be in the following forms and amounts:
1. Bid Securing Declaration; or
2. The amount of not less than # 33,888.65 [Insert 2% of ABC], if bid
security is in cash, cashier's/manager’s check, bank draft/guarantee or
irrevocable letter of credit; or
3. The amount of not less than P 84,721.64 [Insert 5% of ABC] if bid security
is in Surety Bond.
In case of Unnotarized Bid Securing Declaration, it shall be accepted in
accordance with item 6.1 of GPPB Resolution no. 09-2020.

18.2 The bid security shall be valid until one hundred twenty (120) calendar
days after bid opening.

20.3 Each Bidder shall submit one (1) original or certified true copy of the
original and three (3) additional photocopies of the first and second
components of its bid duly signed by the authorized representative of
the bidder.

21 The address for submission of bids is:

BIDS AND AWARDS COMMITTEE
Activity Center, Bulacan State University (Main Campus)
City of Malolos, Bulacan
The deadline for submission of bids is on or before November 03, 2020
(Tuesday), 10:00 PM.
Note: Late bids shall not be accepted.
24.1 The place of bid opening is:
BIDS AND AWARDS COMMITTEE
Activity Center, Bulacan State University (Main Campus)
City of Malolos, Bulacan
The date and time of bid opening is on November 03, 2020 (Tuesday),
10:35 PM.
To minimize face to face transaction with the public, only one (1)
representative for each bidder will be allowed during the opening of bids.

24.2 No further instructions.

24.3 No further instructions.

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4 No further instructions.

28.2 List licenses and permits relevant to the Project and the corresponding law

requiring it or state “None.”

31.4(f)

No further instructions.




Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However, the
contractor shall commence execution of the Works on the Start Date as defined in
GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the Works
in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.



1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s Representative
by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall be
responsible for supervising the execution of the Works and administering this
Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming
part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.



1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Permanent
Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or convenient
to the complete execution of the Works; (ii) the passing of any tests before
acceptance by the Procuring Entity’s Representative; (iii) and the carrying out
of all duties and obligations of the Contractor imposed by this Contract as
described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;



h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the
concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause
Error! Reference source not found., the Procuring Entity will be deemed to h
ave delayed the start of the relevant activities. The resulting adjustments in
contract time to address such delay shall be in accordance with GCC Clause
Error! Reference source not found..

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at his own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations

6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant



6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days and
has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the forms
prescribed in ITB Clause 32.2.



7.2.

7.3.

74.

7.5.

7.6.

1.7.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned
to the Contractor after the issuance of the Certificate of Final Acceptance
subject to the following conditions:

@ There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be they
an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its



9.

10.

11.

12,

8.3.

agents, servants or workmen as fully as if these were the Contractor’s own acts,
defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this Contract.
In either case, subcontractors must submit the documentary requirements under
ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In
the event that any subcontractor is found by any Procuring Entity to be eligible,
the subcontracting of such portion of the Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible
for the safety, protection, security, and convenience of his personnel, third
parties, and the public at large, as well as the Works, Equipment, installation,
and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this



12.3.

12.4.

period, the Contractor shall undertake the repair works, at his own expense, of
any damage to the Works on account of the use of materials of inferior quality
within ninety (90) days from the time the HOPE has issued an order to undertake
repair. In case of failure or refusal to comply with this mandate, the Procuring
Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GoP in his favor shall be offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to
structural failure of the completed elements or structure, or “Structural
Failures,” i.e., where one or more key structural elements in an infrastructure
facility fails or collapses, thereby rendering the facility or part thereof incapable
of withstanding the design loads, and/or endangering the safety of the users or
the general public:

@ Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(©) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non—
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14,

12.5.

12.6.

12.7.

12.8.

compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank: provided,
however, that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if issued
by a foreign bank

(b) Bank guarantee confirmed by Universal
or Commercial bank: provided, however,
that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if issued
by a foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or insurance
company duly certified by the Insurance
Commission

Five Percent (5%)

Ten Percent (10%)

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause Error! Reference source not found., the P
rocuring Entity shall undertake the necessary restoration or reconstruction
works and shall be entitled to full reimbursement by the parties found to be
liable for expenses incurred therein upon demand, without prejudice to the filing
of appropriate administrative, civil, and/or criminal charges against the
responsible persons as well as the forfeiture of the warranty security posted in
favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk



15.

14.1.

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

@ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

Q) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

Insurance

15.1.

15.2.

15.3.

15.4.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

@) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(©) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the
Procuring Entity’s Representative. Such evidence and such policies shall be
provided to the Procuring Entity’s through the Procuring Entity’s
Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in force
including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the



terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. Inthe event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause Error! R
eference source not found. until the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@) The issuer of the insurance policy to be replaced has:
Q) become bankrupt;

(i)  been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v)  Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance

policy.
16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Q) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this Contract
has expired; or



17.

18.

16.2.

(iii)  The Contractor:

Q) abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

(i) does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(iii)  does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

(iv)  neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(V) sub-lets any part of this Contract without approval by the
Procuring Entity.

All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

18.2.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoOPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.



18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(a)

(b)

(©

(d)

(€)

(f)
(@)

(h)

The Contractor stops work for twenty eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity’s Representative;

The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or
will accrue thereafter to the Procuring Entity and/or the Contractor. In
the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

A payment certified by the Procuring Entity’s Representative is not paid
by the Procuring Entity to the Contractor within eighty four (84) days
from the date of the Procuring Entity’s Representative’s certificate;

The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC Clause Error! Reference source not f
ound.; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following:

(1 corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.
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18.4.

18.5.

18.6.

The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause Error! R
eference source not found., the Procuring Entity’s Representative shall decide
whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of this
Contract:

@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

Q) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day period,
either by inaction or by default, the HoPE shall issue an order
terminating the contract;

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice



19.2.

(€)

(f)

to Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the ground(s)
stated in the Notice to Terminate; and

The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HOPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws, the
procuring entity shall impose on contractors after the termination of the contract
the penalty of suspension for one (1) year for the first offense, suspension for
two (2) years for the second offense from participating in the public bidding
process, for violations committed during the contract implementation stage,
which include but not limited to the following:

(@)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract. For
the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

0] Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(i) Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and
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(V) Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

(© Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

Q) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e) Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.
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22,

20.4. After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

@) any sum to which the Contractor is entitled under GCC Clause Error! R
eference source not found.;

(b) the cost of his suspension and demobilization;
(© any sum to which the Procuring Entity is entitled.

20.5. The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination.

Resolution of Disputes

21.1. If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s decision.

21.3. Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the “
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004”: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions
of the Actand its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being
made:

@ The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may



23.

24,

25,

26.

immediately issue a suspension of work notice in accordance with GCC Clause
Error! Reference source not found..

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity and
the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will be
adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1.

The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.
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28.

29.

30.

26.2.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Right to Vary

27.1.

217.2.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:
@) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(© in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HoPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause Error! R
eference source not found., the Contractor shall be entitled to the amount of such cost.
If as a result of any of the said events, it is necessary to change the Works, this shall be
dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause Error! Reference source not found. on Variation O
rder, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s bid shall be used for small additional amounts of work only when
the Procuring Entity’s Representative has given written instructions in advance
for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed form
shall be verified and signed by the Procuring Entity’s Representative within two
days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning



31.

32.

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the
Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program
of Work and submit it to the Procuring Entity’s Representative again at any
time. A revised Program of Work shall show the effect of any approved
Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.
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34.

35.

32.2.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Procuring Entity’s Representative either at the
Management Conference or after the Management Conference and stated in
writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
search uncover defects and test any work that the Procuring Entity’s Representative
considers below standards and defective.



36.

37.

38.

39.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1.

37.2.

37.3.

37.4.

The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year
from project completion up to final acceptance by the Procuring Entity’s
Representative.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days notice
of his intention to use a third party to correct a Defect. If the Contractor does
not correct the Defect himself within the period, the Procuring Entity may have
the Defect corrected by the third party. The cost of the correction will be
deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

39.1.

39.2.

The Procuring Entity shall, upon a written request of the contractor which shall
be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total contract
price, to be made in lump sum or, at the most two, installments according to a
schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond



40.

41.

39.3.

39.4.

39.5.

callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause Error! Reference source not found..

Progress Payments

40.1.

40.2.

40.3.

40.4.

40.5.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

@ Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(© Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

Payment Certificates
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41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
@ be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(© include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42 3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2,

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as determined
by the Procuring Entity, are completed. If, after fifty percent (50%) completion,
the Work is satisfactorily done and on schedule, no additional retention shall be
made; otherwise, the ten percent (10%) retention shall again be imposed using
the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall be
made. Said irrevocable standby letters of credit, bank guarantees and/or surety
bonds, to be posted in favor of the Government shall be valid for a duration to
be determined by the concerned implementing office/agency or Procuring
Entity and will answer for the purpose for which the ten (10%) percent retention
is intended, i.e., to cover uncorrected discovered defects and third party
liabilities.



42.4.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

43.5.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings prepared
after a joint survey by the Contractor and the Procuring Entity after award of
the contract, provided that the cumulative amount of the Variation Order does
not exceed ten percent (10%) of the original project cost. The addition/deletion
of Works should be within the general scope of the project as bid and awarded.
The scope of works shall not be reduced so as to accommodate a positive
Variation Order. A Variation Order may either be in the form of a Change Order
or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the GPPB:
Provided, however, That appropriate sanctions shall be imposed on the designer,
consultant or official responsible for the original detailed engineering design
which failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
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45.

(a)

(b)

(©)

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed estimate
of the unit cost of such items of work, together with his justifications for
the need of such Change Order or Extra Work Order, and shall submit
the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct
the appropriate technical staff or office of the Procuring Entity to
conduct an on-the-spot investigation to verify the need for the Work to
be prosecuted and to review the proposed plan, and prices of the work
involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied that
the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
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45.2.

45.3.

as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over
the affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

@) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as indicated in the SCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
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46.3.

46.4.

Materials ordered, the reasonable cost of removal of Equipment, repatriation of
the Contractor’s personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses Error! R
eference source not found. or Error! Reference source not found., the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to
the expiration of the contract time and within thirty (30) calendar days after such
work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on the
actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
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ol.

working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution of
deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HOPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate
of Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If“as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount
stated in the SCC from payments due to the Contractor.



Special Conditions of Contract

GCC Clause
Error! R The Intended Completion Date is within Fifty (50) calendar days.
eference
source not NOTE: The contract duration shall be reckoned from the start date and
found. not from contract effectivity date.
1.22 The Procuring Entity is BULACAN STATE UNIVERSITY.
Error! R The Procuring Entity’s Representative is DR. CECILIA N. GASCON,
eference University President.
source not
found.
1.24 The Site is located at the Bulacan State University - Main Campus,
City of Malolos, Bulacan
1.28 The Start Date is within seven (7) calendar days from receipt of
Notice to Proceed (NTP).
Error! R The Works must conform with the Project Construction Specifications,
eference Plans/ Drawings, and Program of Works
source not
found.
12 In addition to the General Conditions of the Contract hereof, the
contractor must submit and comply the following:
(a) Construction Safety and Health Program for this project which must
be approved by the Department of Labor and Employment (DOLE);
(b) Contractor’s All Risk Insurance Policy; and
(c) Approved Quality Control Program
15.1
The Contractor shall, under his name and at his own expense, obtain
and maintain, for the duration of this Contract, the following insurance
coverage:
@ Contractor’s All Risk Insurance;
(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;
(©) Personal injury or death of Contractor’'s employees; and
(d) Comprehensive insurance for third party liability to Contractor’s
direct or indirect act or omission causing damage to third persons.
Error! R If different dates are specified for completion of the Works by section
eference (“sectional completion”), these dates should be listed here




source not

found.
Error! R The BULACAN STATE UNIVERSITY shall give possession of all parts
eference of the Site to the Contractor from receipt of Notice to Proceed.
source not
found.
6.5 The Contractor shall employ the following Key Personnel:
1. Foreman
2. Laborer (Skilled/Helper)
Attachments:
a. Bio-Data or Curriculum Vitae, showing complete qualifications and
experiences data, including certificates of Seminars and Trainings
attended;
b. Key Personnel’s Affidavit of commitment to work on the Contract
Note:
In case of replacement of key personnel, the contractor must request in
writing to the BulSU indicating the valid reasons for such replacement
and attaching thereto documents pertaining to the substitute personnel
and the same must be approved.
Error! R No further instructions.
eference
source not
found.
Error! R No further instructions.
eference
source not
found.
Error! R No further instructions.
eference
source not
found.
10 No further instructions.
Error! R No further instructions.
eference
source not
found.
Error! R In case of permanent structures, such as buildings of types 4 and 5 as
eference classified under the National Building Code of the Philippines and other
source not structures made of steel, iron, or concrete which comply with relevant
found. structural codes (e.g., DPWH Standard Specifications), such as, but not

limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,




power plants, transmission and communication towers, railway system,
and other similar permanent structures: Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

13 If the Contractor is a joint venture, all partners to the joint venture shall
be jointly and severally liable to the BULACAN STATE UNIVERSITY.

18.3(h)(i) No further instructions.

Error! R No further instructions.

eference

source not

found.

Error! R No further instructions.

eference

source not

found.

Error! R The Contractor shall submit the Program of Work to the Project

eference Management Office of the Bulacan State University within five (5)

source not calendar days after issuance of Letter of Acceptance.

found.

Error! R The period between Program of Work updates is five (5) calendar days.

eference

source not The amount to be withheld for late submission of an updated Program

found. of Work is five percent (5%) of the contract price.

Error! R The Funding Source is the Government of the Philippines.

eference

source not

found.

Error! R The amount of the advance payment is not more than 15% of the

eference Contract Price.

source not

found.

Error! R Materials and equipment delivered on the site but not completely put in

eference place shall be included for payment.

source not

found.

Error! R The date by which “as built” drawings are required is within ten (10)

eference calendar days after project completion.




source not

found.

Error! R The amount to be withheld for failing to produce “as built” drawings
eference and/or operating and maintenance manuals by the date required is ten
source not percent (10%) of the contract price.

found.




CONSTRUCTION
SPECIFICATIONS

PROJECT TITLE | INSTALLATION OF MODULAR PARTITION AT
MIS, ACCOUNTING, REGISTRAR, CASHIER,
AND ADDITIONAL MODULAR PARTITION AT
BUDGET’S OFFICE

LOCATION Bulacan State University
Main Campus — Malolos, Bulacan
OWNER Bulacan State University

Submitted by:

MA. VICTORIA V. UMALI
Civil Engineer, PMO

Noted by:

AR. MA. SATURNINA C. PARUNGAO, fuap
Deputy Director, PMO

Approved by:

CECILIA S. NAVASERO-GASCON, Ph.D.

University President

Conforme:

CONTRACTOR




DIVISION 01 - GENERAL CONDITIONS

PART 1.0 GENERAL

11

12

13

PART 2.0
21

2.2

SCOPE OF WORK: The work covered under this Contract is for the
INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING,
REGISTRAR, CASHIER, AND ADDITIONAL MODULAR PARTITION AT
BUDGET’S OFFICE at Bulacan State University — Main Campus, City of Malolos,
Bulacan. It consists of the furnishing all materials, labor, equipment,
transportation, incidentals, facilities, and superintendence necessary to complete
the project in accordance with true intent these Specifications and Contract
Drawings.

PLANS AND SPECIFICATIONS: The Contractor shall be responsible for
carefully examining, comparing and verifying the data furnished by the Plans and
Specifications. In case of obscurity or discrepancy in the Plans and Specifications,
the Contractor shall submit the matter to the Project Management Office of the
Bulacan State University for the proper explanation or necessary correction,
before any adjustment shall be made. Any adjustment by the Contractor without
such determination shall be at his risk and expense.

Omitted or wrongly described details of work, which are manifestly necessary to
carry out the true intent of the drawings and specifications, shall be performed as
if fully and correctly set forth and described in the drawings and specifications.

The Owner may, from time to time, make changes in the specifications and
construction drawings. However, if the cost to the Contractor shall be materially
increased by such change, the Owner shall pay the Contractor for the reasonable
cost in accordance with the changes.

LAWS TO BE OBSERVED: The contractor shall comply with National Building Code
of the Philippines, National Structural Code of the Philippines, Fire Code of the
Philippines, Plumbing Code of the Philippines as well as Local Rules and Regulations
of the Municipality of Malolos, Bulacan. This includes safety practices especially
during construction process. The Contractor or those engaged thereon shall obtain all
necessary licenses and permits and pay all taxes or fees, which may due to the local
and/or National Government in connection with the prosecution of the work. He shall
also be responsible for all damages to persons or property that may occur.

MATERIALS

MATERIALS: Unless otherwise specified, all materials shall be new and free from
defects and imperfections. The quality of materials shall be of the best grade of their
respective kinds for the purpose. The work shall be performed in the best and most
acceptable manner in strict accordance with the requirements of the Plans and
Specifications. Preference will be given to articles or materials that are locally
manufactured, conditions of quality and price being equal.

SAMPLES AND INFORMATION ON MATERIALS: When required by the



PART 3.0
3.1

3.2

3.3

3.4

Specifications, or when called for by the Architect, the Contractor shall furnish, for
approval, full Information and satisfactory evidence as to the kind and quality of
materials or articles he will incorporate in the work. The Contractor shall furnish, for
Architect’s and Owner’s approval, all samples when so directed and have to be
submitted within twenty-five (25) days after the award of the contract. The work shall
be in accordance with approved samples. Materials and articles installed or used
without such approval shall be at the risk of subsequent rejection.

Any failure on the part of the Contractor to conform or use materials that are not
specified herein shall be under subsequent rejection. Any alteration or revision of
material usage without approval from the Architect shall make the Contractor
responsible and liable in terms of guarantee, workmanship and defects.
WORKMANSHIP

WORKMANSHIP: Workmanship shall be in accordance with the best standard
practices and all operations required under any and all parts of the Specifications shall
be undertaken in a neat, workmanlike manner. Only skilled personnel with sufficient
experience in similar operations shall be allowed to undertake the same.

Any alteration or revision on the execution of Drawings without approval from the
Architect shall be under subsequent rejection and shall make the Contractor responsible
and liable for any workmanship and execution defects.

Defective workmanship shall be remedied by the Contractor, at his expense. He shall
not be entitled to any payment hereunder until defective workmanship has been
remedied.

TEMPORARY FACILITIES: The Contractor shall furnish all temporary lights and
power and shall pay all expenses in connection therewith. Furthermore, the Contractor
shall provide and pay for all water expenses for building purposes that are required by
all trades. He shall remove all connections and appliances connected there with prior
to the completion of the Contract and leave the premises perfectly clean.

PROTECTION OF WORK AND OWNER’S PROPERTY: The Contractor shall put
up safety measures and continuously maintain adequate protection of all his work from
damage and shall protect the Owners property, as well as all materials furnished and
delivered to him by the Owner. He shall make good any such damage, injury or loss,
except such as may be caused by agents or employees of the Owner, or due to causes
considered as an Act of God.

Specified work and adjacent work and materials shall be protected against damage
during progress of specified work until completion. Suitable notices shall be posted or
other provisions made to the effect that no one shall work around the vicinity of project
(for safety reasons purposes). Damaged or defective work shall be repaired or replaced
to the PMO’s satisfaction.

SERVICE REPORTS AND WARRANTY: The Contractor's workers attending the
work must report to PMO personnel immediately before and after each service. They
are to provide daily service reports on work carried out, including areas attended to. In
addition, any unusual events should be reported in black and white to PMO personnel
immediately.



PART 4.0
4.1

4.2

4.3

4.4

44

4.5

The service should cover at least 1 (one) whole year of warranty upon completion of
the work. Any abnormalities found within the first year period will be shouldered by
the contractor unless caused by natural disaster and user’s fault.

SUPERVISION AND INSPECTION

AUTHORIZED REPRESENTATIVE: Whenever the Contractor is not at the site,
orders maybe given by the Owner to his authorized representative and shall be accepted
and complied to by the superintendent or foreman of the Contractor.

INSPECTION OF WORK: The Architect or Owner shall, at all times, have access to
the work whenever it is in preparation or progress and the Contractor shall provide
facilities for such access for inspection. The manner of work and all materials and
equipment used therein shall be subject to inspection, tests, and approval of the Owner.

CONSTANT SUPERVISION. The Contractor shall ensure that the project will have
constant supervision by a competent superintendent, who shall be present where
construction is being carried on at all times during the working hours. Existing
condition of the work site shall be documented and photos shall be taken before
commence of the work to ensure such status, any damages on the areas due to on-going
work shall be refurbished at the Contractor’s expense.

DISPUTES: The Architect shall, within a reasonable time, make decision on all claims
of the Owner or Contractor and on all matters relating to the execution and progress of
the work or the interpretation of the Contract Documents.

Except as otherwise specifically provided in this Contract, all disputes concerning
guestions of fact arising under this contract shall be decided by the Architect, whose
decisions shall be final and conclusive upon the parties as to questions of fact.

AS BUILT PLANS. Three sets of “As-Built Plans” of the project concerned duly
signed and sealed by the Engineer-in-charge of construction should be submitted as a
requirement for the final acceptance of the work. It should be properly drawn indicating
all the specifications, layouts, tables and necessary data. An initial layout should be
submitted on A3 paper for checking and approval of PMO. Final “As-Built plans”, both
soft and hard copies, three sets on A3 and a CD copy, respectively.

CLEAN UP: The Contractor, prior to the turnover of the work to the Owner, shall
remove any excess materials, waste, debris, rubbish, and all construction and
installation equipment and tools from the premises before the final acceptance of the
work.

DIVISION 02 - SITE WORKS

PART 1.0 GENERAL

11

SCOPE OF WORK: The work covered under this section includes the removal/
hauling of unnecessary existing materials, complete clearing of site and properly
enclosure of the area.



1.2

1.3

SITE ENTRY:: Upon entry to the site, add the following clauses:

Noise, Pollution and Nuisance - The Contractor shall ascertain and comply with any
regulations concerning noise, pollution and other nuisance in addition to the
obligations imposed by the Conditions of Contract and by law. Pneumatic drills and
other noisy appliances shall not be used during days of rest or after normal working
hours without consent of the PMO Representative and End-User.

Nuisance - The Contractor shall take necessary precautions to prevent nuisance
from smoke, dust, rubbish, water, polluted effluent and other causes.

CONTRACTOR’S SITE FACILITIES: Add the following clauses:

The Contractor shall provide workshops and equipment for the manufacture and /
or assembly of work on site.

The Contractor shall provide mess rooms, latrines and other facilities for his labour
on site.

All latrines and other similar facilities shall be connected to the permanent drainage
system. No earth closets, chemical closets or sewage holding tanks will be
permitted.

DIVISION 10 — SPECIALTIES (MODULAR PARTITION)

PART 1.0 GENERAL

11

1.2

13

SCOPE OF WORK: The work covered under this section includes the materials,
labor, equipment and the performance of all operations necessary for the
completion of all modular partitions indicated on plans and specifications.

DELIVERY AND STORAGE: Deliver materials to site in undamaged condition. Protect
materials with proper fabric cover and edging cover. Store in an area away from public
access to avoid unwanted damages for framing and stained fabrics.

SUBMITTALS AND SAMPLES: Before placing orders and start of fabrication and when
called for by the Architect, the Contractor shall submit the sample of actual material
and fabric to be installed, not necessarily of actual size, for approval of Architect.

PART 2.0 PRODUCTS AND MATERIALS

21

MODULAR PARTITION - OFFICE WORKING STATION:

PARTITION — All partitions shall be in powder coated white finish aluminum
framing with fabric finish (See actual sample for reference). Include aluminum
raceway as specified on plans. Height and width of partition shall be confirmed
on drawings. Unspecified material shall be based on supplier/contractor’s
specification.

TABLE - Office table shall be 0.035m in off-white rushil laminate finish with
edging and complete accessories.



c. COUNTER BOARD - Counter board shall be in 0.025m in off-white rushil
laminate finish with edging and complete accessories.

d. MOVABLE DRAWER — Mobile pedestal with 3 drawers in powder coated white
finish steel complete with all necessary accessories/hardware.

PART 3.0 EXECUTION

3.1 CONSTRUCTION REQUIREMENTS: Construct all Modular Partition frames and table to
sizes shown and indicated on drawings. All accessories/hardware to be installed shall
be all new and of best quality.

3.2 INSTALLATION: Fasten all connections properly. Assure all connections be firm and
steady to avoid sagging of table and detachment of partition to table. Counter board
shall be attached above the partition. Office table shall be of linear level. Sizes,
guantity, and finish shall be confirmed on drawings and approved by the Architect.

- END -
Prepared by:
(Sgd.)Ma. Victoria V. Umali
Civil Engineer, PMO
Submitted by: Approved by:
(Sgd)Ar. Ma. Saturnina C. Parungao, fuap (Sgd)Teody C. San Andres, Ph. D.
Deputy Director, PMO Executive Vice President

Conforme:

CONTRACTOR



Bid Form

Date:
1B1 Ne:

JOSEPH ROY F. CELESTINO
Chairperson, BAC (Goods and Services)
BULACAN STATE UNIVERSITY
Guinhawa, City of Malolos, Bulacan

We, the undersigned, declare that:

(@)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract INSTALLATION OF MODULAR PARTITION AT MIS,
ACCOUNTING, REGISTRAR, CASHIER, AND ADDITIONAL MODULAR PARTITION
AT BUDGET’S OFFICE

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert information];

The discounts offered and the methodology for their application are: [insert information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

11f ADB, JICA and WB funded projects, use IFB.



() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING,
REGISTRAR, CASHIER, AND ADDITIONAL MODULAR PARTITION AT BUDGET’S
OFFICE BULSU-BAC-G-2020-24. of the BULACAN STATE UNIVERSITY.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:




Form of Contract Agreement

Know All Men by These Present:

This CONTRACT made and executed this day of
2020, by and between:

BULACAN STATE UNIVERSITY, a state educational institution duly
organized and existing under and by virtue of the laws of the Philippines, with
principal office and postal address at Guinhawa, City of Malolos, Bulacan of
the Philippines represented by its President CECILIA N. GASCON, Ph.D.
(hereinafter called “the UNIVERSITY")

and -

[Name of Contractor], duly organized and existing under the laws of the
Philippines, with postal address at [Address of Contractor] represented herein
by its Owner & General Manager [Name of the Owner] and by virtue of the
powers conferred upon him, hereinafter referred to as the CONTRACTOR.

WHEREAS, the UNIVERSITY is desirous that the Contractor execute
INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING, REGISTRAR,
CASHIER, AND ADDITIONAL MODULAR PARTITION AT BUDGET’S OFFICE BULSU-
BAC-G-2020-24. (hereinafter called “the Works”) and the UNIVERSITY has
accepted the Bid for [Amount of the Contract] hereinafter called (“the Contract
Price”) by the Contractor for the execution and completion of such Works and the
remedying of any defects therein;

WHERAS, as a measure of guarantee for the faithful performance of and
compliance with his obligations under this contract, the CONTRACTOR posted
performance security in the form of Surety Bond amounting to [Performance
Security] which is thirty percent (30%) of the contract price as specified in the
Bidding Documents.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of the Contract referred
to.

2. Republic Act no. 9184 and its Implementing Rules and Regulations, as
amended, as well as the applicable Government Procurement Policy Board
Resolutions shall apply to this Contract.

3. SCOPE OF WORK

3.1 CONTRACTOR agrees to render the Services enumerated and
described in the Construction Specifications and in accordance with
the general terms and conditions and made an integral part hereof.

3.2 Plans/Drawings as approved by the UNIVERSITY necessary in the
execution of work mutually agreed upon by the UNIVERSITY and
CONTRACTOR.



3.3 The CONTRACTOR shall undertake the construction and completion
of the PROJECT in full compliance with Contract Documents.

. WARRANTY

Section 62 (b) of R.A. 9184: The CONTRACTOR shall assume full
responsibility for the contract work from the time project construction
commenced up to a reasonable period as defined in the IRR taking into
consideration the scale and coverage of the project from its final acceptance
by the government and shall be held responsible for any damage or
construction of works except those occasioned by force majeure.

The CONTRACTOR shall be fully responsible for the safety, protection,
security, and convenience of his personnel, third parties, and the public at
large, as well as the works, equipment, installation and the like to be
affected by his construction work and shall be required to put up a warranty
security in the form of cash, bank guarantee, letter of credit, Government
Service Insurance System bond, or callable surety bond. The CONTRACTOR
shall undertake the repair works, at his own expense, of any defect or
damage to the infrastructure projects on account of the use of materials of
inferior quality within ninety (90) days from the time the Head of the
Procuring Entity has issued an order to undertake repair. In case of failure
or refusal to comply with this mandate, the government shall undertake
such repair works and shall be entitled to full reimbursement of expenses
incurred therein upon demand.

. WORK CHANGES

Variation Orders may be issued by the UNIVERSITY to cover any
increase/decrease in quantities, including the introduction of new work
items that are not included in the original contract or reclassification of work
items that are either due to change of plans, design or alignment to suit
actual field conditions resulting in disparity between the preconstruction
plans used for purposes of bidding and the “as staked plans” or construction
drawings prepared after a joint survey by the CONTRACTOR and the
Government after award of the contract, provided that the cumulative
amount of the positive or additive Variation Order does not exceed ten
percent (10%) of the original contract price.

In claiming for any Variation Order, the CONTRACTOR shall, within seven
(7) calendar days after such work has been commenced pursuant to Section
3.2 of the Revised IRR Annex “E” of R.A. 9184; or, within twenty eight (28)
calendar days after the circumstances or reasons justifying a claim for extra
cost shall have occurred, deliver a notice giving full and detailed particulars
of any extra cost in order that it may be investigated at that time.

. COMPLETION OF WORK

The CONTRACTOR binds itself to complete the undertaking herein
contracted within Fifty (50) calendar days commencing on the day the
undertaking started, which should not be later than seven (7) calendar days
from receipt of the Notice to Proceed;



The CONTRACTOR shall pay the UNIVERSITY for liquidated damages
(LD), and not by way of penalty, an amount equal to one-tenth (1/10) of
one percent (1%) of the cost of the unperformed portion of the works for
every day of delay. The UNIVERSITY shall deduct the liquidated damages
from payments or any money due or which may due the CONTRACTOR
under this Contract and/or collect such liquidated damages from the
retention money or other securities posted by the CONTRACTOR whichever
is convenient to the UNIVERSITY. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this contract, the
UNIVERSITY shall rescind this contract, without prejudice to other courses
of action and remedies open to the UNIVERSITY.

. PENAL CLAUSE

In addition to the Performance Security posted by the winning bidder to
guarantee the faithful performance of its obligations under the contract in
accordance with the Bidding Documents, the CONTRACTOR shall pay a
penalty of 0.5% of the contract price for each day of delay of the project
and 1% of the same for every breach.

. PROJECT COST AND TERMS OF PAYMENT

In consideration of the Contract Price mentioned herein to be paid by the
UNIVERSITY to the CONTRACTOR, the CONTRACTOR hereby covenants,
with the UNIVERSITY, to execute and complete such works and to remedy
defect therein in conformity in all respect with the provisions of the
Contract;

The Contract Price shall be paid to the CONTRACTOR through the
Government disbursement procedure subject to the payment, retention
money, and warranty provisions in the General Conditions of Contract, the
Special Conditions of Contract, and the IRR of R.A. 9184;

. The following Contract Documents are incorporated hereto and
made integral part of this Agreement:

9.1 The said Bid which is the Form of Bid Accomplished and submitted by
the Contractor, including:

Bid Security

Bid Prices in the Bill of Quantities

Detailed Estimates

Valid Philippine Contractor’s Accreditation Board (PCAB) License and
Registration for the type and cost of the contract for this Project
Organizational Chart

List of Contractor’s Personnel

List of Contractor’s Equipment

Construction Schedule and S-Curve

Construction Safety and Health Program for this Project
Manpower Schedule

o0 oo
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k. Construction Methods

. PERT/CPM

m. Site Inspection Certificate
n. Omnibus Sworn Statement

9.2 Invitation to Apply for Eligibility and to Bid;

9.3 Bid Data Sheet;

9.4 General and Special Conditions of the Contract;

9.5 Supplemental Bid Bulletin

9.6 Eligibility requirements, documents and/or statements;

9.7 Performance Security and Warranty;

9.8 Approved Resolution to Award;

9.9 Notice of Award of Contract and winning bidder’s “"Conforme” thereto; and
9.10 Other contract documents that may be required by the existing laws
and/or the Entity.

10.RESOLUTION OF CONFLICTS

10.1 Any and all disputes arising from the implementation of
INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING,
REGISTRAR, CASHIER, AND ADDITIONAL MODULAR PARTITION AT
BUDGET’S OFFICE (BULSU-BAC-G-2020-24). between the UNIVERSITY and
the CONTRACTOR, shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the
“Arbitration Law”: Provided, however, That, disputes that are within the
competence of the Construction Industry Arbitration Commission to resolve
shall be referred thereto. The process of arbitration shall be incorporated as
a provision in the contract that will be executed pursuant to the provisions
of this Act: Provided, That by mutual agreement, the parties may agree in
writing to resort to alternative modes of dispute resolution.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be
executed in accordance with the laws of the Republic of the Philippines on the
day and year first above written.

SIGNED, SEALED, AND DELIVERED BY:

BULACAN STATE UNIVERSITY [NAME OF THE CONTRACTOR]

CECILIA N. GASCON, Ph.D.
President Owner & General Manager

SIGNED IN THE PRESENCE OF:

Contractor’s Witness



Funds Available:

FELICITAS G. MIRABUENOS
Accountant IV, BulSU Accounting Office
ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES
)S.S.
)

BEFORE ME, a Notary Public for and in the Province/City of
this

2020, personally came and appeared:

Gov't issued
Name identification Issued At/Date

DR. CECLIA N. GASCON

Known to me and known to be the same persons who executed the
foregoing instrument and acknowledged to me that same is the free and
voluntary act and deed of the entities which they respectively represent.

The foregoing instrument is an AGREEMENT consisting of four (4) pages
(exclusive of attachments), including this page on which this acknowledgment is
written and signed by the parties hereto and their instrument witnesses on the
left hand margin of each and every page hereof.

WITNESS MY HAND AND SEAL on the date and place first above written.

Doc. No.
Page No.
Book No.
Series of 2020.



Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for INSTALLATION OF MODULAR PARTITION AT MIS,
ACCOUNTING, REGISTRAR, CASHIER, AND ADDITIONAL MODULAR
PARTITION AT BUDGET’S OFFICE (BULSU-BAC-G-2020-24). of the BULACAN
STATE UNIVERSITY [insert “as shown in the attached duly notarized Special Power
of Attorney” for the authorized representative],

If a partnership, corporation, cooperative, or joint venture: | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for INSTALLATION OF
MODULAR PARTITION AT MIS, ACCOUNTING, REGISTRAR, CASHIER, AND
ADDITIONAL MODULAR PARTITION AT BUDGET’S OFFICE (BULSU-BAC-G-
2000-24). of the BULACAN STATE UNIVERSITY, accompanied by the duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5.

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

Inquire or secure Supplemental/Bid Bulletin(s) issued for the INSTALLATION OF
MODULAR PARTITION AT MIS, ACCOUNTING, REGISTRAR, CASHIER, AND
ADDITIONAL MODULAR PARTITION AT BUDGET’S OFFICE (BULSU-BAC-G-2020-

24).

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 2020 at

, Philippines.

Bidder’'s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no. and
his/her Community Tax Certificate No. issued on at

Witness my hand and seal this __ day of [month] [yeatr].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Name of the Procuring Entity

Number

Standard Form Number: SF-INFR-15

Revised on: July 29, 2004

Business Name :

Business Address:

Project Reference Number: G-2020-24

Name of Project: INSTALLATION OF MODULAR PARTITION

Location of the Project: BulSU Main Campus, City of Malolos, Bulacan

Statement of at least one (1) completed contract that is Similar to the Contract to be Bid

(Project equivalent to at least fifty per cent (50%) of the ABC)

Name of

a. Owner’s Name

Contractor's Role
(ITB Clause 12.1(a)(iii.6)

a. Amount at Award
b. Amount at

a. Date Awarded

Contract/Location b. Address Nature of Work . b. Contract Effectivity
. Completion
Project Cost c. Tel. Nos L . c. Date Completed
Description | % of participation | C. Duration
Government
Private

Notes: This statement shall be supported with:

1. Program of Works

2. Notice of Award or Notice to Proceed or Contract issued by the owners.
3. Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating or the Certificate of Completion, must be satisfactory.
4. All spaces should be filled up with correct information.

Submitted by
Designation
Date
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Name of the Procuring Entity
Number

Standard Form Number: SF-INFR-15
Revised on: July 29, 2004

Project Reference Number: G-2020-24
Name of Project: INSTALLATION OF MODULAR PARTITION
Location of the Project: BulSU Main Campus, City of Malolos, Bulacan

List of All On-going Government & Private Construction Contracts including contracts awarded but not yet started

Business Name :

Business Address:

Name of a. Owner’s Contractor's Role a. Total Contract Value at Award % of Value of
Contract/Location Project a. Date of the Contract Name Nature of (ITB Clause 12.1(a)(iii.6) b. Date of Completion or Est. Accomplishment Outstandin
) Contract Duration b. Address Work Completion c. Total K 8
Cost c. Tel. Nos % of Contract Value at completion Works
Description participation Planned | Actual
Government
Private

Notes: This statement shall be supported with:

1. Notice of Award or Notice to Proceed or Contract issued by the owners.
2. Certificate of Good Standing (No slippage and delay).
3. All spaces should be filled up with correct information

Submitted by

(Printed Name & Signature)

Designation

Date
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.
X-- X

Invitation to Bid:

INSTALLATION OF MODULAR PARTITION AT MIS, ACCOUNTING, REGISTRAR,
CASHIER, AND ADDITIONAL MODULAR PARTITION AT BUDGET’S OFFICE

BULSU-BAC-G-2020-24.

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and,
(b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of
Bid Securing Declaration, within fifteen (15) days from receipt of written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA
9184; without prejudice to other legal action the government may undertake.

3. 1/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

- Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

- | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver
to avail of said right;

-l am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year]
at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-
13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with
his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this __ day of [month] [yeatr].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Series of 2020.
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Project:

Location:
Date:
Scope of Works:

Republic of the Philippines
BULACAN STATE UNIVERSITY
Project Management Office
City of Malolos, Bulacan

Installation of Modular Partition at MIS, Accounting, Ref. No. PMO/POW/PMO-FF-I-20-

Registrar, Cashier, and Additional Modular Partition at
Budget Office
BulSU Main Campus

June 11, 2020

1) Installation of Modular Partition at Management Information
System Office

2) Installation of Modular Partition at Accounting Office
3) Installation of Modular Partition at Registrar Office

4) Installation of Modular Partition at Cashier Office
5) Installation of Additional Modular Partition at Budget
Office

01/2020JUNE11/01

Item No.

Unit
Description Qty Unit Price

Amount

INSTALLATION OF MODULAR PARTITION AT
MANAGEMENT INFORMATION SYSTEM

MODULAR PARTITION A

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway, for
power outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or
similar, Dimension 1200 mm (W) x 1600mm (H) x 50mm (T), (see plans)

1.0 set

Partition with door (complete with all necessary accessories needed) -
Marine Plywood structure with 5cm off-white aluminum framing and
connection (provision of bottom aluminum electrical raceway for power 1.0 set
outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or similar,
Dimension 4580mm (W) x 1600mm (H) x 50mm (T) , (see plans)

Table - Filing table and shelf - Off-white rushil laminate finish complete

with edging and accessories, Dimension 2750mm (L) x 400 mm (W) 10 set

Table - Filing table and shelf - Off-white rushil laminate finish complete

with edging and accessories, Dimension 2550mm (L) x 400 mm (W) 20 ses

Table - Filing table and shelf leg - Off-white rushil laminate finish
complete with edging and accessories, Dimension 900 mm (L) x 400 mm 2.0 sets
(W)

MODULAR PARTITION B
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Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway, for
power outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or
similar, Dimension 2620 mm (W) x 1600mm (H) x 50mm (T), (see plans)

1.0

set

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway, for
power outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or
similar, Dimension 850mm (W) x 1600mm (H) x 50mm (T), (see plans)

1.0

set

MODULAR PARTITION C

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 2620 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

20

sets

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 650mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

6.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 2520 mm (L) x 600 mm (W)

3.0

sets

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 400 mm (W) x 35mm (T)

3.0

sets

Table - Receiving counter panel - Off-white rushil laminate finish
complete with edging and accessories, Dimension 2620mm (L) x 300
mm (W)

3.0

sets

MODULAR PARTITION D

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or similar,
Dimension 1275mm (W) x 1200mm (H) x 50mm (T), (see plans)

20

sets

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or similar,
Dimension 2450mm (W) x 1200mm (H) x 50mm (T), (see plans)

1.0

set

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or similar,
Dimension 650mm (W) x 1200mm (H) x 50mm (T), (see plans)

3.0

sets

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or similar,
Dimension 1625mm (W) x 1200mm (H) x 50mm (T), (see plans)

1.0

set

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or similar,
Dimension 1475mm (W) x 1200mm (H) x 50mm (T), (see plans)

1.0

set
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Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1200 mm (L) x 600 mm (W)

2.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 2450 mm (L) x 600 mm (W)

1.0

set

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 800 mm (L) x 400 mm (W)

1.0

set

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 400 mm (W) x 35mm (T)

2.0

sets

10

Table - Receiving counter panel - Off-white rushil laminate finish
complete with edging and accessories, Dimension 2550 mm (L) x 300
mm (W)

2.0

sets

DRAWERS AND CHAIRS

Mobile Pedestal Drawer - 3 layer drawer (steel materials, powder coated)

10.0

sets

Office Chair - Low Back with Rollers 625B Tilting Chrome Base Mesh,
waterfall seat with built-in Lumbar support

17.0

sets

Executive High Back chair - Authentic Leather Office Chair
Contemporary Ideas Executive Chair 504(Black) modern design

1.0

set

Hard wedge arm cushion sofa not exceeding 1.8 meter in length (for
Architect's Approval)

1.0

set

INSTALLATION OF MODULAR PARTITION AT
ACCOUNTING OFFICE

MODULAR PARTITION A

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

18.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1200 mm (L) x 600 mm (W)

8.0

sets

Table - Side top panel - Off-white rushil lam. finish complete with edging
and accessories, Dimension 575 mm (L) x 450 mm (W)

8.0

sets

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W)

8.0

sets

MODULAR PARTITION B

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

20

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1150 mm (L) x 600 mm (W)

set

Table - Side top panel - Off-white rushil laminate finish complete with
edging and accessories, Dimension 550 mm (L) x 450 mm (W)

set
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Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 600 mm (W) x 35mm (T)

set

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W) x 35mm (T)

set

MODULAR PARTITION C

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

20

sets

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 600 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

set

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1100 mm (L) x 600 mm (W)

set

Table - Side top panel - Off-white rushil laminate finish complete with
edging and accessories, Dimension 550 mm (L) x 450 mm (W)

set

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W) x 35mm (T)

set

Table - Receiving counter panel - Off-white rushil laminate finish
complete with edging and accessories, Dimension 1200 mm (L) x 250
mm (W)

set

MODULAR PARTITION D

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

16.0

sets

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway for
power outlet), Partition face is Fabric and Glass Combination - Fabric
code 24-05 and 24-09 or similar, Dimension 600 mm (W) x 1200mm (H)
x 50mm (T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see
plans)

4.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1200 mm (L) x 600 mm (W)

8.0

sets

Table - Side top panel - Off-white rushil laminate finish complete with
edging and accessories, Dimension 575 mm (L) x 450 mm (W)

8.0

sets

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W) x 35mm (T)

8.0

sets

MODULAR PARTITION E

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway for
power outlet), Partition face is Fabric and Glass Combination - Fabric
code 24-05 and 24-09 or similar, Dimension 1150 mm (W) x 1200mm (H)

7.0

sets
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x 50mm (T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see
plans)

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway for
power outlet), Partition face is Fabric - Fabric code 24-05 and 24-09 or
similar, Dimension 864 mm (W) x 800mm (H) x 50mm (T) (see plans)

6.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 864 mm (L) x 600 mm (W)

6.0

sets

Vi

MODULAR PARTITION F

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

4.0

sets

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway, for
power outlet), Partition face is Fabric and Glass Combination - Fabric
code 24-05 and 24-09 or similar, Dimension 600 mm (W) x 1200mm (H)
x 50mm (T), Glass Dim 220 mm (H) x 8mm (Thickness) (see plans)

20

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1200 mm (L) x 600 mm (W)

20

sets

Table - Side top panel - Off-white rushil laminate finish complete with
edging and accessories, Dimension 550 mm (L) x 450 mm (W)

20

sets

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W) x 35mm (T)

20

sets

DRAWERS AND CHAIRS

Mobile Pedestal Drawer - 3 layer drawer (steel materials, powder coated)

20.0

sets

Office Chair - Low Back with Rollers 625B Tilting Chrome Base Mesh,
waterfall seat with built-in Lumbar support

26.0

sets

Executive High Back chair - Authentic Leather Office Chair
Contemporary Ideas Executive Chair 504 (Black) modern design

set

INSTALLATION OF MODULAR PARTITION AT
REGISTRAR OFFICE

MODULAR PARTITION A

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1050 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

4.0

sets

Page 96 of 100




Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1000 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

6.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1000 mm (L) x 600 mm (W)

4.0

sets

MODULAR PARTITION B

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1300 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

20

sets

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

3.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1300 mm (L) x 600 mm (W)

20

sets

Table - Side top panel - Off-white rushil laminate finish complete with
edging and accessories, Dimension 550 mm (L) x 450 mm (W)

20

sets

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W) x 35mm (T)

20

sets

MODULAR PARTITION C

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1200 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

14.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1200 mm (L) x 600 mm (W)

8.0

sets

Table - Side top panel - Off-white rushil laminate finish complete with
edging and accessories, Dimension 575 mm (L) x 450 mm (W)

8.0

sets

Table - Leg panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 725 mm (L) x 450 mm (W) x 35mm (T)

8.0

sets

MODULAR PARTITION D

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of bottom aluminum electrical raceway for
power outlet), Partition face is Fabric and Glass Combination - Fabric
code 24-05 and 24-09 or similar, Dimension 2645 mm (W) x 1500mm (H)
x 50mm (T), Glass Dimension 520 mm (H) x 8mm (Thickness) (see
plans)

set
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Partition with door (complete with all necessary accessories needed) -
Marine Plywood structure with 5¢cm off-white aluminum framing and
connection (provision of bottom aluminum electrical raceway for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1755 mm (W) x 1500mm (H) x 50mm
(T), Glass Dimension 520 mm (H) x 8mm (Thickness) (see plans)

set

Executive office table - Off-white rushil laminate finish complete with
edging and accessories in high end finish with built-in drawer (see plans)

set

MODULAR PARTITION E

Partition - Marine Plywood structure with 5cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for power outlet), Partition face is Fabric and Glass Combination
- Fabric code 24-05 and 24-09 or similar, Dimension 400 mm (W) x
1150mm (H) x 50mm (T), Glass Dimension 220 mm (H) x 8mm
(Thickness) (see plans)

4.0

sets

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for power outlet), Partition face is Fabric and Glass Combination
- Fabric code 24-05 and 24-09 or similar, Dimension 1450 mm (W) x
1150mm (H) x 50mm (T), Glass Dimension 150 mm (H) x 8mm
(Thickness) (see plans)

3.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1120 mm (L) x 400 mm (W)

4.0

sets

Vi

DRAWERS AND CHAIRS

Mobile Pedestal Drawer - 3 layer drawer (steel materials, powder coated)

14.0

sets

Office Chair - Low Back with Rollers 625B Tilting Chrome Base Mesh,
waterfall seat with built-in Lumbar support

18.0

sets

Executive High Back chair - Authentic Leather Office Chair
Contemporary Ideas Executive Chair 504(Black) modern design

20

sets

INSTALLATION OF MODULAR PARTITION AT CASHIER
OFFICE

MODULAR PARTITION - MAIN OFFICE

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 950 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

4.0

sets

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1300 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

20

sets

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 600 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

20

sets
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Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 1300 mm (L) x 600 mm (W)

4.0

sets

MODULAR PARTITION - CASHIER RECEPTION AREA

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 600 mm (W) x 950mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

5.0

sets

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1300 mm (W) x 950mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

4.0

sets

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 930 mm (L) x 600 mm (W)

5.0

sets

DRAWERS AND CHAIRS

Mobile Pedestal Drawer - 3 layer drawer (steel materials, powder coated)

9.0

sets

Office Chair - Low Back with Rollers 625B Tilting Chrome Base Mesh,
waterfall seat with built-in Lumbar support

9.0

sets

Executive High Back chair - Authentic Leather Office Chair
Contemporary Ideas Executive Chair 504(Black) modern design

set

INSTALLATION OF ADDITIONAL MODULAR PARTITION
AT BUDGET OFFICE

MODULAR PARTITION

Partition - Marine Plywood structure with 5¢cm off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1250 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

1.0

set

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 650 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

1.0

set

Partition - Marine Plywood structure with 5¢m off-white aluminum framing
and connection (provision of middle and bottom aluminum electrical
raceway for front partitions while bottom only for side partitions, for power
outlet), Partition face is Fabric and Glass Combination - Fabric code 24-
05 and 24-09 or similar, Dimension 1050 mm (W) x 1200mm (H) x 50mm
(T), Glass Dimension 220 mm (H) x 8mm (Thickness) (see plans)

1.0

set

Table - Top panel - Off-white rushil laminate finish complete with edging
and accessories, Dimension 950 mm (L) x 600 mm (W)

1.0

set

Table - Receiving counter panel - Off-white rushil laminate finish
complete with edging and accessories, Dimension 1050 mm (L) x 300
mm (W)

1.0

set
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DRAWERS AND CHAIRS

Mobile Pedestal Drawer - 3 layer drawer (steel materials, powder coated)

1.0

set

Office Chair - Low Back with Rollers 625B Tilting Chrome Base Mesh,
waterfall seat with built-in Lumbar support

1.0

set

Total Estimated Direct Cost

tax (5% of EDC)

TOTAL PROJECT COST
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