

## Republic of the Philippines BULACAN STATE UNIVERSITY

City of Malolos, Bulacan

## **BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS**

September 28, 2021

## Bid Bulletin No. 3 NOTICE OF RESUMPTION OF BID OPENING

NOTICE is hereby given to all bidders for the PROJECT "NEGOTIATED PROCUREMENT ESTABLISHMENT OF BULACAN CULTURAL MATERIAL LABORATORY (INFRA-2021-05)", The bidding activities of the said project has been postponed per issuance of Supplemental Bid Bulletin No. 2. This is due to the increasing number of COVID-19 cases in Bulacan and the imposition of the Modified Enhanced Community Quarantine (MECQ) in the province of Bulacan from August 16, 2021 and extended up to September 30, 2021.

Please be informed that the deadline for the submission and opening of bids will resume on the date and time specified below at the Valencia Hall, Bulacan State University, Main Campus, City of Malolos, Bulacan:

Bidding Activity	FROM	ТО
Deadline of Submission of	August 10, 2021 (Tuesday), 3:00 P.M.	October 6, 2021 (Wednesday), 3:30 P.M.
the Best and Final Offer		
Opening of the Best and Final Offer		

For guidance and information of all concerned.

ISABELITA C. BENEDICTOS

Chairperson

Bids and Awards Committee- Infra & Repairs