



BIDS AND AWARDS COMMITTEE
INFRASTRUCTURE & REPAIRS

May 24, 2022

Bid Bulletin No. 5
Reply to queries/clarifications by the bidder

This Supplemental/ Bid Bulletin no. 5 is being issued to address queries/clarifications sent by the bidder for the **“Construction of Engineering Building Phase III, BulSU Malolos, Bulacan (INFRA-2022-02)”** as compliance with Section 22.5.1 of the 2016 Revised IRR of RA 9184.

I. Reply to queries/clarifications by the bidder:

Bidder	Queries/Clarifications	Answer																					
2	This is to confirm the Invitation to bid posted (see attached) in philgeps and bulsu site if the said project is PHASE III? Since we have an ongoing project with Bulacan State University, same project title, please confirm.	<p>Please be clarified that the Bulacan State University-BAC has processed the Construction of Engineering Building Phase III (BulSU Malolos Campus) in year 2020 and currently the Construction of Engineering Building Phase III, BulSU Malolos, Bulacan with the following details:</p> <table border="1"> <thead> <tr> <th></th> <th>2020</th> <th>2022</th> </tr> </thead> <tbody> <tr> <td>Project Name</td> <td>Construction of Engineering Building Phase III (BulSU Malolos Campus)</td> <td>Construction of Engineering Building Phase III, BulSU Malolos, Bulacan</td> </tr> <tr> <td>Reference No.</td> <td>Infra-2020-18</td> <td>Infra-2022-02</td> </tr> <tr> <td>Approved Budget for the Contract</td> <td>₱ 69,999,364.03</td> <td>₱ 69,999,989.63</td> </tr> <tr> <td>Funding source</td> <td>Income Fund</td> <td>General Appropriations Act (GAA) Fund</td> </tr> <tr> <td>Contract duration</td> <td>240 calendar days</td> <td>300 calendar days</td> </tr> <tr> <td>Scope of Works</td> <td>Structural Works, Architectural Works, Electrical Works, Fire Protection System, Plumbing Works, and Auxiliary Works</td> <td>Architectural Works, Electrical Works, Plumbing Works, Auxiliary Works, Solar Power System, Equipment (Scenic Elevator with Functional Transformer, and Generator Set)</td> </tr> </tbody> </table>		2020	2022	Project Name	Construction of Engineering Building Phase III (BulSU Malolos Campus)	Construction of Engineering Building Phase III, BulSU Malolos, Bulacan	Reference No.	Infra-2020-18	Infra-2022-02	Approved Budget for the Contract	₱ 69,999,364.03	₱ 69,999,989.63	Funding source	Income Fund	General Appropriations Act (GAA) Fund	Contract duration	240 calendar days	300 calendar days	Scope of Works	Structural Works, Architectural Works, Electrical Works, Fire Protection System, Plumbing Works, and Auxiliary Works	Architectural Works, Electrical Works, Plumbing Works, Auxiliary Works, Solar Power System, Equipment (Scenic Elevator with Functional Transformer, and Generator Set)
	2020	2022																					
Project Name	Construction of Engineering Building Phase III (BulSU Malolos Campus)	Construction of Engineering Building Phase III, BulSU Malolos, Bulacan																					
Reference No.	Infra-2020-18	Infra-2022-02																					
Approved Budget for the Contract	₱ 69,999,364.03	₱ 69,999,989.63																					
Funding source	Income Fund	General Appropriations Act (GAA) Fund																					
Contract duration	240 calendar days	300 calendar days																					
Scope of Works	Structural Works, Architectural Works, Electrical Works, Fire Protection System, Plumbing Works, and Auxiliary Works	Architectural Works, Electrical Works, Plumbing Works, Auxiliary Works, Solar Power System, Equipment (Scenic Elevator with Functional Transformer, and Generator Set)																					

This Supplemental/Bid Bulletin no. 5 is issued this 24th day of May 2022 for guidance and information of all concerned.

For guidance and information of all concerned.


ISABELITA C. BENEDICTOS, CPA, MPA
Chairperson, BAC Infrastructure and Repairs 