
ELIGIBILITY, TECHNICAL, AND FINANCIAL REQUIREMENTS SHOULD
BE APPROPRIATELY SIGNED AND PROPERLY TABBED AS FOLLOWS:

Class “A” Documents:

TAB A            
 Registration  certificate  from  the  Securities  and  Exchange  Commission  (SEC),

Department  of  Trade  and  Industry  (DTI)  for  sole  proprietorship,  or  Cooperative
Development Authority (CDA) for cooperatives, or any proof of such registration as
stated in the BDS;

 Mayor’s  permit  issued  by  the  city  or  municipality  where  the  principal  place  of
business of the prospective bidder is located; and

 Audited financial statements, stamped “received” by the Bureau of Internal Revenue
(BIR) or its duly accredited and authorized institutions, for the preceding calendar
year, which should not be earlier than two (2) years from bid submission

 PhilGEPS Certificate of Registration (Platinum Membership)

TAB B                   Statement of all its on-going government and private contracts, 
                               including contracts awarded but not yet started, if any, whether similar 
                               or not similar in nature and complexity to the contract to be bid; 

                                     Sec IX Bidding Forms (SF-INFR-15)
     This statement shall be supported with: 

 Notice of Award or Notice to Proceed or Contract issued by the owners.
 Certificate of Good Standing (No slippage delay).
 All spaces should be filled up with correct information.

    Statement of the Bidder’s Single Largest Completed Contract (SLCC)  
    similar to the contract to be bid, in accordance with ITB Clause 5.4.

Note: Similar project refers to “Interior fit-outs” costing at least fifty percent (50%) of the ABC or   ₱
693,322.55.

                                     Sec IX Bidding Forms (SF-INFR-15)
     This statement shall be supported with: 

 Program of Works (SLCC)
 Notice of Award or Notice to Proceed or Contract issued by the owners.
 Owner’s  Certificate  of  Final  Acceptance;  or  the  Constructors

Performance Evaluation Summary (CPES) Final Rating or the Certificate
of Completion, must be satisfactory

 All spaces should be filled up with correct information.

TAB C                Valid Philippine Contractors Accreditation Board (PCAB) License at least:
                              Size Range – Small B,  License Category- C & D
TAB D                NFCC computation in accordance with ITB Clause 5.5 
Class “B” Documents: If applicable, Joint Venture Agreement in accordance with RA 4566.

CHECKLIST OF REQUIREMENTS FOR
BIDDERS

ELIGIBILITY
DOCUMENTS’



Technical Documents:

TAB E             The Bid Security shall be in the form of a Bid Securing Declaration or any  
                          of the following forms and amounts:

1. The  amount  of  not  less  than   27,732.90  ₱ [2%  of  ABC],  if  bid  security  is  in  cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit;

2. The amount of not less than  69,332.25 ₱ [5% of ABC] if bid security is in Surety Bond.

TAB F              Project Requirements, which shall include the following:

 Organizational chart for the contract to be bid;
 List of contractor’s personnel as stated in the Bid Data Sheet Clause 12.1 (b) (ii.2)
 List  of  contractor’s  major  equipment  units,  which  are  owned,  leased,  and/or  under

purchase  agreements,  supported  by  proof  of  ownership,  certifcation  of  availability  of
equipment from the equipment lessor/vendor for the duration of the project.

 Construction Schedule and S-curve;
 Manpower Schedule;
 Detailed Construction Methods;
 PERT/CPM (network diagram);
 Equipment/Tools Utilization Schedule;
 Site Inspection Certifcate issued by BulSU; and
 Contractor’s Confrmation (Construction Specifcations)

TAB G            Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 
                         and using the form prescribed in Section IX. Bidding Forms.

FINANCIAL DOCUMENTS’ ENVELOPE

TAB H               Duly signed Financial Bid Form
TAB I                    Duly signed and priced Bill of quantities
TAB J                    Duly signed and priced Detailed Estimates
TAB K               Cash Flow by the Quarter and Payment Schedule
TAB L                Detailed Unit Price Analysis
TAB M               Back-up quantity computation sheet/tally sheet as
programmed
TAB N                Soft copy in compact disc (CD) of the duly priced Bill of
Quantities &  
                            Detailed Estimates using Microsoft Excel

Note:
1.  Each  Bidder  shall  submit one  (1)  original  and  three  (3)  certified  photocopies  of  the  first
(Eligibility/Technical) and second components (Financial) of its bid   duly signed and sealed.   -Bid Data Sheet
20.3.
2. Any missing document in the above mentioned checklist is a ground for outright rejection of the bid.
3.In case of discrepancies between this checklist and the bidding documents the latter shall prevail.
4. Any bid submitted after the deadline for submission and receipt of bids prescribed by the BulSU shall
be declared “Late” and shall not be accepted by the BulSU. 



For further information, please refer to:
The Bulacan State University-BAC Secretariat
Guinhawa, City of Malolos, Bulacan 3000
With Telefax No (044) 794-7755 ; (044)919-780099 loc 1053
Email Address: bulsu.bac1secretariat@bulsu.edu.ph

Republic of the Philippines
BULACAN STATE UNIVERSITY

City of Malolos, Bulacan

INVITATION TO BID FOR
PROPOSED MODERN CONFERENCE ROOM

(INFRA-2018-05)

The BULACAN STATE UNIVERSITY (BulSU), through its Bids and Awards Committee (BAC), invites contractors to
apply for eligibility and bid for the project hereunder described:

Name of Project  :               Proposed Modern Conference Room 
Location              :               Bulacan State University (Main Campus), City of Malolos, Bulacan
Scope of Work                     :               Preparatory Works, Carpentry Works, Painting Works, Electrical Works, Auxiliary 

             Works, Equipment and Miscellaneous and Other Items
PCAB License                     :             Size Range – Small B      License Category- Category C & D
Similar Project                     :               Interior fit-out projects costing at least least fifty percent (50%) of the ABC 
ABC              :                1,386,645.09₱
Completion Date                  :              Forty five (45) calendar days

The prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the
contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at
least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B
Categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract
is not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use
non-discretionary “pass/fail” criterion. Post-qualification of the lowest calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding
Conference(s), Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent
provisions of R.A. 9184 and its Implementing Rules and Regulations (IRR).

The schedule of activities is listed below:
Activities Date/Time Venue

1. Advertisement 
Period

July 13, 2018 to 
July 20, 2018

PhilGEPS website(www.philgeps.gov.ph),  
BulSU website (www.bulsu.edu.ph) and at 
conspicuous places in the premises of BulSU

2. Issuance of Bid 
Documents

July 13, 2018 to 
August 7, 2018

Procurement Office, CSSP Building (near Gate
4), BulSU Main

3. Pre-bid Conference
July 24, 2018 (Tuesday)

1:30 p.m.
Alumni Office, 2nd Floor, BulSU Main Campus, 
City of Malolos, Bulacan

4. Deadline of 
Submission and 
Opening of Bids

August 7, 2018 (Tuesday)
1:30 p.m.

 Alumni Office, 2nd Floor, BulSU Main Campus,
City of Malolos, Bulacan

Bid Documents will be available only to prospective bidders upon payment of a non-refundable amount of ONE
THOUSAND THREE HUNDRED PESOS ONLY (P 1,300.00) to the Bulacan  State University Cashier, City of
Malolos, Bulacan.

The Bulacan State University assumes no responsibility whatsoever to compensate or indemnify bidders for any
expenses incurred in the preparation of the bid. Moreover, the Bulacan State University reserves the right to
reject any or all bid proposal(s) at any time prior to contract award, declare the bidding a failure, or award the
contract to the bidder whose offer is the most responsive, lowest calculated bid, and most advantageous to the
government                                                                                

                                                                                           
                                                                                         

                                                                                                 ROLANDO R. GASPAR, Ph.D.
                                                                                                         BAC Chairperson, Infrastructure

and Repairs



Republic of the Philippines
BULACAN STATE UNIVERSITY

City of Malolos, Bulacan
Tel nos.: (044) 919-7800 loc. 1053/ (044) 794-7755

BIDS AND AWARDS COMMITTEE FOR
INFRASTRUCTURE AND REPAIRS

                                                                                               Project Reference No.: I-2018-05 
                                                                                                Date:                July 13, 2018

INVITATION TO BID FOR
PROPOSED MODERN CONFERENCE ROOM

(INFRA-2018-05)

1. The  Bulacan State University (BulSU),  through the  Income Fund 2018  intends to
apply the sum of  One Million Three Hundred Eighty-Six Thousand Six Hundred
Forty-Five Pesos and 09/100 (  ₱ 1,386,645.09) being the Approved Budget for the
Contract (ABC) to payments under the contract for  Proposed Modern Conference
Room (I-2018-05). Bids received in excess of the ABC shall be automatically rejected
at bid opening.

2. The  Bulacan  State  University  (BulSU) now  invites  bids  for  Proposed  Modern
Conference Room (I-2018-05).  Completion of the Works is required  within Forty-
Five  (45)  calendar  days  upon receipt  of  Notice  to  Proceed.  Bidders  should  have
completed a contract similar to the Project.  The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section II- Instruction to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and  Regulations  (IRR)  of  Republic  Act  (RA)  9184,  otherwise  known  as  the
“Government Procurement Reform Act”.

Bidding  is  restricted  to  Filipino  citizens/sole  proprietorships,  cooperatives,  and
partnerships  or  organizations  with  at  least  seventy  five  percent  (75%)  interest  or
outstanding capital stock belonging to citizens of the Philippines.

4. Interested bidders may obtain further information from Bulacan State University and
inspect the Bidding Documents at the address given below during  office hours from
8:00 a.m. to 6:30 p.m., Tuesday to Friday only (Except on holidays). 

The BulSU implemented the four-day workweek beginning on June 19, 2018 wherein
employees will report for work from Tuesday to Friday as part of the University-wide
cost cutting measures.

5. A complete set of Bidding Documents may be acquired by interested Bidders on July
13,  2018 from the  address  below and upon payment  of  the  applicable  fee  for  the



Bidding  Documents,  pursuant  to  the  latest  Guidelines  issued by  the  GPPB,  in  the
amount of One Thousand Three Hundred Pesos (  1,300.00)₱ .

It  may  also  be  downloaded  free  of  charge  from  the  website  of  the  Philippine
Government  Electronic  Procurement  System  (PhilGEPS)  and  the  website  of  the
Bulacan State University,  provided that Bidders shall pay the applicable fee for the
Bidding Documents not later than August 7, 2018.

6. The  Bulacan  State  University will  hold  a  Pre-Bid  Conference  on  July  24,  2018
(Tuesday),  1:30  p.m. at  the  Alumni  Office,  2nd Floor,  Bulacan  State  University,
Guinhawa, City of Malolos, Bulacan 3000, which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat at the address below on or before
August 7, 2018 (Tuesday), 1:30 p.m.  All Bids must be accompanied by a bid security
in any of the acceptable forms and in the amount stated in ITB Clause - 18.

Bid opening shall be on August 7, 2018 (Tuesday), 1:30 p.m.  at the Alumni Office, 2nd

Floor, Bulacan State University, Guinhawa, City of Malolos, Bulacan 3000.  Bids will
be opened in the presence of the bidders’ representatives who choose to attend at the
address below. Late bids shall not be accepted.

8. The Bulacan State University reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in
accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any
liability to the affected bidder or bidders.

9. For further information, please refer to:

ANNE CAMILLE C. BAUTISTA 
Procurement Office (BAC Secretariat Division)
Bulacan State University 
Guinhawa, City of Malolos, Bulacan 3000
Tel. No. (044)919-7800 local 1053 or 1054; Fax No. (044) 794-7755 
Email Address: bulsu.bac1secretariat@bulsu.edu.ph  
Website: www.bulsu.edu.ph

ROLANDO R. GASPAR, Ph.D.
                        Chairperson

 BAC Infrastructure and Repairs

mailto:bulsu.bac1secretariat@bulsu.edu.ph


A. General

1. Scope of Bid

1.1. The  Procuring  Entity  named  in  the  BDS,  invites  bids  for  the
construction of Works, as described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation
of lots is described in ITB Clause 27.

1.3. The successful Bidder will be expected to complete the Works by the
intended completion date specified in SCC   Clause 1.17.  

2. Source of Funds

The BULACAN STATE UNIVERSITY has a budget or received funds from the
Funding Source named in the BDS, and in the amount indicated in the BDS.
It intends to apply part of the funds received for the Project, as defined in the
BDS, to cover eligible payments under the Contract for the Works.

3. Corrupt,  Fraudulent,  Collusive,  Coercive,  and  Obstructive
Practices

3.1. Unless  otherwise  specified  in  the  BDS,  the  BULACAN  STATE
UNIVERSITY, as well  as bidders and contractors,  shall  observe the
highest standard of ethics during the procurement and execution of the
contract.  In pursuance of this policy, the Funding Source: 

(a) defines, for purposes of this provision, the terms set forth below
as follows: 

(i) "corrupt practice" means behavior on the part of officials
in the public or private sectors by which they improperly
and  unlawfully  enrich  themselves,  others,  or  induce
others to do so, by misusing the position in which they
are placed, and includes the offering, giving, receiving, or
soliciting of anything of value to influence the action of
any such official in the procurement process or in contract
execution; entering, on behalf of the BULACAN STATE
UNIVERSITY, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not
the public officer profited or will profit thereby, and similar
acts as provided in Republic Act 3019; 

(ii) "fraudulent practice" means a misrepresentation of facts
in  order  to  influence  a  procurement  process  or  the
execution of a contract to the detriment of the BULACAN
STATE  UNIVERSITY,  and  includes  collusive  practices
among Bidders (prior to or after Bid submission) designed
to establish bid prices at artificial, non-competitive levels



and to deprive the BULACAN STATE UNIVERSITY of the
benefits of free and open competition;

(iii) “collusive  practices”  means  a  scheme  or  arrangement
between  two  or  more  Bidders,  with  or  without  the
knowledge  of  the  BULACAN  STATE  UNIVERSITY,
designed  to  establish  bid  prices  at  artificial,  non-
competitive levels; and

(iv) “coercive  practices”  means  harming  or  threatening  to
harm, directly or indirectly, persons, or their property to
influence their participation in a procurement process, or
affect the execution of  a contract; 

(v) “obstructive practice” is

(aa) deliberately  destroying,  falsifying,  altering  or
concealing  of  evidence  material  to  an
administrative  proceedings  or  investigation  or
making false statements to investigators in order to
materially impede an administrative proceedings or
investigation  of  the  BULACAN  STATE
UNIVERSITY or any foreign government/foreign or
international financing institution into allegations of
a corrupt, fraudulent, coercive or collusive practice;
and/or  threatening,  harassing  or  intimidating  any
party to prevent it from disclosing its knowledge of
matters relevant to the administrative proceedings
or investigation or from pursuing such proceedings
or investigation; or

(bb) acts intended to materially impede the exercise of
the inspection and audit  rights of  the  BULACAN
STATE  UNIVERSITY  or  any  foreign
government/foreign  or  international  financing
institution herein.

(b) will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent
practices in competing for the Contract; and 

(c) will  declare a firm ineligible,  either  indefinitely  or  for  a  stated
period of time, to be awarded Contract funded by the Funding
Source if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing or, or in executing, a
Contract funded by the Funding Source.

3.2. Further, the BULACAN STATE UNIVERSITY will seek to impose the
maximum civil, administrative, and/or criminal penalties available under



the  applicable  laws  on  individuals  and  organizations  deemed to  be
involved in any of the practices mentioned in ITB Clause 3.1 (a).

3.3. Furthermore,  the  Funding  Source  and  the  BULACAN  STATE
UNIVERSITY  reserve  the  right  to  inspect  and  audit  records  and
accounts  of  a  contractor  in  the  bidding  for  and  performance  of  a
contract themselves or through independent auditors as reflected in the
GCC Clause 34.

4. Conflict of Interest

4.1. All Bidders found to have conflicting interests shall be disqualified to
participate  in  the  procurement  at  hand,  without  prejudice  to  the
imposition of appropriate administrative, civil, and criminal sanctions. A
Bidder may be considered to  have conflicting interests with another
Bidder in any of the events described in paragraphs (a) through (c) and
a general  conflict  of  interest  in  any of  the circumstances set  out  in
paragraphs (d) through (g) below: 

(a) A Bidder has controlling shareholders in common with another
Bidder; 

(b) A Bidder receives or has received any direct or indirect subsidy
from any other Bidder; 

(c) A Bidder has the same legal representative as that of another
Bidder for purposes of this Bid; 

(d) A Bidder has a relationship, directly or through third parties, that
puts them in a position to have access to information about or
influence on the bid of another Bidder or influence the decisions
of the BULACAN STATE UNIVERSITY regarding this  bidding
process;  

(e) A Bidder  submits  more than one bid  in  this  bidding process.
However, this does not limit the participation of subcontractors in
more than one bid; 

(f) A Bidder who participated as a consultant in the preparation of
the design or technical specifications of the goods and related
services that are the subject of the bid; or

(g) A Bidder  who lends,  or  temporarily  seconds,  its  personnel  to
firms or organizations which are engaged in consulting services
for the preparation related to procurement for or implementation
of the project, if the personnel would be involved in any capacity
on the same project. 

4.2. In  accordance  with  Section  47  of  the  IRR of  RA 9184,  all  Bidding
Documents shall  be accompanied by a sworn affidavit of the Bidder
that  it  is  not  related  to  the  Head  of  the  BULACAN  STATE



UNIVERSITY,  members  of  the  Bids  and Awards  Committee  (BAC),
members  of  the  Technical  Working  Group  (TWG),  members  of  the
BAC Secretariat, the head of the Project Management Office (PMO) or
the  end-user  unit,  and  the  project  consultants,  by  consanguinity  or
affinity  up  to  the  third  civil  degree.  On  the  part  of  the  Bidder,  this
Clause shall apply to the following persons:

(a) If  the  Bidder  is  an  individual  or  a  sole  proprietorship,  to  the
Bidder himself;

(b) If the Bidder is a partnership, to all its officers and members;

(c) If  the Bidder is a corporation, to all  its officers,  directors,  and
controlling stockholders; 

(d) If the Bidder is a cooperative, to all  its officers, directors, and
controlling shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a),
(b), (c) or (d) of this Clause shall correspondingly apply to each
of the members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with
this Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders 

5.1. Unless otherwise indicated in the BDS, the following persons shall be
eligible to participate in this Bidding: 

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines
and of which at least seventy five percent (75%) of the interest
belongs to citizens of the Philippines;

(c) Corporations duly organized under the laws of the Philippines,
and  of  which  at  least  seventy  five  percent  (75%)  of  the
outstanding capital stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of
two (2)  or  more  persons/entities  that  intend to  be jointly  and
severally responsible or liable for a particular contract: Provided,
however, that, in accordance with Letter of Instructions No. 630,
Filipino ownership or interest of the joint venture concerned shall
be at least seventy five percent (75%): Provided, further, that
joint ventures in which Filipino ownership or interest is less than
seventy five percent (75%) may be eligible where the structures
to  be  built  require  the  application  of  techniques  and/or
technologies  which  are  not  adequately  possessed  by  a



person/entity  meeting  the  seventy  five  percent  (75%)  Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five
percent (25%). For this purpose, Filipino ownership or interest
shall be based on the contributions of each of the members of
the joint venture as specified in their JVA.

5.2. The BULACAN STATE UNIVERSITY may also invite foreign bidders
when  provided  for  under  any  Treaty  or  International  or  Executive
Agreement as specified in the BDS. 

5.3. Government  owned  or  controlled  corporations  (GOCCs)  may  be
eligible to participate only if they can establish that they (a) are legally
and financially autonomous, (b) operate under commercial law, and (c)
are not attached agencies of the BULACAN STATE UNIVERSITY.

5.4. (a)  The Bidder must have an experience of having completed a Single
Largest  Completed  Contract  (SLCC)  that  is  similar  to  this  Project,
equivalent  to  at  least  fifty  percent  (50%)  of  the  ABC  adjusted,  if
necessary,  by  the  Bidder  to  current  prices  using  the  Philippine
Statistics Authority (PSA) consumer price index.  However, contractors
under Small A and Small B categories without similar experience on
the contract to be bid may be allowed to bid if the cost of such contract
is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

(b)   For  Foreign-funded  Procurement,  the  BULACAN  STATE
UNIVERSITY  and  the  foreign  government/foreign  or  international
financing institution may agree on another track record requirement, as
specified in the BDS.

For  this  purpose,  contracts  similar  to  the  Project  shall  be  those
described in the   BDS  .  

5.5. The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the
value  of  all  outstanding  or  uncompleted  portions  of  the  projects
under  ongoing  contracts,  including  awarded  contracts  yet  to  be
started coinciding with the contract for this Project.

The  values  of  the  domestic  bidder’s  current  assets  and  current
liabilities  shall  be  based on the  latest  Audited Financial  Statements
(AFS) submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the
current assets and current liabilities shall  be based on their  audited
financial statements prepared in accordance with international financial
reporting standards.



6. Bidder’s Responsibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn
statement  in  the  form  prescribed  in  Section  IX.  Bidding  Forms  as
required in ITB Clause 12.1(b)(iii).

6.2. The Bidder is responsible for the following:

(a) Having  taken  steps  to  carefully  examine  all  of  the  Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting
the implementation of the contract;

(c) Having made an estimate of the facilities available and needed
for the contract to be bid, if any;

(d) Having  complied  with  its  responsibility  to  inquire  or  secure
Supplemental/Bid Bulletin/s as provided under ITB Claus 10.4.

(e) Ensuring that it is not “blacklisted” or barred from bidding by the
GoP  or  any  of  its  agencies,  offices,  corporations,  or  LGUs,
including  foreign  government/foreign  or  international  financing
institution whose blacklisting rules have been recognized by the
GPPB;

(f) Ensuring that each of the documents submitted in satisfaction of
the bidding requirements is  an authentic copy of the original,
complete,  and  all  statements  and  information  provided  

therein are true and correct;

(g) Authorizing the Head of the BULACAN STATE UNIVERSITY or
its duly authorized representative/s to verify all the documents
submitted;

(h) Ensuring that the signatory is the duly authorized representative
of  the  Bidder,  and  granted  full  power  and  authority  to  do,
execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract,
accompanied by the duly notarized Special Power of Attorney,
Board/Partnership  Resolution,  or  Secretary’s  Certificate,
whichever is applicable;

(i) Complying with the disclosure provision under Section 47 of RA
9184 and its IRR in relation to other provisions of RA 3019; 

(j) Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i) Ensure  the  entitlement  of  workers  to  wages,  hours  of
work, safety and health and other prevailing conditions of
work  as  established  by  national  laws,  rules  and



regulations;  or  collective  bargaining  agreement;  or
arbitration award, if and when applicable.

In  case  there  is  a  finding  by  the  BULACAN  STATE
UNIVERSITY  or  the  DOLE  of  underpayment  or  non-
payment  of  workers’  wage  and  wage-related  benefits,
bidder agrees that the performance security or portion of
the  contract  amount  shall  be  withheld  in  favor  of  the
complaining workers pursuant  to  appropriate provisions
of  Republic  Act  No.  9184  without  prejudice  to  the
institution of appropriate actions under the Labor Code,
as amended, and other social legislations.

(ii) Comply  with  occupational  safety  and  health  standards
and to correct deficiencies, if any. 

In case of imminent danger, injury or death of the worker,
bidder  undertakes  to  suspend  contract  implementation
pending clearance to proceed from the DOLE Regional
Office and to comply with Work Stoppage Order; and

(iii) Inform  the  workers  of  their  conditions  of  work,  labor
clauses  under  the  contract  specifying  wages,  hours  of
work and other benefits  under prevailing national  laws,
rules and regulations; or collective bargaining agreement;
or  arbitration  award,  if  and  when  applicable,  through
posting  in  two  (2)  conspicuous  places  in  the
establishment’s premises; and

(k) Ensuring that it  did not give or pay,  directly or indirectly,  any
commission,  amount,  fee,  or  any  form  of  consideration,
pecuniary or otherwise, to any person or official,  personnel or
representative of the;

Failure to observe any of the above responsibilities shall be at the risk
of the Bidder concerned.

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have
inspected  the  site,  determined  the  general  characteristics  of  the
contract  works  and  the  conditions  for  this  Project  and  examine  all
instructions,  forms,  terms,  and  project  requirements  in  the  Bidding
Documents.  

6.4. It shall be the sole responsibility of the prospective bidder to determine
and  to  satisfy  itself  by  such  means  as  it  considers  necessary  or
desirable as to all matters pertaining to this Project, including: (a) the
location and the nature of the contract,  project,  or work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the
terrain,  geological  conditions  at  the  site  communication  facilities,
requirements, location and availability of construction aggregates and
other materials, labor, water, electric power and access roads; and (d)



other  factors  that  may  affect  the  cost,  duration  and  execution  or
implementation of the contract, project, or work.

6.5. The  BULACAN  STATE  UNIVERSITY  shall  not  assume  any
responsibility regarding erroneous interpretations or conclusions by the
prospective  or  eligible  bidder  out  of  the  data  furnished  by  the
BULACAN STATE  UNIVERSITY.   However,  the  BULACAN STATE
UNIVERSITY  shall  ensure  that  all  information  in  the  Bidding
Documents, including supplemental/bid bulletins issued are correct and
consistent.

6.6. Before submitting their bids, the Bidders are deemed to have become
familiar with all existing laws, decrees, ordinances, acts and regulations
of the Philippines which may affect the contract in any way.

6.7. The Bidder  shall  bear  all  costs associated with the preparation and
submission of his bid, and the BULACAN STATE UNIVERSITY will in
no  case  be  responsible  or  liable  for  those  costs,  regardless  of  the
conduct or outcome of the bidding process. 

6.8. The Bidder should note that the BULACAN STATE UNIVERSITY will
accept bids only from those that have paid the applicable fee for the
Bidding Documents at the office indicated in the Invitation to Bid. 

7. Origin of Goods and Services

There is no restriction on the origin of  Goods, or Contracting of Works or
Services  other  than  those  prohibited  by  a  decision  of  the  United  Nations
Security Council taken under Chapter VII of the Charter of the United Nations.

8. Subcontracts

8.1. Unless otherwise specified in the  BDS,  the Bidder may subcontract
portions  of  the  Works  to  an  extent  as  may  be  approved  by  the
BULACAN  STATE  UNIVERSITY  and  stated  in  the  BDS.  However,
subcontracting  of  any  portion  shall  not  relieve  the  Bidder  from any
liability or obligation that may arise from the contract for this Project.

8.2. Subcontractors must submit the documentary requirements under ITB
Clause 12 and comply with the eligibility criteria specified in the BDS.
In the event that any subcontractor is found by the BULACAN STATE
UNIVERSITY to be ineligible, the subcontracting of such portion of the
Works shall be disallowed.  

8.3. The Bidder may identify the subcontractor to whom a portion of the
Works will  be subcontracted at any stage of the bidding process or
during  contract  implementation.    If  the  Bidder  opts  to  disclose the
name  of  the  subcontractor  during  bid  submission,  the  Bidder  shall
include the required documents as part of the technical component of
its bid.



B. Contents of Bidding Documents

9. Pre-Bid Conference

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the
venue and on the date indicated therein,  to  clarify and address the
Bidders’  questions on the technical and financial components of this
Project. 

(b) The pre-bid conference shall be held at least twelve (12) calendar
days before the deadline for the submission of and receipt of bids, but
not  earlier  than  seven  (7)  calendar  days  from  the  posting  of  the
Invitation to  Bid/Bidding Documents in  the PhilGEPS website.  If  the
BULACAN STATE  UNIVERSITY  determines  that,  by  reason  of  the
method,  nature,  or  complexity  of  the  contract  to  be  bid,  or  when
international  participation  will  be  more  advantageous to  the  GoP,  a
longer  period  for  the  preparation  of  bids  is  necessary,  the  pre-bid
conference shall be held at least thirty (30) calendar days before the
deadline for  the submission and receipt  of  bids,  as specified in  the
BDS.

9.2. Bidders are encouraged to attend the pre-bid conference to ensure
that  they  fully  understand  the  BULACAN  STATE  UNIVERSITY’s
requirements.  Non-attendance of the Bidder will in no way prejudice its
bid;  however,  the  Bidder  is  expected  to  know  the  changes  and/or
amendments to the Bidding Documents as recorded in the minutes of
the pre-bid conference and the Supplemental/Bid Bulletin. The minutes
of the pre-bid conference shall be recorded and prepared not later than
five (5) calendar days after the pre-bid conference. The minutes shall
be made available to prospective bidders not later than five (5) days
upon written request. 

9.3. Decisions  of  the  BAC  amending  any  provision  of  the  bidding
documents  shall  be  issued  in  writing  through  a  Supplemental/Bid
Bulletin at least seven (7) calendar days before the deadline for the
submission and receipt of bids. 

10. Clarification and Amendment of Bidding Documents

10.1. Prospective  bidders  may  request  for  clarification(s)  on  and/or
interpretation of any part of the Bidding Documents. Such a request
must  be  in  writing  and  submitted  to  the  BULACAN  STATE
UNIVERSITY at the address indicated in the  BDS at  least  ten (10)
calendar days before the deadline set for the submission and receipt of
Bids.  

10.2. The BAC shall respond to the said request by issuing a Supplemental/
Bid  Bulletin,  to  be  made  available  to  all  those  who  have  properly
secured  the  Bidding  Documents,  at  least  seven  (7)  calendar  days
before the deadline for the submission and receipt of Bids.



10.3. Supplemental/Bid Bulletins may also be issued upon the  BULACAN
STATE UNIVERSITY’s initiative for purposes of clarifying or modifying
any  provision  of  the  Bidding  Documents  not  later  than  seven  (7)
calendar days before the deadline for the submission and receipt of
Bids.  Any modification to the Bidding Documents shall be identified as
an amendment.  

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted
in  the  PhilGEPS  and  the  website  of  the  BULACAN  STATE
UNIVERSITY concerned, if available, and at any conspicuous place in
the  premises  of  the  Procuring  Entity  concerned.  It  shall  be  the
responsibility  of  all  Bidders  who  have properly  secured  the  Bidding
Documents to inquire and secure Supplemental/Bid Bulletins that may
be issued by the BAC.  However,  Bidders who have submitted  bids
before the issuance of the Supplemental/Bid Bulletin must be informed
and allowed to modify or withdraw their bids in accordance with  ITB
Clause 23.

C. Preparation of Bids

11. Language of Bids

The eligibility requirements or statements, the bids, and all other documents
to be submitted to the BAC must be in English. If the eligibility requirements or
statements, the bids, and all  other documents submitted to the BAC are in
foreign language other than English, it must be accompanied by a translation
of  the  documents  in  English.  The  documents  shall  be  translated  by  the
relevant  foreign  government  agency,  the  foreign  government  agency
authorized to translate documents,  or a registered translator in the foreign
bidder’s  country;  and  shall  be  authenticated  by  the  appropriate  Philippine
foreign service establishment/post or the equivalent office having jurisdiction
over  the foreign bidder’s  affairs  in  the Philippines.  The English  translation
shall govern, for purposes of interpretation of the bid.

12. Documents  Comprising  the  Bid:  Eligibility  and  Technical
Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain
the following eligibility and technical documents:

(a) Eligibility Documents –

Class “A” Documents

(i) PhilGEPS Certificate of Registration and Membership in
accordance  with  Section  8.5.2  of  the  IRR,  except  for
foreign  bidders  participating  in  the  procurement  by  a
Philippine  Foreign  Service  Office  or  Post,  which  shall
submit  their  eligibility  documents under Section 23.1 of
the IRR, provided, that the winning bidder shall register



with the PhilGEPS in accordance with Section 37.1.4 of
the IRR;

(ii) Statement  of  all  its  ongoing  government  and  private
contracts, including contracts awarded but not yet started,
if  any,  whether  similar  or  not  similar  in  nature  and
complexity to the contract to be bid; and

Statement of the Bidder’s SLCC similar to the contract to
be bid, in accordance with ITB Clause 5.4.

The  two  statements  required  shall  indicate  for  each
contract the following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(ii.4) owner’s name and address;

(ii.5) nature of work;

(ii.6) contractor’s  role  (whether  sole  contractor,
subcontractor, or partner in a JV) and percentage
of participation;

(ii.7) total contract value at award;

(ii.8) date of completion or estimated completion time;

(ii.9) total contract value at completion, if applicable;

(ii.10) percentages  of  planned  and  actual
accomplishments, if applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported
by the Notice of Award and/or Notice to Proceed, Project
Owner’s  Certificate  of  Final  Acceptance  issued  by  the
Owner  other  than  the  Contractor  or  the  Constructors
Performance  Evaluation  System  (CPES)  Final  Rating,
which must be at least satisfactory. In case of contracts
with the private sector, an equivalent document shall be
submitted;

(iii) Unless  otherwise  provided in  the  BDS,  a  valid  special
PCAB License in case of joint ventures, and registration
for the type and cost of the contract for this Project; and 



(iv) NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

(v) If  applicable,  Joint  Venture  Agreement  (JVA)  in
accordance with RA 4566.

(b) Technical Documents –  

(i) Bid  security  in  accordance  with  ITB Clause  18.  If  the
Bidder opts to submit the bid security in the form of: 

(i.1) a bank draft/guarantee or an irrevocable letter of
credit  issued  by  a  foreign  bank,  it  shall  be
accompanied by a confirmation from a Universal or
Commercial Bank; or

(i.2) a  surety  bond  accompanied  by  a  certification
coming from the  Insurance Commission  that  the
surety or insurance company is authorized to issue
such instruments.

(ii) Project Requirements, which shall include the following:

(ii.1) Organizational chart for the contract to be bid;

(ii.2) List  of  contractor’s  personnel  (e.g.,  Project
Manager, Project Engineers, Materials Engineers,
and Foremen), to be assigned to the contract to be
bid,  with  their  complete  qualification  and
experience data. These personnel must meet the
required minimum years of experience set in the
BDS; and

(ii.3) List  of  contractor’s major  equipment units,  which
are  owned,  leased,  and/or  under  purchase
agreements,  supported  by  proof  of  ownership,
certification  of  availability  of  equipment  from the
equipment  lessor/vendor  for  the  duration  of  the
project, as the case may be, which must meet the
minimum requirements for the contract set in the
BDS; and

(iii) Sworn statement in accordance with Section 25.3 of the
IRR of RA 9184 and using the form prescribed in Section
IX. Bidding Forms.0

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid
shall contain the following:



(a) Financial  Bid  Form,  which  includes  bid  prices  and the  bill  of
quantities, in accordance with ITB Clauses 15.1 and 15.3; and

(b) Any other document related to the financial  component of the
bid as stated in the BDS. 

13.2. (a) Unless otherwise stated in the  BDS, all  Bids that exceed the
ABC shall not be accepted.

(b) Unless  otherwise  indicated  in  the  BDS,  for  foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met: 

(i)   Bidding Documents are obtainable free of charge on a freely
accessible website.  If  payment of Bidding Documents is
required by the procuring entity, payment could be made
upon the submission of bids.

(ii)    The  BULACAN STATE UNIVERSITY has procedures in
place to ensure that the ABC is based on recent estimates
made  by  the  engineer  or  the  responsible  unit  of  the
BULACAN STATE UNIVERSITY and that the estimates are
based on adequate  detailed  engineering  (in  the  case of
infrastructure projects) and reflect the quality, supervision
and  risk  and  inflationary  factors,  as  well  as  prevailing
market prices, associated with the types of works or goods
to be procured.

(iii)   The  BULACAN  STATE  UNIVERSITY has  trained  cost
estimators  on  estimating  prices  and  analyzing  bid
variances.  In  the  case  of  infrastructure  projects,  the
BULACAN STATE UNIVERSITY must  also  have  trained
quantity surveyors.

(iv)   The  BULACAN STATE  UNIVERSITY has  established  a
system to monitor and report bid prices relative to ABC and
engineer’s/procuring entity’s estimate. 

(v)   The  BULACAN  STATE  UNIVERSITY has  established  a
monitoring  and  evaluation  system  for  contract
implementation to provide a feedback on actual total costs
of goods and works.

14. Alternative Bids

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an
offer made by a Bidder in addition or as a substitute to its original bid
which  may  be  included  as  part  of  its  original  bid  or  submitted
separately  therewith  for  purposes  of  bidding.  A  bid  with  options  is
considered an alternative bid regardless of whether said bid proposal is
contained in a single envelope or submitted in two (2) or more separate
bid envelopes.



14.2. Bidders shall  submit  offers that comply with the requirements of the
Bidding Documents, including the basic technical design as indicated in
the drawings and specifications.  Unless there is a value engineering
clause in the BDS, alternative bids shall not be accepted.

14.3. Each  Bidder  shall  submit  only  one  Bid,  either  individually  or  as  a
partner in a JV.  A Bidder who submits or participates in more than one
bid (other than as a subcontractor if  a subcontractor is permitted to
participate in more than one bid) will cause all the proposals with the
Bidder’s participation to be disqualified. This shall be without prejudice
to any applicable criminal, civil and administrative penalties that may
be imposed upon the persons and entities concerned.

15. Bid Prices

15.1. The contract shall be for the whole Works, as described in ITB Clause
1.1, based on the priced Bill of Quantities submitted by the Bidder.

15.2. The Bidder  shall  fill  in  rates  and  prices  for  all  items of  the  Works
described in the Bill of Quantities.  Bids not addressing or providing all
of  the  required  items  in  the  Bidding  Documents  including,  where
applicable, Bill of Quantities, shall be considered non-responsive and,
thus, automatically disqualified. In this regard, where a required item is
provided, but no price is indicated, the same shall be considered as
non-responsive, but specifying a zero (0) or a  dash (-) for the said item
would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

15.3. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of
bids, shall be included in the rates, prices, and total bid price submitted
by the Bidder.

15.4. All bid prices for the given scope of work in the contract as awarded
shall be considered as fixed prices, and therefore not subject to price
escalation during contract implementation, except under extraordinary
circumstances  as  specified  in  GCC  Clause  48.  Upon  the
recommendation  of  the  BULACAN  STATE  UNIVERSITY,  price
escalation may be allowed in extraordinary circumstances as may be
determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval
by the GPPB. Furthermore, in cases where the cost of the awarded
contract  is  affected  by  any  applicable  new  laws,  ordinances,
regulations, or other acts of the GoP, promulgated after the date of bid
opening, a contract price adjustment shall be made or appropriate relief
shall be applied on a no loss-no gain basis.

16. Bid Currencies

16.1. All  bid  prices  shall  be  quoted in  Philippine  Pesos unless  otherwise
provided in the  BDS.  However,  for  purposes of  bid evaluation,  bids



denominated  in  foreign  currencies  shall  be  converted  to  Philippine
currency based on the exchange rate prevailing on the day of the Bid
Opening.

16.2. If  so  allowed  in  accordance  with  ITB Clause  16.1,  the  BULACAN
STATE UNIVERSITY for purposes of bid evaluation and comparing the
bid prices will convert the amounts in various currencies in which the
bid price is  expressed to  Philippine Pesos at  the exchange rate as
published  in  the  Bangko  Sentral  ng  Pilipinas  (BSP)  reference  rate
bulletin on the day of the bid opening.

16.3. Unless otherwise specified in the  BDS, payment of the contract price
shall be made in Philippine Pesos.

17. Bid Validity

17.1. Bids shall remain valid for the period specified in the BDS which shall
not exceed one hundred twenty (120) calendar days from the date of
the opening of bids.

17.2. In exceptional circumstances, prior to the expiration of the bid validity
period, the BULACAN STATE UNIVERSITY may request Bidders to
extend  the  period  of  validity  of  their  bids.  The  request  and  the
responses shall be made in writing. The bid security described in ITB
Clause 18 should also be extended corresponding to the extension of
the bid validity period at the least.  A Bidder may refuse the request
without  forfeiting  its  bid  security,  but  his  bid  shall  no  longer  be
considered  for  further  evaluation  and  award.  A  Bidder  granting  the
request shall not be required or permitted to modify its bid.

18. Bid Security 

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the following schedule:

Form of Bid Security
Amount of Bid Security

(Not less than the  Percentage
of the ABC)

(a) Cash  or  cashier’s/manager’s
check  issued  by  a  Universal
or Commercial Bank.

Two percent (2%)

(b) Bank  draft/guarantee  or
irrevocable  letter  of  credit
issued  by  a  Universal  or
Commercial  Bank:  Provided,
however,  that  it  shall  be
confirmed or authenticated by
a  Universal  or  Commercial
Bank,  if  issued  by  a  foreign



bank.

(c) Surety  bond  callable  upon
demand issued by a surety or
insurance  company  duly
certified  by  the  Insurance
Commission as authorized to
issue such security; and/or

Five percent (5%)

The  Bid  Securing  Declaration  mentioned  above  is  an  undertaking
which states, among others, that the Bidder shall  enter into contract
with the BULACAN STATE UNIVERSITY and furnish the performance
security required under ITB Clause 32.2, within ten (10) calendar days
from  receipt  of  the  Notice  of  Award,  and  commits  to  pay  the
corresponding amount as fine, and be suspended for a period of time
from  being  qualified  to  participate  in  any  government  procurement
activity in the event it violates any of the conditions stated therein as
provided in the guidelines issued by the GPPB.

18.2. The bid security should be valid for the period specified in the  BDS.
Any  bid  not  accompanied  by  an  acceptable  bid  security  shall  be
rejected by the BULACAN STATE UNIVERSITY as non-responsive.  

18.3. No bid securities shall be returned to Bidders after the opening of bids
and before contract signing, except to those that failed or declared as
post-disqualified, upon submission of a written waiver of their right to
file  a  request  for  reconsideration  and/or  protest,  or  lapse  of  the
reglementary period without having filed a request for reconsideration
or protest.  Without prejudice on its forfeiture, Bid Securities shall be
returned only after the Bidder with the Lowest Calculated Responsive
Bid (LCRB) has signed the contract  and furnished the Performance
Security, but in no case later than the expiration of the Bid Security
validity period indicated in ITB   Clause18.2  .

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31,
and the posting of the performance security, pursuant to  ITB Clause
32, the successful Bidder’s Bid Security will be discharged, but in no
case  later  than  the  Bid  Security  validity  period  as  indicated  in  ITB
Clause 18.2.

18.5. The bid security may be forfeited:

(a) if a Bidder:

(i) withdraws its bid during the period of bid validity specified
in ITB Clause 17;

(ii) does not accept the correction of errors pursuant to  ITB
Clause 27.3(b);



(iii) has  a  finding  against  the  veracity  of  the  required
documents  submitted  in  accordance  with  ITB  Clause
28.2;

(iv) submission  of  eligibility  requirements  containing  false
information or falsified documents;

(v) submission  of  bids  that  contain  false  information  or
falsified  documents,  or  the  concealment  of  such
information in the bids in order to influence the outcome
of eligibility  screening or  any other  stage of  the public
bidding;

(vi) allowing the use of  one’s name, or  using the name of
another for purposes of public bidding;

(vii) withdrawal  of  a  bid,  or  refusal  to  accept  an  award,  or
enter into contract with the Government without justifiable
cause,  after  the  Bidder  had  been  adjudged  as  having
submitted the LCRB;

(viii) refusal  or  failure  to  post  the  required  performance
security within the prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days
from receipt of the request for clarification;

(x) any documented attempt by a Bidder to unduly influence
the outcome of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into
the joint venture after the bid is declared successful; or

(xii) all  other  acts  that  tend  to  defeat  the  purpose  of  the
competitive bidding, such as habitually withdrawing from
bidding, submitting late Bids or patently insufficient bid,
for at least three (3) times within a year, except for valid
reasons.

(b) if the successful Bidder:

(i) fails to sign the contract in accordance with  ITB Clause
31;

(ii) fails to furnish performance security in accordance with
ITB Clause 32.

19. Format and Signing of Bids 

19.1 Bidders  shall  submit  their  bids  through  their  duly  authorized
representative  using  the  appropriate  forms  provided  in  Section  IX.



Bidding Forms on or before the deadline specified in the ITB Clause 21
in two (2) separate sealed bid envelopes, and which shall be submitted
simultaneously. The first shall contain the technical component of the
bid, including the eligibility requirements under  ITB Clause 12.1, and
the second shall contain the financial component of the bid. This shall
also be observed for each lot in the case of lot procurement.

19.2 Forms as mentioned in  ITB Clause 19.1 must be completed without
any  alterations  to  their  format,  and  no  substitute  form  shall  be
accepted.  All  blank  spaces  shall  be  filled  in  with  the  information
requested.

19.3 The Bidder shall prepare and submit an original of the first and second
envelopes as described in  ITB Clauses 12 and 13.  In addition, the
Bidder shall submit copies of the first and second envelopes.  In the
event  of  any  discrepancy  between  the  original  and  the  copies,  the
original shall prevail.

19.4 Each and every page of the Bid Form, including the Bill of Quantities,
under  Section  IX  hereof,  shall  be  signed  by  the  duly  authorized
representative/s of the Bidder. Failure to do so shall be a ground for the
rejection of the bid.

19.5 Any interlineations, erasures, or overwriting shall be valid only if they
are signed or initialed by the duly authorized representative/s of  the
Bidder. 

20. Sealing and Marking of Bids

20.1. Bidders shall enclose their original eligibility and technical documents
described  in  ITB Clause  12,  in  one  sealed  envelope  marked
“ORIGINAL  -  TECHNICAL COMPONENT,”  and  the  original  of  their
financial component in another sealed envelope marked “ORIGINAL -
FINANCIAL  COMPONENT,”  sealing  them  all  in  an  outer  envelope
marked “ORIGINAL BID.” 

20.2. Each copy of the first and second envelopes shall be similarly sealed
duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT”  and  “COPY  NO.  ___  –  FINANCIAL  COMPONENT”
and  the  outer  envelope  as  “COPY  NO.  ___,”  respectively.   These
envelopes containing the original and the copies shall then be enclosed
in one single envelope. 

20.3. The original and the number of copies of the bid as indicated in the
BDS shall be typed or written in ink and shall be signed by the Bidder
or its duly authorized representative/s.  

20.4. All envelopes shall:

(a) contain the name of the contract to be bid in capital letters;



(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to the BULACAN STATE UNIVERSITY’s BAC in
accordance with ITB Clause 20.1;

(d) bear the specific identification of this bidding process indicated
in the ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time
for the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in
the bidding documents, shall not be rejected, but the Bidder or its duly
authorized representative shall acknowledge such condition of the bid
as submitted. The BAC or the BULACAN STATE UNIVERSITY shall
assume no responsibility for the misplacement of the contents of the
improperly sealed or marked bid, or for its premature opening. 

D. Submission and Opening of Bids

21. Deadline for Submission of Bids

Bids must be received by the BULACAN STATE UNIVERSITY’s BAC at the 
address and on or before the date and time indicated in the BDS  .  

22. Late Bids

Any  bid  submitted  after  the  deadline  for  submission  and  receipt  of  bids
prescribed by the  BULACAN STATE UNIVERSITY, pursuant to  ITB Clause
21,  shall  be  declared “Late”  and shall  not  be  accepted by  the  BULACAN
STATE UNIVERSITY. The BAC shall record in the minutes of Bid Submission
and Opening, the Bidder’s name, its representative and the time the late bid
was submitted.

23. Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that
the modification is  received by the BULACAN STATE UNIVERSITY
prior to the deadline prescribed for submission and receipt of bids. The
Bidder  shall  not  be  allowed to  retrieve  its  original  bid,  but  shall  be
allowed to submit another bid equally sealed and properly identified in
accordance  with  Clause  20,  linked  to  its  original  bid  marked  as
“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and
stamped “received” by the BAC. Bid modifications received after the
applicable deadline shall not be considered and shall be returned to the
Bidder unopened.  



23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it
has been submitted, for valid and justifiable reason; provided that the
Letter  of  Withdrawal  is  received  by  the  BULACAN  STATE
UNIVERSITY  prior  to  the  deadline  prescribed  for  submission  and
receipt  of  bids.  The  Letter  of  Withdrawal  must  be  executed  by  the
authorized  representative  of  the  Bidder  identified  in  the  Omnibus
Sworn Statement, a copy of which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with  ITB Clause 23.1
shall be returned unopened to the Bidders. A Bidder, who has acquired
the bidding documents may also express its intention not to participate
in the bidding through a letter which should reach and be stamped by
the BAC before  the  deadline  for  submission  and receipt  of  bids.  A
Bidder that withdraws its bid shall not be permitted to submit another
bid, directly or indirectly, for the same contract.

23.4. No bid may be modified after the deadline for submission of bids. No
bid  may  be  withdrawn  in  the  interval  between  the  deadline  for
submission  of  bids  and  the  expiration  of  the  period  of  bid  validity
specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid
during  this  interval  shall  result  in  the  forfeiture  of  the  Bidder’s  bid
security,  pursuant  to  ITB  Clause18.5,  and  the  imposition  of
administrative, civil, and criminal sanctions as prescribed by RA 9184
and its IRR.

24. Opening and Preliminary Examination of Bids 

24.1. The BAC shall open the Bids in public, immediately after the deadline
for the submission and receipt of  bids in public,  as specified in the
BDS.  In  case  the  Bids  cannot  be  opened  as  scheduled  due  to
justifiable reasons, the BAC shall take custody of the Bids submitted
and reschedule the opening of Bids on the next working day or at the
soonest  possible  time  through  the  issuance  of  a  Notice  of
Postponement to be posted in the PhilGEPS website and the website
of the BULACAN STATE UNIVERSITY concerned. 

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes  and  determine  each  Bidder’s  compliance  with  the
documents  prescribed  in  ITB  Clause  12,  using  a  non-discretionary
“pass/fail” criterion. If a Bidder submits the required document, it shall
be rated “passed” for that particular requirement. In this regard, bids
that  fail  to  include  any  requirement  or  are  incomplete  or  patently
insufficient shall  be considered as “failed”. Otherwise, the BAC shall
rate the said first bid envelope as “passed”.

24.3. Unless otherwise specified in the  BDS,  immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith  open  the  second  bid  envelope  of  each  remaining  eligible
Bidder  whose  first  bid  envelope  was  rated  “passed.”  The  second
envelope of each complying Bidder shall be opened within the same
day. In case one or more of the requirements in the second envelope



of a particular bid is missing, incomplete or patently insufficient, and/or
if  the  submitted  total  bid  price  exceeds  the  ABC unless  otherwise
provided in ITB Clause 13.2, the BAC shall rate the bid concerned as
“failed.”  Only  bids  that  are  determined  to  contain  all  the  bid
requirements for both components shall be rated “passed” and shall
immediately be considered for evaluation and comparison.

24.4. Letters  of  Withdrawal  shall  be  read  out  and  recorded  during  bid
opening, and the envelope containing the corresponding withdrawn bid
shall be returned to the Bidder unopened.

24.5. All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5,
the  following  Class  “A”  Documents  may  be  substituted  with  the
appropriate equivalent documents, if any, issued by the country of the
foreign  bidder  concerned,  which  shall  likewise  be  uploaded  and
maintained in the PhilGEPS in accordance with Section 8.5.2 of the
IRR.:

a) Registration  certificate  from  the  Securities  and  Exchange
Commission  (SEC),  Department  of  Trade  and  Industry  (DTI)  for
sole proprietorship, or CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited  Financial  Statements  showing,  among  others,  the
prospective Bidder’s total and current assets and liabilities stamped
“received” by the Bureau of Internal Revenue or its duly accredited
and authorized institutions, for the preceding calendar year which
should  not  be  earlier  than  two  years  from  the  date  of  bid
submission.

24.7. Each partner  of  a joint  venture agreement shall  likewise submit  the
document required in ITB Clause 12.1(a)(i). Submission of documents
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(iv) by any of the joint
venture partners constitutes compliance.

24.8. The BULACAN STATE UNIVERSITY shall prepare the minutes of the
proceedings of the bid opening that shall include,  as a minimum: (a)
names of Bidders, their bid price (per lot, if applicable, and/or including
discount, if any), bid security, findings of preliminary examination, and
whether  there  is  a  withdrawal  or  modification;  and  (b)  attendance
sheet. The BAC members shall sign the abstract of bids as read. 

24.8. The Bidders or their duly authorized representatives may attend the
opening  of  bids.  The  BAC  shall  ensure  the  integrity,  security,  and
confidentiality of all submitted bids. The Abstract of Bids as read and
the minutes of the Bid Opening shall be made available to the public



upon written request and payment of a specified fee to recover cost of
materials.

24.9 To  ensure  transparency  and  accurate  representation  of  the  bid
submission,  the  BAC  Secretariat  shall  notify  in  writing  all  Bidders
whose bids it  has received through its PhilGEPS-registered physical
address or official  e-mail  address. The notice shall  be issued within
seven (7) calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids

25. Process to be Confidential 

25.1. Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind
of communication with any Bidder regarding the evaluation of their bids
until the issuance of the Notice of Award, unless otherwise allowed in
the case of ITB Clause 26.  

25.2. Any effort by a Bidder to influence the BULACAN STATE UNIVERSITY
in  the  BULACAN STATE UNIVERSITY’s  decision  in  respect  of  bid
evaluation, bid comparison or contract award will result in the rejection
of the Bidder’s bid.

26. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the
BULACAN  STATE  UNIVERSITY  may  ask  in  writing  any  Bidder  for  a
clarification of its bid.  All responses to requests for clarification shall be in
writing. Any clarification submitted by a Bidder in respect to its bid and that is
not in response to a request by the BULACAN STATE UNIVERSITY shall not
be considered 

27. Detailed Evaluation and Comparison of Bids 

27.1. The  BULACAN  STATE  UNIVERSITY  will  undertake  the  detailed
evaluation and comparison of Bids which have passed the opening and
preliminary examination of Bids, pursuant to ITB Clause 24, in order to
determine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be determined in two steps:

(a) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of  the total  bid  prices as so calculated from the
lowest  to  highest.  The  bid  with  the  lowest  price  shall  be
identified as the Lowest Calculated Bid.

27.3. The BULACAN STATE UNIVERSITY's BAC shall immediately conduct
a detailed evaluation of all bids rated “passed,” using non-discretionary



“pass/fail”  criterion.  The  BAC  shall  consider  the  following  in  the
evaluation of bids: 

(a) Completeness of the bid  .  Unless the  BDS allows partial  bids,
bids  not addressing or providing all of the required items in the
Schedule  of  Requirements  including,  where  applicable,  bill  of
quantities,  shall  be  considered  non-responsive  and,  thus,
automatically disqualified. In this regard, where a required item
is  provided,  but  no  price  is  indicated,  the  same  shall  be
considered as  non-responsive,  but  specifying a zero  (0)  or  a
dash (-) for the said item would mean that it is being offered for
free  to  the  BULACAN  STATE  UNIVERSITY,  except  those
required by law or regulations to be provided for; and

(b) Arithmetical  corrections  .  Consider  computational  errors  and
omissions to enable proper comparison of all  eligible bids.  It
may also consider bid modifications.  Any adjustment shall  be
calculated in monetary terms to determine the calculated prices.

27.4. Based on the detailed evaluation of bids, those that comply with the
above-mentioned requirements shall be ranked in the ascending order
of  their  total  calculated  bid  prices,  as  evaluated  and  corrected  for
computational errors, discounts and other modifications, to identify the
Lowest Calculated Bid.  Total calculated bid prices, as evaluated and
corrected for computational errors, discounts and other modifications,
which  exceed  the  ABC  shall  not  be  considered,  unless  otherwise
indicated in the BDS.

27.5. The  BULACAN  STATE  UNIVERSITY’s  evaluation  of  bids  shall  be
based on the bid price quoted in the Bid Form, which includes the Bill
of Quantities.

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.
For this purpose, all Bidders shall be required to include in their bids
the cost of all taxes, such as, but not limited to, value added tax (VAT),
income tax, local taxes, and other fiscal levies and duties which shall
be  itemized in  the  bid  form and reflected in  the detailed  estimates.
Such bids, including said taxes, shall be the basis for bid evaluation
and comparison. 

27.7. If so indicated pursuant to  ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations  of  Bids  shall  be  received  by  the  same  deadline  and
opened and evaluated simultaneously so as to determine the bid or
combination  of  bids  offering  the  lowest  calculated  cost  to  the
BULACAN STATE UNIVERSITY. Bid prices quoted shall correspond to
all of the requirements specified for each lot. Bid Security as required
by ITB Clause 18 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 27.3.

28. Post Qualification 



28.1. The BAC shall determine to its satisfaction whether the Bidder that is
evaluated  as  having  submitted  the  Lowest  Calculated  Bid  complies
with and is responsive to all the requirements and conditions specified
in ITB Clauses 5, 12, and 13. 

28.2. Within a non-extendible period of five (5) calendar days from receipt by
the Bidder  of  the notice from the BAC that  it  submitted the Lowest
Calculated Bid, the Bidder shall submit its latest income and business
tax  returns  filed  and  paid  through  the  BIR  Electronic  Filing  and
Payment System (eFPS) and other appropriate licenses and permits
required by law and stated in the BDS. 

Failure to submit any of the post-qualification requirements on time, or
a finding against  the veracity  thereof,  shall  disqualify  the Bidder  for
award.  Provided in the event that a finding against the veracity of any
of the documents submitted is made, it shall cause the forfeiture of the
bid security in accordance with Section 69 of the IRR of RA 9184.

28.3. The  determination  shall  be  based  upon  an  examination  of  the
documentary evidence of the Bidder’s qualifications submitted pursuant
to  ITB  Clauses  12 and  13,  as  well  as  other  information  as  the
BULACAN STATE UNIVERSITY deems necessary  and appropriate,
using a non-discretionary “pass/fail” criterion, which shall be completed
within a period of twelve (12) calendar days.

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid
passes all the criteria for post-qualification, it shall declare the said bid
as the LCRB, and recommend to the Head of the BULACAN STATE
UNIVERSITY the award of contract to the said Bidder at its submitted
price  or  its  calculated  bid  price,  whichever  is  lower,  subject  to  ITB
Clause 30.3.

28.5. A negative determination shall result in rejection of the Bidder’s bid, in
which event the BULACAN STATE UNIVERSITY shall proceed to the
next  Lowest  Calculated  Bid,  with  a  fresh  period  to  make  a  similar
determination of that Bidder’s capabilities to perform satisfactorily.  If
the second Bidder, however, fails the post qualification, the procedure
for  post  qualification  shall  be  repeated for  the  Bidder  with  the  next
Lowest  Calculated Bid,  and so on until  the LCRB is  determined for
recommendation of contract award.

28.6. Within  a  period  not  exceeding  fifteen  (15)  calendar  days  from  the
determination by the BAC of the LCRB and the recommendation to
award the contract, the Head of the BULACAN STATE UNIVERSITY or
his duly authorized representative shall approve or disapprove the said
recommendation. 

28.7. In the event of disapproval, which shall be based on valid, reasonable,
and justifiable grounds as provided for under Section 41 of the IRR of
RA 9184, the Head of the BULACAN STATE UNIVERSITY shall notify
the BAC and the Bidder in writing of such decision and the grounds for



it. When applicable, the BAC shall conduct a post-qualification of the
Bidder  with  the  next  Lowest  Calculated  Bid.  A  request  for
reconsideration  may  be  filed  by  the  Bidder  with  the  Head  of  the
BULACAN STATE UNIVERSITY in accordance with Section 37.1.3 of
the IRR of RA 9184.

29. Reservation Clause

29.1. Notwithstanding  the  eligibility  or  post-qualification  of  a  Bidder,  the
BULACAN  STATE  UNIVERSITY  concerned  reserves  the  right  to
review its qualifications at any stage of the procurement process if it
has reasonable grounds to believe that a misrepresentation has been
made  by  the  said  Bidder,  or  that  there  has  been  a  change  in  the
Bidder’s capability to undertake the project from the time it submitted
its  eligibility  requirements.   Should  such  review  uncover  any
misrepresentation  made  in  the  eligibility  and  bidding  requirements,
statements or documents, or any changes in the situation of the Bidder
which will affect its capability to undertake the project so that it fails the
preset  eligibility  or  bid  evaluation  criteria,  the  BULACAN  STATE
UNIVERSITY  shall  consider  the  said  Bidder  as  ineligible  and  shall
disqualify  it  from  submitting  a  bid  or  from  obtaining  an  award  or
contract.

29.2. Based on the following grounds, the BULACAN STATE UNIVERSITY
reserves  the  right  to  reject  any  and  all  Bids,  declare  a  Failure  of
Bidding at any time prior to the contract award, or not to award the
contract, without thereby incurring any liability, and make no assurance
that a contract shall be entered into as a result of the bidding: 

(a) If there is prima facie evidence of collusion between appropriate
public  officers  or  employees  of  the  BULACAN  STATE
UNIVERSITY, or between the BAC and any of the Bidders, or if
the collusion is between or among the Bidders themselves, or
between a  Bidder  and a  third  party,  including  any act  which
restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the BULACAN STATE UNIVERSITY’s BAC is found to have
failed in  following the prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of
the  contract  will  not  redound  to  the  benefit  of  the  GOP  as
follows: 

(i) If the physical and economic conditions have significantly
changed  so  as  to  render  the  project  no  longer
economically,  financially  or  technically  feasible  as
determined  by  the  Head  of  the  BULACAN  STATE
UNIVERSITY; 



(ii) If the project is no longer necessary as determined by the
Head of the BULACAN STATE UNIVERSITY; and 

(iii) If the source of funds for the project has been withheld or
reduced  through  no  fault  of  the  BULACAN  STATE
UNIVERSITY.

29.3. In addition, the BULACAN STATE UNIVERSITY may likewise declare
a failure of bidding when:

(a) No bids are received;

(b) All prospective Bidders are declared ineligible; 

(c) All  bids fail  to comply with all  the bid requirements, fail  post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to
accept  the  award  of  contract,  and  no  award  is  made  in
accordance with Section 40 of the IRR of RA 9184.

F. Award of Contract

30. Contract Award 

30.1. Subject  to  ITB Clause  28,  the  Head  of  the  BULACAN  STATE
UNIVERSITY  or  its  duly  authorized  representative  shall  award  the
contract to the Bidder whose bid has been determined to be the LCRB.

30.2. Prior  to  the  expiration  of  the  period  of  bid  validity,  the  BULACAN
STATE UNIVERSITY shall notify the successful Bidder in writing that
its bid has been accepted, through a Notice of Award duly received by
the  Bidder  or  its  representative  personally  or  by  registered  mail  or
electronically, receipt of which must be confirmed in writing within two
(2) days by the Bidder with the LCRB and submitted personally or sent
by  registered  mail  or  electronically  to  the  BULACAN  STATE
UNIVERSITY.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract
shall be subject to the following conditions:

(a) Submission of the following documents within ten (10) calendar
days from receipt of the Notice of Award:

(i) In  the  case  of  procurement  by  a  Philippine  Foreign
Service  Office  or  Post,  the  PhilGEPS  Registration
Number of the winning foreign Bidder; or

(ii) Valid PCAB license and registration for the type and cost
of  the  contract  to  be  bid  for  foreign  bidders  when the
Treaty or International or Executive Agreement expressly
allows submission of the PCAB license and registration



for the type and cost of the contract to be bid as a pre-
condition to the Award; 

(b) Posting  of  the  performance  security  in  accordance  with  ITB
Clause 32;

(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section
37.3 of the IRR of RA 9184. 

31. Signing of the Contract

31.1. At the same time as the BULACAN STATE UNIVERSITY notifies the
successful  Bidder  that  its  bid  has  been  accepted,  the  BULACAN
STATE  UNIVERSITY  shall  send  the  Contract  Form  to  the  Bidder,
which  Contract  has  been  provided  in  the  Bidding  Documents,
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the
successful  Bidder shall  post the required performance security,  sign
and  date  the  contract  and  return  it  to  the  BULACAN  STATE
UNIVERSITY.

31.3. The BULACAN STATE UNIVERSITY shall enter into contract with the
successful  Bidder  within  the  same  ten  (10)  calendar  day  period
provided that all the documentary requirements are complied with.

31.4. The following documents shall form part of the contract:

(a) Contract Agreement;

(b) Bidding Documents;

(c) Winning  Bidder’s  bid,  including  the  Technical  and  Financial
Proposals, and all other documents/statements submitted (e.g.,
Bidder’s  response  to  request  for  clarifications  on  the  bid),
including  corrections  to  the  bid,  if  any,  resulting  from  the
BULACAN STATE UNIVERSITY’s bid evaluation;

(d) Performance Security;

(e) Notice of Award of Contract; and

(f) Other contract documents that may be required by existing laws
and/or specified in the BDS.

32. Performance Security 

32.1. To guarantee  the  faithful  performance  by  the  winning  Bidder  of  its
obligations  under  the  contract,  it  shall  post  a  performance  security
within a maximum period of ten (10) calendar days from the receipt of



the Notice of Award from the BULACAN STATE UNIVERSITY and in
no case later than the signing of the contract.

32.2. The Performance Security shall  be denominated in Philippine Pesos
and  posted  in  favor  of  the  BULACAN  STATE  UNIVERSITY  in  an
amount  not  less  than  the  percentage  of  the  total  contract  price  in
accordance with the following schedule:

Form of Performance Security
Amount of Performance Security
(Not less than the Percentage of

the Total Contract Price)
(a) Cash or cashier’s/manager’s

check issued by a Universal
or Commercial Bank.

Ten percent (10%)

(b) Bank  draft/guarantee  or
irrevocable  letter  of  credit
issued  by  a  Universal  or
Commercial Bank: Provided,
however,  that  it  shall  be
confirmed  or  authenticated
by  a  Universal  or
Commercial  Bank,  if  issued
by a foreign bank.

(c) Surety  bond  callable  upon
demand issued  by  a  surety
or  insurance  company  duly
certified  by  the  Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

32.3. Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the
award and forfeiture of the bid security, in which event the BULACAN
STATE UNIVERSITY shall have a fresh period to initiate and complete
the  post  qualification  of  the  second  Lowest  Calculated  Bid.  The
procedure shall be repeated until LCRB is identified and selected for
recommendation of contract award. However if no Bidder passed post-
qualification, the BAC shall declare the bidding a failure and conduct a
re-bidding with re-advertisement, if necessary.

33. Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by
the  appropriate  government  approving  authority,  the  BULACAN  STATE
UNIVERSITY shall issue the Notice to Proceed (NTP) together with a copy or
copies of the approved contract to the successful Bidder. All notices called for
by  the  terms of  the  contract  shall  be  effective  only  at  the  time of  receipt
thereof by the successful Bidder. 



34. Protest Mechanism

Decision  of  the  BULACAN  STATE  UNIVERSITY  at  any  stage  of  the
procurement process may be questioned in accordance with Sections 55 of
the IRR of RA 9184.



Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is Bulacan State University (BulSU).

The name of the Contract is: 

Proposed Modern Conference Room
(I-2018-05)

The identification number of the Contract is Infra-2018-05.

2 The Funding Source is:

The Government of the Philippines (GOP) through Income Fund 2018 in
the  amount  of  One Million  Three  Hundred  Eighty  Six  Thousand  Six
Hundred Forty Five Pesos and 09/100 
(  ₱ 1,386,645.09).

The name of the Project is Proposed Modern Conference Room 
                                           (I-2018-05)

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current  prices  using  the  Philippine  Statistics  Authority  (PSA)  consumer
price index.  However, contractors under Small A and Small B categories
without similar experience on the contract to be bid may be allowed to bid if
the cost of such contract is not more than the Allowable Range of Contract
Cost (ARCC) of their registration based on the guidelines as prescribed by
the PCAB.

Similar project refers to “Interior fit-outs” at least fifty percent (50%) 
of the ABC.

Supporting documents to be submitted:
(1) Program of Works;
(2) Notice  of  Award or  Notice  to Proceed or  Contract  issued by  the

owners;
(3) Owner’s  Certificate  of  Final  Acceptance;  or  the  Constructors

Performance  Evaluation  Summary  (CPES)  Final  Rating  or  the
Certificate of Completion, must be satisfactory.

5.4(b) For this purpose, similar contracts shall refer to contracts which have the
same major categories of work. 

8.2 Not applicable.

9.1 The BULACAN STATE UNIVERSITY will  hold a  Pre-bid Conference for
this Project on  July 24, 2018 (Tuesday), 1:30 p.m.  at the  Alumni Office,



2nd  Floor, Bulacan State University, Guinhawa, City of Malolos, Bulacan

10.1 The BULACAN STATE UNIVERSITY’s address is:

Guinhawa, City of Malolos, Bulacan

Contact Person:
ANNE CAMILLE C. BAUTISTA 
BAC Secretariat – Infrastructure & Repairs
Tel No. : (044) 919-7800 loc 1053;  Fax No.: (044) 794-7755
E-mail address: bulsu.bac1secretariat@bulsu.edu.ph

10.4 No further instructions.

12.1 No further instructions.

12.1(a)
(i.1)1(iii)

Valid Philippine Contractors Accreditation Board (PCAB) License at least:

Size Range – Small B     

License Category- Category C & D
12.1(b)(ii.1) Organizational Chart for the contract to be bid

12.1(b)(ii.2) The required key personnel are the following:

1. Site Architect/ Engineer
2. Carpenter
3. Electrician
4. Mason
5. Painter
6. Helper

Notes: 
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience.

2. Key personnel named in the bid proposal must be committed to the 
project from the start date of the contract up to its completion. In case of 
replacement of key personnel, the contractor must request in writing to the 
BulSU indicating the valid reasons for such replacement and attaching 
thereto documents pertaining to the substitute personnel and the same 
must be approved.

12.1(b)(ii.3) The minimum major equipment requirements are the following:

Miscellaneous Tools

1. Grinder
2. Saw
3. Cutter
4. Electric Drill
5. Hammer
6. Trowel/ Shovel
7. Electrical Tools and
8. Other/s

12.1(b)(ii.4) Additional documents to be included in the technical envelope:

mailto:bulsu.bac1secretariat@bulsu.edu.ph


a. Construction Schedule and S-curve;
b. Manpower Schedule;
c. Detailed Construction Methods;
d. PERT/CPM (network diagram);
e. Equipment/Tools Utilization Schedule;
f. Site Inspection Certificate issued by BulSU; and
g. Contractor’s Confirmation with the Construction Specifications

13.1(b) This shall include the following documents:

1) Duly signed Financial Bid Form;
2) Bid prices in the Bill of Quantities;
3) Detailed estimates, including a summary sheet indicating the unit prices

of  construction  materials,  labor  rates,  and equipment  rentals  used in
coming up with the Bid; 

4) Cash flow by quarter or payment schedule;
5) Detailed Unit Price Analysis;
6) Back-up quantity computation sheet/tally sheet as programmed and
7) Preferably with soft copy in compact disc (CD) of the duly priced Bill of

Quantities & Detailed Estimates using Microsoft Excel.

13.2 The  ABC  is One  Million  Three  Hundred  Eighty  Six  Thousand  Six
Hundred Forty Five Pesos and 09/100 (  ₱ 1,386,645.09).

Any bid  with  a financial  component  exceeding this  amount  shall  not  be
accepted.

14.2 No further instructions.

15.4 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until one hundred twenty (120) calendar days after bid 
opening.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts:

1.The amount of not less than  27,732.90₱  [Insert 2% of ABC], if bid 
security is in cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit;

2.The  amount  of  not  less  than   69,332.25₱  [Insert  5% of  ABC] if  bid
security is in Surety Bond.

18.2 The bid security shall be valid until  one hundred twenty (120) calendar
days after bid opening.

20.3 Each Bidder shall submit one (1) original and three (3) certified copies 
of the first and second components of its bid   duly signed and sealed.  

21 The address for submission of bids is:

BIDS AND AWARDS COMMITTEE



Infrastructure and Repairs
BULACAN STATE UNIVERSITY
Guinhawa, City of Malolos, Bulacan.

The deadline for submission of bids is on August 7, 2018 (Tuesday), 1:30 
p.m.

24.1 The place of bid opening is:

Alumni Office, 2nd Floor,
Bulacan State University,
Guinhawa, City of Malolos, Bulacan.

The date and time of bid opening is on August 7, 2018 (Tuesday),  1:30 
p.m.

24.2 No further instructions.

24.3 No further instructions.

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 
lot and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award.

27.4 No further instructions.

28.2 List licenses and permits relevant to the Project and the corresponding law 
requiring it or state “None.”

31.4(f) No further instructions.

Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1. The Arbiter is the person appointed jointly by the BULACAN STATE
UNIVERSITY  and  the  Contractor  to  resolve  disputes  in  the  first
instance, as provided for in GCC Clause 21.



1.2. Bill of Quantities refers to a list of the specific items of the Work and
their corresponding unit prices, lump sums, and/or provisional sums.

1.3. The  Completion  Date is  the  date  of  completion  of  the  Works  as
certified by the BULACAN STATE UNIVERSITY’s Representative, in
accordance with GCC Clause 49.

1.4. The  Contract is  the  contract  between  the  BULACAN  STATE
UNIVERSITY and the Contractor to execute, complete, and maintain
the Works.

1.5 The  Contract Effectivity Date  is the date of signing of the Contract.
However,  the contractor shall  commence execution of the Works on
the Start Date as defined in GCC Clause 1.28.

1.6 The  Contract  Price is  the price stated in the Notice of  Award and
thereafter  to be paid by the BULACAN STATE UNIVERSITY to the
Contractor  for  the  execution  of  the  Works  in  accordance  with  this
Contract

1.7 Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated
in this Contract.

1.8 The  Contractor is  the  juridical  entity  whose  proposal  has  been
accepted by  the  BULACAN STATE UNIVERSITY and to  whom the
Contract to execute the Work was awarded.

1.9 The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the BULACAN STATE UNIVERSITY in response to the
Bidding Documents.

1.10 Days are calendar days; months are calendar months.

1.11 Dayworks are varied work inputs subject to payment on a time basis
for the Contractor’s employees and Equipment, in addition to payments
for associated Materials and Plant.

1.12 A Defect is any part of the Works not completed in accordance with the
Contract.

1.13 The Defects Liability Certificate is the certificate issued by BULACAN
STATE UNIVERSITY’s Representative upon correction of defects by
the Contractor.

1.14 The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes
the responsibility to undertake the repair of any damage to the Works
at his own expense.



1.15 Drawings are graphical presentations of the Works. They include all
supplementary  details,  shop  drawings, calculations,  and  other
information provided or approved for the execution of this Contract.

1.16 Equipment refers  to  all  facilities,  supplies,  appliances,  materials  or
things required for the execution and completion of the Work provided
by the Contractor and which shall not form or are not intended to form
part of the Permanent Works.

1.17 The Intended Completion Date refers to the date specified in the SCC
when the Contractor is expected to have completed the Works.  The
Intended  Completion  Date  may  be  revised  only  by  the  BULACAN
STATE UNIVERSITY’s Representative by issuing an extension of time
or an acceleration order.

1.18 Materials  are  all  supplies,  including  consumables,  used  by  the
Contractor for incorporation in the Works.

1.19 The  Notice to Proceed is a written notice issued by the BULACAN
STATE  UNIVERSITY  or  the  BULACAN  STATE  UNIVERSITY’s
Representative  to  the  Contractor  requiring  the  latter  to  begin  the
commencement of the work not later than a specified or determinable
date.

1.20 Permanent Works are all permanent structures and all other project
features  and  facilities  required  to  be  constructed  and  completed  in
accordance  with  this  Contract  which  shall  be  delivered  to  the
BULACAN STATE UNIVERSITY and which shall  remain at  the Site
after the removal of all Temporary Works.

1.21 Plant refers to the machinery, apparatus, and the like intended to form
an integral part of the Permanent Works.

1.22 The  BULACAN STATE UNIVERSITY is  the party  who employs the
Contractor to carry out the Works stated in the SCC.

1.23 The  BULACAN STATE UNIVERSITY’s Representative refers to the
Head of  the BULACAN STATE UNIVERSITY or his duly  authorized
representative,  identified  in  the  SCC  ,   who  shall  be  responsible  for
supervising the execution of the Works and administering this Contract.

1.24 The Site is the place provided by the BULACAN STATE UNIVERSITY
where  the  Works  shall  be  executed and any other  place or  places
which may be designated in the SCC, or notified to the Contractor by
the BULACAN STATE UNIVERSITY’s Representative as forming part
of the Site.

1.25 Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface
and subsurface conditions at the Site.



1.26 Slippage is  a  delay  in  work  execution  occurring  when  actual
accomplishment falls below the target as measured by the difference
between the scheduled and actual accomplishment of the Work by the
Contractor  as  established  from the  work  schedule.  This  is  actually
described as a percentage of the whole Works. 

1.27 Specifications means the description of Works to be done and the
qualities of materials to be used, the equipment to be installed and the
mode of construction.

1.28 The  Start  Date,  as  specified  in  the  SCC,  is  the  date  when  the
Contractor is obliged to commence execution of the Works.  It does not
necessarily coincide with any of the Site Possession Dates. 

1.29 A Subcontractor is any person or organization to whom a part of the
Works has been subcontracted by the Contractor, as allowed by the
BULACAN STATE UNIVERSITY, but not any assignee of such person.

1.30 Temporary  Works are  works  designed,  constructed,  installed,  and
removed  by  the  Contractor  that  are  needed  for  construction  or
installation of the Permanent Works.

1.31 Work(s) refer to the Permanent Works and Temporary Works to be
executed by the Contractor in accordance with this Contract, including
(i)  the  furnishing  of  all  labor,  materials,  equipment  and  others
incidental, necessary or convenient to the complete execution of the
Works;  (ii)  the  passing  of  any  tests  before  acceptance  by  the
BULACAN STATE UNIVERSITY’s Representative; (iii) and the carrying
out  of  all  duties  and  obligations  of  the  Contractor  imposed  by  this
Contract as described in the SCC  .  

35. Interpretation

35.1. In interpreting the Conditions of Contract, singular also means plural,
male  also  means  female  or  neuter,  and  the  other  way  around.
Headings have  no  significance.   Words  have  their  normal  meaning
under the language of this Contract unless specifically defined.  The
BULACAN  STATE  UNIVERSITY’s  Representative  will  provide
instructions clarifying queries about the Conditions of Contract.

35.2. If  sectional  completion  is  specified  in  the  SCC,  references  in  the
Conditions  of  Contract  to  the  Works,  the  Completion  Date,  and  the
Intended Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for
the whole of the Works).

35.3. The documents forming this Contract shall be interpreted in the following
order of priority:

a) Contract Agreement;



b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;

e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

36. Governing Language and Law

36.1. This Contract has been executed in the English language, which shall
be the binding and controlling language for all matters relating to the
meaning or  interpretation  of  this  Contract.   All  correspondence and
other documents pertaining to this Contract which are exchanged by
the parties shall be written in English.

36.2. This Contract shall be interpreted in accordance with the laws of the
Republic of the Philippines.

37. Communications

Communications between parties that are referred to in the Conditions shall
be effective only when in writing.  A notice shall be effective only when it is
received by the concerned party.

38. Possession of Site

38.1. On the date specified in the SCC, the BULACAN STATE UNIVERSITY
shall grant the Contractor possession of so much of the Site as may be
required to enable it to proceed with the execution of the Works. If the
Contractor suffers delay or incurs cost from failure on the part of the
BULACAN STATE UNIVERSITY to give possession in accordance with
the  terms  of  this  clause,  the  BULACAN  STATE  UNIVERSITY’s
Representative shall  give the Contractor  a  Contract  Time Extension
and certify such sum as fair to cover the cost incurred, which sum shall
be paid by BULACAN STATE UNIVERSITY.

38.2. If possession of a portion is not given by the date stated in the SCC
Clause 5.1,  the  BULACAN STATE UNIVERSITY will  be  deemed to
have  delayed  the  start  of  the  relevant  activities.   The  resulting
adjustments  in  contract  time  to  address  such  delay  shall  be  in
accordance with GCC Clause 47.



38.3. The  Contractor  shall  bear  all  costs  and  charges  for  special  or
temporary right-of-way required by it in connection with access to the
Site. The Contractor shall also provide at his own cost any additional
facilities outside the Site required by it for purposes of the Works.

38.4. The  Contractor  shall  allow  the  BULACAN  STATE  UNIVERSITY’s
Representative and any person authorized by the BULACAN STATE
UNIVERSITY’s  Representative access to  the  Site  and to  any place
where work in connection with this Contract is being carried out or is
intended to be carried out.

39. The Contractor’s Obligations

39.1. The Contractor shall carry out the Works properly and in accordance
with this Contract. The Contractor shall provide all supervision, labor,
Materials, Plant and Contractor's Equipment, which may be required.
All Materials and Plant on Site shall be deemed to be the property of
the BULACAN STATE UNIVERSITY.

39.2. The Contractor shall commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program of
Work submitted by the Contractor, as updated with the approval of the
BULACAN STATE UNIVERSITY’s Representative, and complete them
by the Intended Completion Date.

39.3. The Contractor shall be responsible for the safety of all activities on the
Site.

39.4. The Contractor shall carry out all instructions of the BULACAN STATE
UNIVERSITY’s  Representative  that  comply  with  the  applicable  laws
where the Site is located.

39.5. The Contractor shall employ the key personnel named in the Schedule
of  Key  Personnel,  as  referred  to  in  the  SCC,  to  carry  out  the
supervision  of  the  Works.  The  BULACAN STATE UNIVERSITY will
approve  any  proposed  replacement  of  key  personnel  only  if  their
relevant qualifications and abilities are equal to or better than those of
the personnel listed in the Schedule.

39.6. If  the  BULACAN  STATE  UNIVERSITY’s  Representative  asks  the
Contractor to remove a member of the Contractor’s staff or work force,
for justifiable cause, the Contractor shall ensure that the person leaves
the Site within seven (7) days and has no further connection with the
Work in this Contract.

39.7. During Contract implementation, the Contractor and his subcontractors
shall abide at all times by all labor laws, including child labor related
enactments, and other relevant rules.



39.8. The Contractor shall submit to the BULACAN STATE UNIVERSITY for
consent the name and particulars of the person authorized to receive
instructions on behalf of the Contractor.

39.9. The  Contractor  shall  cooperate  and  share  the  Site  with  other
contractors,  public  authorities,  utilities,  and  the  BULACAN  STATE
UNIVERSITY  between  the  dates  given  in  the  schedule  of  other
contractors particularly when they shall require access to the Site.  The
Contractor shall also provide facilities and services for them during this
period.  The BULACAN STATE UNIVERSITY may modify the schedule
of  other  contractors,  and  shall  notify  the  Contractor  of  any  such
modification thereto.

39.10. Should anything of historical or other interest or of significant value be
unexpectedly  discovered on the Site,  it  shall  be the property of  the
BULACAN  STATE  UNIVERSITY.   The  Contractor  shall  notify  the
BULACAN STATE UNIVERSITY’s Representative of such discoveries
and carry out the BULACAN STATE UNIVERSITY’s Representative’s
instructions in dealing with them.

40. Performance Security

40.1. Within ten (10) calendar days from receipt of the Notice of Award from
the  BULACAN  STATE  UNIVERSITY  but  in  no  case  later  than  the
signing of the contract by both parties, the Contractor shall furnish the
performance security  in  any of  the  forms prescribed  in  ITB Clause
32.2.

40.2. The performance security  posted in  favor  of  the  BULACAN STATE
UNIVERSITY shall be forfeited in the event it is established that the
Contractor is in default in any of its obligations under the Contract. 

40.3. The  performance  security  shall  remain  valid  until  issuance  by  the
BULACAN STATE UNIVERSITY of the Certificate of Final Acceptance.

40.4. The performance security may be released by the BULACAN STATE
UNIVERSITY and returned to the Contractor after the issuance of the
Certificate of Final Acceptance subject to the following conditions:

(a) There  are  no  pending  claims  against  the  Contractor  or  the
surety company filed by the BULACAN STATE UNIVERSITY;

(b) The Contractor has no pending claims for labor and materials
filed against it; and

(c) Other terms specified in the SCC.

40.5. The Contractor shall post an additional performance security following
the  amount  and  form  specified  in  ITB Clause  32.2  to  cover  any
cumulative increase of more than ten percent (10%) over the original
value of the contract as a result of amendments to order or change
orders, extra work orders and supplemental agreements, as the case



may be.  The Contractor shall cause the extension of the validity of the
performance security to cover approved contract time extensions.

40.6. In case of a reduction in the contract value or for partially completed
Works  under  the  contract  which  are  usable  and  accepted  by  the
BULACAN STATE UNIVERSITY the use of which, in the judgment of
the implementing agency or the BULACAN STATE UNIVERSITY, will
not affect the structural integrity of the entire project, the BULACAN
STATE UNIVERSITY shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than
ten percent  (10%) and that the aggregate of such reductions is not
more than fifty percent (50%) of the original performance security.

40.7. Unless otherwise indicated in the SCC, the Contractor, by entering into
the Contract with the BULACAN STATE UNIVERSITY, acknowledges
the  right  of  the  BULACAN  STATE  UNIVERSITY  to  institute  action
pursuant to  Act 3688 against any subcontractor be they an individual,
firm, partnership, corporation, or association supplying the Contractor
with  labor,  materials  and/or  equipment  for  the  performance  of  this
Contract.

41. Subcontracting

41.1. Unless  otherwise  indicated  in  the  SCC  ,    the  Contractor  cannot
subcontract Works more than the percentage specified in BDS Clause
8.1.

41.2. Subcontracting  of  any  portion  of  the  Works  does  not  relieve  the
Contractor  of  any  liability  or  obligation  under  this  Contract.   The
Contractor will be responsible for the acts, defaults, and negligence of
any subcontractor, its agents, servants or workmen as fully as if these
were the Contractor’s own acts, defaults, or negligence, or those of its
agents, servants or workmen.

41.3. If  subcontracting  is  allowed.  The  contractor  may  identify  its
subcontractor  during  contract  implementation  stage.  Subcontractors
disclosed and identified during the bidding may be changed during the
implementation of this  Contract.  In either case,  subcontractors must
submit  the  documentary  requirements  under  ITB  Clause  12  and
comply with the eligibility criteria specified in the BDS. In the event that
any subcontractor is found by any BULACAN STATE UNIVERSITY to
be eligible, the subcontracting of such portion of the Works shall  be
disallowed.

42. Liquidated Damages

42.1. The Contractor shall pay liquidated damages to the BULACAN STATE
UNIVERSITY for each day that the Completion Date is later than the
Intended Completion Date.  The applicable liquidated damages is at
least  one-tenth  (1/10)  of  a  percent  of  the  cost  of  the  unperformed
portion for every day of delay.  The total amount of liquidated damages



shall not exceed ten percent (10%) of the amount of the contract.  The
BULACAN STATE UNIVERSITY may deduct liquidated damages from
payments due to the Contractor.  Payment of liquidated damages shall
not affect the Contractor’s liabilities. Once the cumulative amount of
liquidated damages reaches ten percent (10%) of the amount of this
Contract,  the  BULACAN  STATE  UNIVERSITY  may  rescind  or
terminate this Contract, without prejudice to other courses of action and
remedies available under the circumstances.

42.2. If the Intended Completion Date is extended after liquidated damages
have been paid, the Engineer of the BULACAN STATE UNIVERSITY
shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. 

43. Site Investigation Reports

The  Contractor,  in  preparing  the  Bid,  shall  rely  on  any  Site  Investigation
Reports referred to in the SCC     supplemented by any information obtained by
the Contractor.

44. The Procuring Entity, Licenses and Permits

The BULACAN STATE UNIVERSITY shall,  if  requested by the Contractor,
assist him in applying for permits, licenses or approvals, which are required
for the Works.

45. Contractor’s Risk and Warranty Security

45.1. The Contractor shall assume full responsibility for the Works from the
time project  construction commenced up to  final  acceptance by the
BULACAN STATE UNIVERSITY and shall be held responsible for any
damage or destruction of the Works except those occasioned by force
majeure.  The  Contractor  shall  be  fully  responsible  for  the  safety,
protection,  security,  and convenience of his personnel,  third parties,
and the public at large, as well as the Works, Equipment, installation,
and the like to be affected by his construction work. 

45.2. The defects liability period for infrastructure projects shall be one year
from  contract  completion  up  to  final  acceptance  by  the  BULACAN
STATE  UNIVERSITY.   During  this  period,  the  Contractor  shall
undertake the repair works, at his own expense, of any damage to the
Works on account of the use of materials of inferior quality within ninety
(90)  days  from  the  time  the  Head  of  the  BULACAN  STATE
UNIVERSITY has  issued an  order  to  undertake repair.   In  case  of
failure or refusal to comply with this mandate, the BULACAN STATE
UNIVERSITY shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

45.3. Unless otherwise indicated in the SCC, in case the Contractor fails to
comply  with  the  preceding  paragraph,  the  BULACAN  STATE
UNIVERSITY  shall  forfeit  its  performance  security,  subject  its



property(ies)  to  attachment  or  garnishment  proceedings,  and
perpetually  disqualify  it  from participating  in  any  public  bidding.  All
payables of the GoP in his favor shall be offset to recover the costs. 

45.4. After  final  acceptance  of  the  Works  by  the  BULACAN  STATE
UNIVERSITY, the Contractor shall be held responsible for “Structural
Defects,”  i.e.,  major  faults/flaws/deficiencies  in  one  or  more  key
structural  elements  of  the  project  which  may  lead  to  structural  

failure  of  the  completed  elements  or  structure,  or  “Structural
Failures,”  i.e., where  one  or  more  key  structural  elements  in  an
infrastructure facility fails or collapses, thereby rendering the facility or
part  thereof  incapable  of  withstanding  the  design  loads,  and/or
endangering the safety of the users or the general public:

(a) Contractor  –  Where  Structural  Defects/Failures  arise  due  to
faults  attributable  to  improper  construction,  use  of  inferior
quality/substandard materials, and any violation of the contract
plans and specifications, the contractor shall be held liable;

(b) Consultants  –  Where  Structural  Defects/Failures  arise  due to
faulty  and/or  inadequate design and specifications as well  as
construction supervision, then the consultant who prepared the
design or undertook construction supervision for the project shall
be held liable;

(c) BULACAN  STATE  UNIVERSITY’s  Representatives/Project
Manager/Construction Managers and Supervisors – The project
owner’s  representative(s),  project  manager,  construction
manager, and supervisor(s) shall be held liable in cases where
the  Structural  Defects/Failures  are  due  to  his/their  willful
intervention  in  altering  the  designs  and  other  specifications;
negligence or omission in not approving or acting on proposed
changes to noted defects or deficiencies in the design and/or
specifications;  and  the  use  of  substandard  construction
materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by
them  such  as  leaking  pipes,  diggings  or  excavations,
underground cables  and  electrical  wires,  underground tunnel,
mining shaft and the like, in which case the applicable warranty
to  such  structure  should  be  levied  to  third  parties  for  their
construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or
non–compliance by a user with the technical design limits and/or
intended purpose of the same, then the user concerned shall be
held liable.



45.5. The  warranty  against  Structural  Defects/Failures,  except  those
occasioned on force majeure, shall  cover the period specified in the
SCC reckoned from the date of  issuance of  the Certificate  of  Final
Acceptance by the BULACAN STATE UNIVERSITY.

45.6. The Contractor shall be required to put up a warranty security in the
form of cash,  bank guarantee,  letter of  credit,  GSIS or surety bond
callable on demand, in accordance with the following schedule:

Form of Warranty

Amount of Warranty
Security

 Not less than the
Percentage (%) of Total

Contract Price
(a) Cash  or  letter  of

credit  issued  by  Universal  or
Commercial  bank:  provided,
however,  that  the  letter  of  credit
shall  be  confirmed  or
authenticated  by  a  Universal  or
Commercial  bank, if  issued by a
foreign bank

Five Percent (5%)

(b) Bank  guarantee
confirmed  by  Universal  or
Commercial  bank:  provided,
however,  that  the  letter  of  credit
shall  be  confirmed  or
authenticated  by  a  Universal  or
Commercial  bank, if  issued by a
foreign bank

Ten Percent (10%)

(c) Surety  bond
callable  upon demand issued by
GSIS or any surety or insurance
company  duly  certified  by  the
Insurance Commission

Thirty Percent (30%)

45.7. The warranty  security  shall  be  stated in  Philippine  Pesos and shall
remain  effective  for  one  year  from  the  date  of  issuance  of  the
Certificate  of  Final  Acceptance  by  the  BULACAN  STATE
UNIVERSITY,  and  returned  only  after  the  lapse  of  said  one  year
period.

45.8. In  case  of  structural  defects/failure  occurring  during  the  applicable
warranty period provided in  GCC Clause 12.5, the BULACAN STATE
UNIVERSITY  shall  undertake  the  necessary  restoration  or
reconstruction works and shall be entitled to full reimbursement by the
parties found to be liable for expenses incurred therein upon demand,
without prejudice to the filing of appropriate administrative, civil, and/or
criminal  charges  against  the  responsible  persons  as  well  as  the



forfeiture  of  the  warranty  security  posted  in  favor  of  the  BULACAN
STATE UNIVERSITY.

46. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

47. Procuring Entity’s Risk

47.1. From the Start Date until the Certificate of Final Acceptance has been
issued, the following are risks of the BULACAN STATE UNIVERSITY:

(a) The  risk  of  personal  injury,  death,  or  loss  of  or  damage  to
property  (excluding  the  Works,  Plant,  Materials,  and
Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by
the  BULACAN  STATE  UNIVERSITY  after  the  official
acceptance of the works; or

(ii) negligence, breach of statutory duty, or interference with
any legal right by the BULACAN STATE UNIVERSITY or
by any person employed by or contracted to him except
the Contractor.

(b) The  risk  of  damage  to  the  Works,  Plant,  Materials,  and
Equipment to the extent that it is due to a fault of the BULACAN
STATE  UNIVERSITY  or  in  the  BULACAN  STATE
UNIVERSITY’s  design,  or  due  to  war  or  radioactive
contamination directly affecting the country where the Works are
to be executed.

48. Insurance

48.1. The Contractor shall, under his name and at his own expense, obtain
and maintain, for the duration of this Contract, the following insurance
coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s
direct  or  indirect  act  or  omission  causing  damage  to  third
persons.



48.2. The  Contractor  shall  provide  evidence  to  the  BULACAN  STATE
UNIVERSITY’s Representative that the insurances required under this
Contract  have  been  effected  and  shall,  within  a  reasonable  time,
provide  copies  of  the  insurance  policies  to  the  BULACAN  STATE
UNIVERSITY’s Representative.  Such evidence and such policies shall
be  provided  to  the  BULACAN  STATE  UNIVERSITY’s  through  the
BULACAN STATE UNIVERSITY’s Representative.

48.3. The  Contractor  shall  notify  the  insurers  of  changes  in  the  nature,
extent,  or  program for  the  execution  of  the  Works  and  ensure  the
adequacy of the insurances at all times in accordance with the terms of
this  Contract  and  shall  produce  to  the  BULACAN  STATE
UNIVERSITY’s Representative the insurance policies in force including
the receipts for payment of the current premiums.

The above insurance policies  shall  be  obtained  from any  reputable
insurance  company  approved  by  the  BULACAN  STATE
UNIVERSITY’s Representative.

48.4. If  the  Contractor  fails  to  obtain  and  keep  in  force  the  insurances
referred to herein or any other insurance which he may be required to
obtain  under  the  terms  of  this  Contract,  the  BULACAN  STATE
UNIVERSITY may obtain and keep in force any such insurances and
pay such premiums as may be necessary for the purpose.  From time
to time, the BULACAN STATE UNIVERSITY may deduct the amount it
shall pay for said premiums including twenty five percent (25%) therein
from any monies due, or which may become due, to the Contractor,
without prejudice to the BULACAN STATE UNIVERSITY exercising its
right to impose other sanctions against the Contractor pursuant to the
provisions of this Contract.

48.5. In the event the Contractor fails to observe the above safeguards, the
BULACAN STATE  UNIVERSITY  may,  at  the  Contractor’s  expense,
take whatever measure is deemed necessary for its protection and that
of  the  Contractor’s  personnel  and  third  parties,  and/or  order  the
interruption of dangerous Works.  In addition, the BULACAN STATE
UNIVERSITY may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

48.6. The Contractor shall immediately replace the insurance policy obtained
as required in  this Contract,  without  need of  the BULACAN STATE
UNIVERSITY’s demand, with a new policy issued by a new insurance
company acceptable to the BULACAN STATE UNIVERSITY for any of
the following grounds:

(a) The issuer of the insurance policy to be replaced has: 

(i) become bankrupt; 

(ii) been placed under receivership or under a management
committee; 



(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its
license  to  engage in  business  or  its  authority  to  issue
insurance policies cancelled; or 

(v) Where reasonable grounds exist that the insurer may not
be able, fully and promptly, to fulfill  its obligation under
the insurance policy.

49. Termination for Default of Contractor

49.1. The BULACAN STATE UNIVERSITY shall terminate this Contract for
default when any of the following conditions attend its implementation:

(i) Due to the Contractor’s fault and while the project is on-
going, it has incurred negative slippage of fifteen percent (15%)
or  more  in  accordance  with  Presidential  Decree  1870,
regardless  of  whether  or  not  previous  warnings  and  notices
have been issued for the Contractor to improve his performance;

(ii) Due  to  its  own  fault  and  after  this  Contract  time  has
expired,  the  Contractor  incurs  delay  in  the  completion  of  the
Work after this Contract has expired; or

(iii) The Contractor:

(i) abandons the contract Works, refuses or fails to comply
with  a  valid  instruction  of  the  BULACAN  STATE
UNIVERSITY  or  fails  to  proceed  expeditiously  and
without delay despite a written notice by the BULACAN
STATE UNIVERSITY;

(ii) does not actually have on the project Site the minimum
essential  equipment  listed  on  the  bid  necessary  to
prosecute  the  Works  in  accordance  with  the  approved
Program of Work and equipment deployment schedule as
required for the project;

(iii) does  not  execute  the  Works  in  accordance  with  this
Contract or persistently or flagrantly neglects to carry out
its obligations under this Contract;

(iv) neglects or refuses to remove materials or to perform a
new  Work  that  has  been  rejected  as  defective  or
unsuitable; or

(v) sub-lets any part of this Contract without approval by the
BULACAN STATE UNIVERSITY.

49.2. All materials on the Site, Plant, Works, including Equipment purchased
and funded under the Contract shall be deemed to be the property of



the  BULACAN  STATE  UNIVERSITY  if  this  Contract  is  rescinded
because of the Contractor’s default.

50. Termination for Default of Procuring Entity

The  Contractor  may  terminate  this  Contract  with  the  BULACAN  STATE
UNIVERSITY if the works are completely stopped for a continuous period of
at least sixty (60) calendar days through no fault of its own, due to any of the
following reasons:

(a) Failure  of  the  BULACAN  STATE  UNIVERSITY  to  deliver,  within  a
reasonable time, supplies, materials, right-of-way, or other items it is
obligated to furnish under the terms of this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace and
order  situation,  as  certified  by  the  Armed Forces of  the  Philippines
Provincial  Commander  and  approved  by  the  Secretary  of  National
Defense.

51. Termination for Other Causes

51.1. The BULACAN STATE UNIVERSITY may terminate this Contract, in
whole or in part,  at  any time for its convenience.  The Head of the
BULACAN STATE UNIVERSITY may terminate this Contract for the
convenience  of  the  BULACAN  STATE  UNIVERSITY  if  he  has
determined  the  existence  of  conditions  that  make  Project
Implementation economically, financially or technically impractical and/
or  unnecessary,  such  as,  but  not  limited  to,  fortuitous  event(s)  or
changes in law and National Government policies.

51.2. The BULACAN STATE UNIVERSITY or the Contractor may terminate
this Contract if  the other party causes a fundamental breach of this
Contract.

51.3. Fundamental  breaches  of  Contract  shall  include,  but  shall  not  be
limited to, the following:

(a) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and
the stoppage has not been authorized by the BULACAN STATE
UNIVERSITY’s Representative;

(b) The BULACAN STATE UNIVERSITY’s Representative instructs
the  Contractor  to  delay  the  progress  of  the  Works,  and  the
instruction is not withdrawn within twenty eight (28) days;

(c) The  BULACAN  STATE  UNIVERSITY  shall  terminate  this
Contract if the Contractor is declared bankrupt or insolvent as
determined with finality by a court of competent jurisdiction.  In
this  event,  termination  will  be  without  compensation  to  the
Contractor, provided that such termination will not prejudice or



affect any right of action or remedy which has accrued or will
accrue thereafter to the BULACAN STATE UNIVERSITY and/or
the Contractor.  In the case of the Contractor's insolvency, any
Contractor's  Equipment  which  the  BULACAN  STATE
UNIVERSITY  instructs  in  the  notice  is  to  be  used  until  the
completion of the Works;

(d) A payment certified by the BULACAN STATE UNIVERSITY’s
Representative  is  not  paid  by  the  BULACAN  STATE
UNIVERSITY to the Contractor within eighty four (84) days from
the  date  of  the  BULACAN  STATE  UNIVERSITY’s
Representative’s certificate;

(e) The  BULACAN  STATE  UNIVERSITY’s  Representative  gives
Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the BULACAN STATE
UNIVERSITY’s Representative;

(f) The Contractor does not maintain a Security, which is required; 

(g) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of  liquidated
damages can be paid, as defined in the GCC Clause 42; and

(h) In case it is determined prima facie by the BULACAN STATE
UNIVERSITY that the Contractor has engaged, before or during
the  implementation  of  the  contract,  in  unlawful  deeds  and
behaviors  relative  to  contract  acquisition  and  implementation,
such as, but not limited to, the following: 

(i) corrupt,  fraudulent,  collusive,  coercive,  and  obstructive
practices  as  defined  in  ITB Clause  3.1(a),  unless
otherwise specified in the SCC; 

(ii) drawing up or using forged documents; 

(iii) using  adulterated  materials,  means  or  methods,  or
engaging in production contrary to rules of science or the
trade; and 

(iv) any other act analogous to the foregoing.

51.4. The  Funding  Source  or  the  BULACAN  STATE  UNIVERSITY,  as
appropriate, will seek to impose the maximum civil, administrative and/
or criminal penalties available under the applicable law on individuals
and organizations deemed to be involved with corrupt, fraudulent, or
coercive practices.

51.5. When  persons  from  either  party  to  this  Contract  gives  notice  of  a
fundamental  breach  to  the  BULACAN  STATE  UNIVERSITY’s
Representative  in order to terminate the existing contract for a cause



other than those listed under GCC Clause 18.3, the BULACAN STATE
UNIVERSITY’s  Representative  shall  decide  whether  the  breach  is
fundamental or not.

51.6. If  this  Contract  is  terminated,  the  Contractor  shall  stop  work
immediately,  make the Site  safe and secure,  and leave the Site  as
soon as reasonably possible.

52. Procedures for Termination of Contracts

52.1. The  following  provisions  shall  govern  the  procedures  for  the
termination of this Contract:

(a) Upon receipt of a written report  of acts or causes which may
constitute ground(s) for termination as aforementioned, or upon
its  own  initiative,  the  BULACAN  STATE  UNIVERSITY  shall,
within a period of seven (7) calendar days, verify the existence
of such ground(s) and cause the execution of a Verified Report,
with all relevant evidence attached;

(b) Upon recommendation by the BULACAN STATE UNIVERSITY,
the Head of the BULACAN STATE UNIVERSITY shall terminate
this Contract only by a written notice to the Contractor conveying
the termination of this Contract. The notice shall state:

(i) that  this  Contract  is  being  terminated  for  any  of  the
ground(s) afore-mentioned, and a statement of the acts
that constitute the ground(s) constituting the same;

(ii) the extent of termination, whether in whole or in part; 

(iii) an instruction to the Contractor to show cause as to why
this Contract should not be terminated; and

(iv) special  instructions  of  the  BULACAN  STATE
UNIVERSITY, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

(c) Within a period of seven (7) calendar days from receipt of the
Notice of Termination, the Contractor shall submit to the Head of
the BULACAN STATE UNIVERSITY a verified position paper
stating  why  the  contract  should  not  be  terminated.   If  the
Contractor fails to show cause after the lapse of the seven (7)
day period,  either  by  inaction  or  by  default,  the  Head of  the
BULACAN  STATE  UNIVERSITY  shall  issue  an  order
terminating the contract; 

(d) The BULACAN STATE UNIVERSITY may,  at  anytime before
receipt of the Contractor’s verified position paper described in



item  (c)  above  withdraw  the  Notice  to  Terminate  if  it  is
determined that certain items or works subject of the notice had
been completed, delivered, or performed before the Contractor’s
receipt of the notice; 

(e) Within a non-extendible period of ten (10) calendar days from
receipt of the verified position paper, the Head of the BULACAN
STATE UNIVERSITY shall decide whether or not to terminate
this Contract.  It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice,
this  Contract  is  deemed  terminated  from  receipt  of  the
Contractor of the notice of decision.  The termination shall only
be based on the ground(s) stated in the Notice to Terminate;
and

(f) The Head of the BULACAN STATE UNIVERSITY may create a
Contract Termination Review Committee (CTRC) to assist him
in the discharge of this function.  All decisions recommended by
the CTRC shall be subject to the approval of the Head of the
BULACAN STATE UNIVERSITY.

52.2. Pursuant  to  Section  69(f)  of  RA 9184  and  without  prejudice  to  the
imposition of additional administrative sanctions as the internal rules of
the agency may provide and/or further criminal prosecution as provided
by applicable laws,  the procuring entity  shall  impose on contractors
after the termination of the contract the penalty of suspension for one
(1)  year  for  the  first  offense,  suspension  for  two  (2)  years  for  the
second  offense  from participating  in  the  public  bidding  process,  for
violations committed during the contract implementation stage, which
include but not limited to the following:

(a) Failure of the contractor, due solely to his fault or negligence, to
mobilize  and  start  work  or  performance  within  the  specified
period in the Notice to Proceed (“NTP”);

(b) Failure by the contractor to fully and faithfully comply with its
contractual  obligations  without  valid  cause,  or  failure  by  the
contractor  to  comply with  any written lawful  instruction of  the
procuring  entity  or  its  representative(s)  pursuant  to  the
implementation  of  the  contract.   For  the  procurement  of
infrastructure  projects  or  consultancy  contracts,  lawful
instructions include but are not limited to the following:

(i) Employment  of  competent  technical  personnel,
competent engineers and/or work supervisors;

(ii) Provision of warning signs and barricades in accordance
with  approved  plans  and  specifications  and  contract
provisions;



(iii) Stockpiling in proper places of all materials and removal
from  the  project  site  of  waste  and  excess  materials,
including  broken  pavement  and  excavated  debris  in
accordance with approved plans and specifications and
contract provisions;

(iv) Deployment  of  committed  equipment,  facilities,  support
staff and manpower; and

(v) Renewal  of  the  effectivity  dates  of  the  performance
security after its expiration during the course of contract
implementation.

(c) Assignment  and  subcontracting  of  the  contract  or  any  part
thereof or substitution of key personnel named in the proposal
without prior written approval by the procuring entity.

(d) Poor  performance  by  the  contractor  or  unsatisfactory  quality
and/or progress of work arising from his fault or negligence as
reflected in  the  Constructor's  Performance Evaluation System
(“CPES”) rating sheet.  In the absence of the CPES rating sheet,
the  existing  performance  monitoring  system  of  the  procuring
entity  shall  be  applied.   Any  of  the  following  acts  by  the
Contractor shall be construed as poor performance:

(i) Negative slippage of  15% and above within the critical
path of the project due entirely to the fault or negligence
of the contractor; and

(ii) Quality of materials and workmanship not complying with
the approved specifications arising from the contractor's
fault or negligence.

(e) Willful  or  deliberate  abandonment  or  non-performance  of  the
project  or  contract  by  the  contractor  resulting  to  substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security 
posted by the contractor shall also be forfeited.

53. Force Majeure, Release From Performance

53.1. For purposes of this Contract the terms “force majeure” and “fortuitous
event” may be used interchangeably.  In this regard, a fortuitous event
or  force  majeure shall  be  interpreted  to  mean  an  event  which  the
Contractor could not  have foreseen, or which though foreseen, was
inevitable.  It shall not include ordinary unfavorable weather conditions;
and any other cause the effects of which could have been avoided with
the exercise of reasonable diligence by the Contractor.



53.2. If this Contract is discontinued by an outbreak of war or by any other
event  entirely  outside  the  control  of  either  the  BULACAN  STATE
UNIVERSITY or the Contractor, the BULACAN STATE UNIVERSITY’s
Representative shall certify that this Contract has been discontinued.
The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all works
carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

53.3. If the event continues for a period of eighty four (84) days, either party
may then give notice of termination, which shall take effect twenty eight
(28) days after the giving of the notice.

53.4. After  termination,  the Contractor shall  be entitled to payment of  the
unpaid balance of the value of the Works executed and of the materials
and Plant reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under  GCC Clause
28;

(b) the cost of his suspension and demobilization;

(c) any  sum  to  which  the  BULACAN  STATE  UNIVERSITY  is
entitled.

53.5. The net balance due shall be paid or repaid within a reasonable time
period from the time of the notice of termination.

54. Resolution of Disputes

54.1. If any dispute or difference of any kind whatsoever shall arise between
the  parties  in  connection   with  the  implementation  of  the  contract
covered by the Act and this IRR, the parties shall make every effort to
resolve amicably such dispute or difference by mutual consultation.

54.2. If  the  Contractor  believes  that  a  decision  taken  by  the  BULACAN
STATE UNIVERSITY’s Representative was either outside the authority
given to the BULACAN STATE UNIVERSITY’s Representative by this
Contract or that the decision was wrongly taken, the decision shall be
referred to the Arbiter indicated in the SCC within fourteen (14) days of
the  notification  of  the  BULACAN  STATE  UNIVERSITY’s
Representative’s decision.

54.3. Any and all disputes arising from the implementation of this Contract
covered by the R.A. 9184 and its IRR shall be submitted to arbitration
in the Philippines according to the provisions of Republic Act No. 876,
otherwise  known  as  the  “  Arbitration  Law”  and  Republic  Act  9285,
otherwise known as the “Alternative Dispute Resolution Act of 2004”:
Provided, however, That, disputes that are within the competence of
the Construction Industry Arbitration Commission to resolve shall  be
referred thereto.  The process of arbitration shall be incorporated as a



provision  in  this  Contract  that  will  be  executed  pursuant  to  the
provisions of  the Act  and its  IRR:  Provided,  further, that,  by mutual
agreement,  the  parties  may  agree  in  writing  to  resort  to  other
alternative modes of dispute resolution.  

55. Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit,  Grant, or
Appropriation to the BULACAN STATE UNIVERSITY, from which part of the
payments to the Contractor are being made:

(a) The  BULACAN  STATE  UNIVERSITY  is  obligated  to  notify  the
Contractor of such suspension within seven (7) days of having received
the suspension notice.

(b) If the Contractor has not received sums due it for work already done
within  forty  five  (45)  days  from  the  time  the  Contractor’s  claim  for
payment has been certified by the BULACAN STATE UNIVERSITY’s
Representative, the Contractor may immediately issue a suspension of
work notice in accordance with GCC Clause 45.2.

56. Procuring Entity’s Representative’s Decisions

56.1. Except  where  otherwise  specifically  stated,  the  BULACAN  STATE
UNIVERSITY’s Representative will decide contractual matters between
the BULACAN STATE UNIVERSITY and the  Contractor  in  the  role
representing the BULACAN STATE UNIVERSITY. 

56.2. The BULACAN STATE UNIVERSITY’s Representative may delegate
any of  his  duties and responsibilities to  other people,  except to the
Arbiter, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

57. Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

57.1. All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the
Temporary  Works,  are  subject  to  prior  approval  by  the  BULACAN
STATE UNIVERSITY’s Representative before its use. 

57.2. The Contractor shall be responsible for design of Temporary Works.

57.3. The BULACAN STATE UNIVERSITY’s Representative’s approval shall
not  alter  the Contractor’s  responsibility  for  design  of  the  Temporary
Works.

57.4. The Contractor shall obtain approval of third parties to the design of the
Temporary  Works,  when  required  by  the  BULACAN  STATE
UNIVERSITY.



58. Acceleration  and  Delays  Ordered  by  the  Procuring  Entity’s
Representative

58.1. When the  BULACAN STATE UNIVERSITY wants  the  Contractor  to
finish  before  the  Intended  Completion  Date,  the  BULACAN STATE
UNIVERSITY’s  Representative  will  obtain  priced  proposals  for
achieving  the  necessary  acceleration  from  the  Contractor.   If  the
BULACAN  STATE  UNIVERSITY  accepts  these  proposals,  the
Intended Completion Date will be adjusted accordingly and confirmed
by both the BULACAN STATE UNIVERSITY and the Contractor.

58.2. If the Contractor’s Financial Proposals for an acceleration are accepted
by the BULACAN STATE UNIVERSITY, they are incorporated in the
Contract Price and treated as a Variation.

59. Extension of the Intended Completion Date

59.1. The BULACAN STATE UNIVERSITY’s Representative shall extend the
Intended  Completion  Date  if  a  Variation  is  issued  which  makes  it
impossible for  the Intended Completion Date to  be achieved by the
Contractor without taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional costs.  No payment shall
be  made  for  any  event  which  may  warrant  the  extension  of  the
Intended Completion Date.

59.2. The  BULACAN  STATE  UNIVERSITY’s  Representative  shall  decide
whether and by how much to extend the Intended Completion Date
within twenty one (21) days of the Contractor asking the BULACAN
STATE UNIVERSITY’s Representative for a decision thereto after fully
submitting all  supporting information.  If  the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with
a delay, the delay by this failure shall not be considered in assessing
the new Intended Completion Date.

60. Right to Vary

60.1. The BULACAN STATE UNIVERSITY’s Representative with the prior
approval  of  the  BULACAN  STATE  UNIVERSITY  may  instruct
Variations, up to a maximum cumulative amount of ten percent (10%)
of the original contract cost.

60.2. Variations shall be valued as follows:

(a) At a lump sum price agreed between the parties; 

(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract
shall be used as the basis for valuation; or failing which



(d) at appropriate new rates, equal to or lower than current industry
rates and to be agreed upon by both parties and approved by
the Head of the BULACAN STATE UNIVERSITY.

61. Contractor's Right to Claim

If  the Contractor  incurs cost  as  a result  of  any of  the  events under  GCC
Clause 13, the Contractor shall be entitled to the amount of such cost. If as a
result of any of the said events, it is necessary to change the Works, this shall
be dealt with as a Variation.

62. Dayworks

62.1. Subject  to  GCC Clause 43 on Variation Order,  and if  applicable as
indicated in the SCC, the Dayworks rates in the Contractor’s bid shall
be used for small additional amounts of work only when the BULACAN
STATE UNIVERSITY’s Representative has given written instructions in
advance for additional work to be paid for in that way.

62.2. All work to be paid for as Dayworks shall be recorded by the Contractor
on  forms  approved  by  the  BULACAN  STATE  UNIVERSITY’s
Representative.  Each completed form shall be verified and signed by
the BULACAN STATE UNIVERSITY’s Representative within two days
of the work being done.

62.3. The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

63. Early Warning

63.1. The  Contractor  shall  warn  the  BULACAN  STATE  UNIVERSITY’s
Representative at the earliest opportunity of specific likely future events
or  circumstances that  may adversely  affect  the  quality  of  the  work,
increase the Contract Price, or delay the execution of the Works.  The
BULACAN  STATE  UNIVERSITY’s  Representative  may  require  the
Contractor to provide an estimate of the expected effect of the future
event  or  circumstance on the  Contract  Price  and  Completion  Date.
The  estimate  shall  be  provided  by  the  Contractor  as  soon  as
reasonably possible.

63.2. The  Contractor  shall  cooperate  with  the  BULACAN  STATE
UNIVERSITY’s  Representative  in  making and considering proposals
for how the effect of such an event or circumstance can be avoided or
reduced  by  anyone  involved  in  the  work  and  in  carrying  out  any
resulting  instruction  of  the  BULACAN  STATE  UNIVERSITY’s
Representative.

64. Program of Work

64.1. Within the time stated in the  SCC, the Contractor shall submit to the
BULACAN  STATE  UNIVERSITY’s  Representative  for  approval  a



Program of Work showing the general methods, arrangements, order,
and timing for all the activities in the Works.

64.2. An update  of  the  Program of  Work  shall  show the  actual  progress
achieved on each activity and the effect of the progress achieved on
the  timing  of  the  remaining  work,  including  any  changes  to  the
sequence of the activities.

64.3. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s
Representative for approval an updated Program of Work at intervals
no longer than the period stated in the SCC.  If the Contractor does not
submit an updated Program of Work within this period, the BULACAN
STATE  UNIVERSITY’s  Representative  may  withhold  the  amount
stated in the  SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

64.4. The BULACAN STATE UNIVERSITY’s  Representative’s  approval  of
the Program of Work shall not alter the Contractor’s obligations.  The
Contractor  may  revise  the  Program  of  Work  and  submit  it  to  the
BULACAN STATE UNIVERSITY’s Representative again at any time.
A  revised  Program of  Work  shall  show the  effect  of  any  approved
Variations.

64.5. When the Program of Work is updated, the Contractor shall provide the
BULACAN  STATE  UNIVERSITY’s  Representative  with  an  updated
cash  flow  forecast.   The  cash  flow  forecast  shall  include  different
currencies, as defined in the Contract, converted as necessary using
the Contract exchange rates.

64.6. All Variations shall be included in updated Program of Work produced
by the Contractor.

65. Management Conferences

65.1. Either  the  BULACAN  STATE  UNIVERSITY’s  Representative  or  the
Contractor may require the other to attend a Management Conference.
The  Management  Conference  shall  review  the  plans  for  remaining
work and deal with matters raised in accordance with the early warning
procedure.

65.2. The BULACAN STATE UNIVERSITY’s Representative shall record the
business  of  Management  Conferences  and  provide  copies  of  the
record to those attending the Conference and to the BULACAN STATE
UNIVERSITY.  The responsibility of the parties for actions to be taken
shall  be  decided  by  the  BULACAN  STATE  UNIVERSITY’s
Representative  either  at  the  Management  Conference  or  after  the
Management Conference and stated in writing to all who attended the
Conference.

66. Bill of Quantities



66.1. The Bill of Quantities shall contain items of work for the construction,
installation,  testing,  and  commissioning  of  work  to  be  done  by  the
Contractor.

66.2. The Bill  of  Quantities is  used to  calculate  the  Contract  Price.   The
Contractor is paid for the quantity of the work done at the rate in the Bill
of Quantities for each item.

66.3. If the final quantity of any work done differs from the quantity in the Bill
of Quantities for the particular item and is not more than twenty five
percent (25%) of the original quantity, provided the aggregate changes
for all items do not exceed ten percent (10%) of the Contract price, the
BULACAN  STATE  UNIVERSITY’s  Representative  shall  make  the
necessary adjustments to allow for the changes subject to applicable
laws, rules, and regulations.

66.4. If requested by the BULACAN STATE UNIVERSITY’s Representative,
the  Contractor  shall  provide  the  BULACAN  STATE  UNIVERSITY’s
Representative with a detailed cost breakdown of any rate in the Bill of
Quantities.

67. Instructions, Inspections and Audits

67.1. The  BULACAN  STATE  UNIVERSITY’s  personnel  shall  at  all
reasonable  times  during  construction  of  the  Work  be  entitled  to
examine, inspect, measure and test the materials and workmanship,
and to check the progress of the construction. 

67.2. If the BULACAN STATE UNIVERSITY’s Representative instructs the
Contractor to carry out a test not specified in the Specification to check
whether any work has a defect and the test shows that it  does, the
Contractor shall pay for the test and any samples.  If there is no defect,
the test shall be a Compensation Event.

67.3. The Contractor shall permit the Funding Source named in the SCC to
inspect  the  Contractor’s  accounts  and  records  relating  to  the
performance of the Contractor and to have them audited by auditors
appointed  by  the  Funding  Source,  if  so  required  by  the  Funding
Source.

68. Identifying Defects

The  BULACAN  STATE  UNIVERSITY’s  Representative  shall  check  the
Contractor’s work and notify  the Contractor  of  any defects that  are found.
Such  checking  shall  not  affect  the  Contractor’s  responsibilities.   The
BULACAN STATE UNIVERSITY’s Representative may instruct the Contractor
to  search  uncover  defects  and  test  any  work  that  the  BULACAN STATE
UNIVERSITY’s Representative considers below standards and defective.

69. Cost of Repairs



Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Liability Periods shall be
remedied by the Contractor at  the Contractor’s cost if  the loss or damage
arises from the Contractor’s acts or omissions.

70. Correction of Defects

70.1. The  BULACAN  STATE  UNIVERSITY’s  Representative  shall  give
notice to the Contractor of any defects before the end of the Defects
Liability Period, which is One (1) year from project completion up to
final  acceptance  by  the  BULACAN  STATE  UNIVERSITY’s
Representative.  

70.2. Every time notice of a defect is given, the Contractor shall correct the
notified  defect  within  the  length  of  time  specified  in  the  BULACAN
STATE UNIVERSITY’s Representative’s notice.

70.3. The  Contractor  shall  correct  the  defects  which  he  notices  himself
before the end of the Defects Liability Period.

70.4. The BULACAN STATE UNIVERSITY shall certify that all defects have
been corrected. If the BULACAN STATE UNIVERSITY considers that
correction of a defect is not essential, he can request the Contractor to
submit  a  quotation  for  the  corresponding  reduction  in  the  Contract
Price. If the BULACAN STATE UNIVERSITY accepts the quotation, the
corresponding change in the SCC is a Variation.

71. Uncorrected Defects

71.1. The BULACAN STATE UNIVERSITY shall give the Contractor at least
fourteen (14) days notice of his intention to use a third party to correct
a Defect. If the Contractor does not correct the Defect himself within
the period, the BULACAN STATE UNIVERSITY may have the Defect
corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

71.2. The use of a third party to correct defects that are uncorrected by the
Contractor  will  in  no  way relieve the Contractor  of  its  liabilities and
warranties under the Contract.

72. Advance Payment

72.1. The BULACAN STATE UNIVERSITY shall, upon a written request of
the contractor which shall be submitted as a contract document, make
an advance payment  to  the contractor  in  an  amount  not  exceeding
fifteen percent (15%) of the total contract price, to be made in lump
sum or, at the most two, installments according to a schedule specified
in the SCC.

72.2. The advance payment shall be made only upon the submission to and
acceptance by the BULACAN STATE UNIVERSITY of an irrevocable



standby letter of credit of equivalent value from a commercial bank, a
bank guarantee or a surety bond callable upon demand, issued by a
surety  or  insurance  company  duly  licensed  by  the  Insurance
Commission and confirmed by the BULACAN STATE UNIVERSITY.

72.3. The advance payment shall be repaid by the Contractor by an amount
equal to the percentage of the total contract price used for the advance
payment.

72.4. The contractor  may reduce his standby letter  of  credit  or  guarantee
instrument by the amounts refunded by the Monthly Certificates in the
advance payment.

72.5. The BULACAN STATE UNIVERSITY will provide an Advance Payment
on  the  Contract  Price  as  stipulated  in  the  Conditions  of  Contract,
subject to the maximum amount stated in SCC Clause 39.1.

73. Progress Payments

73.1. The  Contractor  may  submit  a  request  for  payment  for  Work
accomplished.  Such request for payment shall be verified and certified
by  the  BULACAN  STATE  UNIVERSITY’s  Representative/Project
Engineer.  Except as otherwise stipulated in the  SCC, materials and
equipment delivered on the site but not completely put in place shall
not be included for payment.  

73.2. The BULACAN STATE UNIVERSITY shall deduct the following from
the certified gross amounts to be paid to the contractor as progress
payment:

(a) Cumulative value of the work previously certified and paid for.

(b) Portion of the advance payment to be recouped for the month.

(c) Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

73.3. Payments shall  be adjusted by deducting therefrom the amounts for
advance  payments  and  retention.   The  BULACAN  STATE
UNIVERSITY shall  pay  the  Contractor  the  amounts  certified  by  the
BULACAN STATE UNIVERSITY’s Representative within twenty eight
(28) days from the date each certificate was issued.  No payment of
interest for delayed payments and adjustments shall be made by the
BULACAN STATE UNIVERSITY.

73.4. The first  progress payment  may  be paid  by  the  BULACAN STATE
UNIVERSITY to the Contractor provided that at least twenty percent
(20%)  of  the  work  has  been  accomplished  as  certified  by  the
BULACAN STATE UNIVERSITY’s Representative.



73.5. Items of the Works for which a price of “0” (zero) has been entered will
not be paid for by the BULACAN STATE UNIVERSITY and shall be
deemed covered by other rates and prices in the Contract.

74. Payment Certificates

74.1. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s
Representative monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

74.2. The BULACAN STATE UNIVERSITY’s Representative shall check the
Contractor’s monthly statement and certify the amount to be paid to the
Contractor.

74.3. The value of Work executed shall:

(a) be  determined  by  the  BULACAN  STATE  UNIVERSITY’s
Representative;

(b) comprise the value of the quantities of the items in the Bill  of
Quantities completed; and

(c) include the valuations of approved variations.

74.4. The BULACAN STATE UNIVERSITY’s  Representative  may exclude
any item certified in a previous certificate or reduce the proportion of
any  item  previously  certified  in  any  certificate  in  the  light  of  later
information.

75. Retention

75.1. The BULACAN STATE UNIVERSITY shall retain from each payment
due to the Contractor an amount equal to a percentage thereof using
the rate as specified in GCC Sub-Clause 75.2.

75.2. Progress  payments  are  subject  to  retention  of  ten  percent  (10%),
referred to as the “retention money.”  Such retention shall be based on
the total amount due to the Contractor prior to any deduction and shall
be retained from every progress payment until fifty percent (50%) of the
value of Works, as determined by the BULACAN STATE UNIVERSITY,
are completed.  If,  after fifty percent  (50%) completion, the Work is
satisfactorily done and on schedule, no additional  retention shall  be
made;  otherwise,  the  ten  percent  (10%)  retention  shall  again  be
imposed using the rate specified therefor.

75.3. The  total  “retention  money”  shall  be  due  for  release  upon  final
acceptance of the Works.  The Contractor may, however, request the
substitution  of  the  retention  money  for  each  progress  billing  with
irrevocable  standby  letters  of  credit  from a  commercial  bank,  bank
guarantees or surety bonds callable on demand, of amounts equivalent
to the retention money substituted for and acceptable to the BULACAN



STATE UNIVERSITY, provided that the project is on schedule and is
satisfactorily undertaken.  Otherwise, the ten (10%) percent retention
shall  be  made.   Said  irrevocable  standby  letters  of  credit,  bank
guarantees  and/or  surety  bonds,  to  be  posted  in  favor  of  the
Government  shall  be  valid  for  a  duration  to  be  determined  by  the
concerned  implementing  office/agency  or  BULACAN  STATE
UNIVERSITY and will answer for the purpose for which the ten (10%)
percent  retention  is  intended,  i.e.,  to  cover  uncorrected  discovered
defects and third party liabilities.

75.4. On  completion  of  the  whole  Works,  the  Contractor  may  substitute
retention  money  with  an  “on  demand”  Bank  guarantee  in  a  form
acceptable to the BULACAN STATE UNIVERSITY.

76. Variation Orders

76.1. Variation  Orders  may  be  issued  by  the  BULACAN  STATE
UNIVERSITY to cover any increase/decrease in quantities, including
the introduction of new work items that are not included in the original
contract or reclassification of work items that are either due to change
of plans, design or alignment to suit actual field conditions resulting in
disparity  between  the  preconstruction  plans  used  for  purposes  of
bidding and the “as staked plans” or construction drawings prepared
after  a  joint  survey  by  the  Contractor  and  the  BULACAN  STATE
UNIVERSITY after award of the contract, provided that the cumulative
amount of the Variation Order does not exceed ten percent (10%) of
the  original  project  cost.  The  addition/deletion  of  Works  should  be
within the general scope of the project as bid and awarded. The scope
of  works  shall  not  be  reduced  so  as  to  accommodate  a  positive
Variation  Order.  A  Variation  Order  may  either  be  in  the  form of  a
Change Order or Extra Work Order.

76.2. A  Change  Order  may  be  issued  by  the  BULACAN  STATE
UNIVERSITY to cover any increase/decrease in quantities of original
Work items in the contract.

76.3. An  Extra  Work  Order  may  be  issued  by  the  BULACAN  STATE
UNIVERSITY to cover the introduction of new work necessary for the
completion, improvement or protection of the project which were not
included as items of Work in the original contract, such as, where there
are  subsurface  or  latent  physical  conditions  at  the  site  differing
materially from those indicated in the contract, or where there are duly
unknown physical conditions at the site of an unusual nature differing
materially from those ordinarily encountered and generally recognized
as inherent in the Work or character provided for in the contract.

76.4. Any cumulative  Variation  Order  beyond  ten  percent  (10%)  shall  be
subject of another contract to be bid out if the works are separable from
the  original  contract.   In  exceptional  cases  where  it  is  urgently
necessary  to  complete  the  original  scope of  work,  the  Head of  the
BULACAN STATE UNIVERSITY  may  authorize  a  positive  Variation



Order go beyond ten percent (10%) but not more than twenty percent
(20%) of  the  original  contract  price,  subject  to  the  guidelines  to  be
determined  by  the  GPPB:  Provided,  however,  That  appropriate
sanctions  shall  be  imposed  on  the  designer,  consultant  or  official
responsible for the original detailed engineering design which failed to
consider the Variation Order beyond ten percent (10%).

76.5. In claiming for any Variation Order, the Contractor shall, within seven
(7) calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost,
and  within  twenty-eight  (28)  calendar  days  deliver  a  written
communication giving full and detailed particulars of any extra cost in
order that it may be investigated at that time. Failure to provide either
of such notices in the time stipulated shall constitute a waiver by the
contractor for any claim. The preparation and submission of Variation
Orders are as follows:

(a) If  the BULACAN STATE UNIVERSITY’s representative/Project
Engineer  believes that  a  Change Order  or  Extra Work  Order
should  be  issued,  he  shall  prepare  the  proposed  Order
accompanied with the notices submitted by the Contractor, the
plans  therefore,  his  computations  as  to  the  quantities  of  the
additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work
Order, and shall submit the same to the Head of the BULACAN
STATE UNIVERSITY for approval.

(b) The Head of the BULACAN STATE UNIVERSITY or his duly
authorized representative, upon receipt of the proposed Change
Order  or  Extra  Work  Order  shall  immediately  instruct  the
appropriate  technical  staff  or  office  of  the  BULACAN STATE
UNIVERSITY to conduct an on-the-spot investigation to verify
the  need  for  the  Work  to  be  prosecuted  and  to  review  the
proposed plan, and prices of the work involved. 

(c) The technical staff or appropriate office of the BULACAN STATE
UNIVERSITY  shall  submit  a  report  of  their  findings  and
recommendations, together with the supporting documents, to
the  Head of  the  BULACAN STATE UNIVERSITY or  his  duly
authorized representative for consideration.

(d) The Head of the BULACAN STATE UNIVERSITY or his duly
authorized representative, acting upon the recommendation of
the  technical  staff  or  appropriate  office,  shall  approve  the
Change Order or Extra Work Order after being satisfied that the
same is justified, necessary, and in order.



(e) The timeframe for the processing of Variation Orders from the
preparation  up  to  the  approval  by  the  BULACAN  STATE
UNIVERSITY concerned shall  not  exceed thirty  (30)  calendar
days.

77. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total
contract  amount,  the  BULACAN  STATE  UNIVERSITY  may  create  an
inspectorate team to make preliminary inspection and submit a punch-list to
the Contractor in preparation for the final turnover of the project. Said punch-
list  will  contain,  among others,  the remaining Works, Work deficiencies for
necessary  corrections,  and the  specific  duration/time to  fully  complete  the
project considering the approved remaining contract time. This, however, shall
not preclude the claim of the BULACAN STATE UNIVERSITY for liquidated
damages.

78. Suspension of Work

78.1. The  BULACAN  STATE  UNIVERSITY  shall  have  the  authority  to
suspend the work wholly or partly by written order for such period as
may be  deemed necessary,  due to  force  majeure  or  any  fortuitous
events  or  for  failure  on  the  part  of  the  Contractor  to  correct  bad
conditions which are unsafe for workers or for the general public, to
carry out valid orders given by the BULACAN STATE UNIVERSITY or
to perform any provisions of the contract, or due to adjustment of plans
to suit  field  conditions as  found necessary  during construction.  The
Contractor shall  immediately comply with such order to suspend the
work wholly or partly.

78.2. The Contractor or its duly authorized representative shall have the right
to suspend work operation on any or all  projects/activities along the
critical path of activities after fifteen (15) calendar days from date of
receipt  of  written  notice  from  the  Contractor  to  the  district
engineer/regional director/consultant or equivalent official, as the case
may be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor
from  performing  work  in  accordance  with  the  approved
construction schedule.

(b) Requisite construction plans which must be owner-furnished are
not issued to the contractor precluding any work called for by
such plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in
writing by the Philippine National Police (PNP) station which has
responsibility  over  the  affected  area  and  confirmed  by  the
Department of Interior and Local Government (DILG) Regional
Director.



(d) There  is  failure  on  the  part  of  the  BULACAN  STATE
UNIVERSITY  to  deliver  government-furnished  materials  and
equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing
beyond  forty-five  (45)  calendar  days  from  the  time  the
Contractor’s  claim  has  been  certified  to  by  the  BULACAN
STATE  UNIVERSITY’s  authorized  representative  that  the
documents  are  complete  unless  there  are  justifiable  reasons
thereof  which  shall  be  communicated  in  writing  to  the
Contractor.

78.3. In case of total suspension, or suspension of activities along the critical
path, which is not due to any fault of the Contractor, the elapsed time
between the effectivity of the order suspending operation and the order
to  resume  work  shall  be  allowed  the  Contractor  by  adjusting  the
contract time accordingly.

79. Payment on Termination

79.1. If  the  Contract  is  terminated  because  of  a  fundamental  breach  of
Contract  by  the  Contractor,  the  BULACAN  STATE  UNIVERSITY’s
Representative shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date
of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the SCC. Additional
Liquidated Damages shall  not apply.   If  the total  amount due to the
BULACAN  STATE  UNIVERSITY  exceeds  any  payment  due  to  the
Contractor,  the difference shall  be a debt payable to the BULACAN
STATE UNIVERSITY.

79.2. If the Contract is terminated for the BULACAN STATE UNIVERSITY’s
convenience or because of a fundamental breach of Contract by the
BULACAN  STATE  UNIVERSITY,  the  BULACAN  STATE
UNIVERSITY’s Representative shall issue a certificate for the value of
the work done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’s personnel employed solely
on the Works, and the Contractor’s costs of protecting and securing the
Works,  and less  advance payments  received up to  the  date  of  the
certificate.

79.3. The net balance due shall be paid or repaid within twenty eight (28)
days from the notice of termination.

79.4. If the Contractor has terminated the Contract under GCC Clauses 17 or
18,  the  BULACAN  STATE  UNIVERSITY  shall  promptly  return  the
Performance Security to the Contractor.

80. Extension of Contract Time



80.1. Should  the  amount  of  additional  work  of  any  kind  or  other  special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor  to  an  extension  of  contract  time,  the  BULACAN  STATE
UNIVERSITY shall determine the amount of such extension; provided
that  the  BULACAN STATE UNIVERSITY  is  not  bound  to  take  into
account any claim for an extension of time unless the Contractor has,
prior to the expiration of the contract time and within thirty (30) calendar
days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to the BULACAN STATE
UNIVERSITY notices in order that it could have investigated them at
that time. Failure to provide such notice shall constitute a waiver by the
Contractor of any claim. Upon receipt of full and detailed particulars,
the BULACAN STATE UNIVERSITY shall examine the facts and extent
of the delay and shall extend the contract time completing the contract
work  when,  in  the  BULACAN  STATE  UNIVERSITY’s  opinion,  the
findings of facts justify an extension.

80.2. No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

80.3. Extension  of  contract  time  may  be  granted  only  when  the  affected
activities fall within the critical path of the PERT/CPM network.

80.4. No extension of contract time shall be granted when the reason given
to  support  the  request  for  extension  was already considered in  the
determination  of  the  original  contract  time  during  the  conduct  of
detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection.

80.5. Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of  the works at the site,
based on the actual conditions obtained at the site, in excess of the
number  of  rainy/unworkable  days  pre-determined  by  the  BULACAN
STATE UNIVERSITY in relation to the original contract time during the
conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection,
and/or for equivalent period of delay due to major calamities such as
exceptionally  destructive  typhoons,  floods  and  earthquakes,  and
epidemics, and for causes such as non-delivery on time of materials,
working  drawings,  or  written  information  to  be  furnished  by  the
BULACAN  STATE  UNIVERSITY,  non-acquisition  of  permit  to  enter
private properties or non-execution of deed of sale or donation within
the  right-of-way  resulting  in  complete  paralyzation  of  construction
activities,  and  other  meritorious  causes  as  determined  by  the
BULACAN STATE  UNIVERSITY’s  Representative  and  approved  by
the  Head  of  the  BULACAN  STATE  UNIVERSITY.  Shortage  of
construction  materials,  general  labor  strikes,  and  peace  and  order
problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of



contract time provided they are publicly felt and certified by appropriate
government  agencies such as DTI,  DOLE,  DILG, and DND,  among
others.  The  written  consent  of  bondsmen must  be  attached  to  any
request of the Contractor for extension of contract time and submitted
to  the  BULACAN  STATE  UNIVERSITY  for  consideration  and  the
validity of the Performance Security shall be correspondingly extended.

81. Price Adjustment

Except  for  extraordinary  circumstances  as  determined  by  NEDA  and
approved by the GPPB, no price escalation shall be allowed.  Nevertheless,
in cases where the cost of the awarded contract is affected by any applicable
new laws, ordinances, regulations, or other acts of the GoP, promulgated after
the  date  of  bid  opening,  a  contract  price  adjustment  shall  be  made  or
appropriate relief shall be applied on a no loss-no gain basis.

82. Completion

The  Contractor  shall  request  the  BULACAN  STATE  UNIVERSITY’s
Representative  to  issue a certificate of  Completion of  the  Works,  and the
BULACAN STATE UNIVERSITY’s Representative will  do so upon deciding
that the work is completed.

83. Taking Over

The BULACAN STATE UNIVERSITY shall take over the Site and the Works
within seven (7) days from the date the BULACAN STATE UNIVERSITY’s
Representative issues a certificate of Completion.

84. Operating and Maintenance Manuals

84.1. If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
SCC.

84.2. If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC, or they do not receive the BULACAN STATE
UNIVERSITY’s  Representative’s  approval,  the  BULACAN  STATE
UNIVERSITY’s Representative shall withhold the amount stated in the
SCC from payments due to the Contractor.



Special Conditions of Contract

GCC Clause

1.17 The  Intended Completion Date  is within  Forty Five (45)  calendar
days.

NOTE: The contract duration shall be reckoned from the start date and 
not from contract effectivity date.

1.22 The Procuring Entity is BULACAN STATE UNIVERSITY.

1.23 The Procuring Entity’s Representative is DR. CECILIA N. GASCON, 
University President.

1.24 The Site is located at the Bulacan State University-Main Campus, 
Guinhawa, City of Malolos, Bulacan

1.28 The Start Date is within seven (7) calendar days from receipt of 
Notice to Proceed (NTP).

1.31
The Works must conform with the Project Construction Specifications, 
Plans/ Drawings, and Program of Works

12
In addition to the General Conditions of the Contract hereof, the 
contractor must submit and comply the following:

(a) Construction Safety and Health Program for this project which must 
be approved by the Department of Labor and Employment (DOLE)

(b) Contractor’s All Risk Insurance Policy

15.1 The Contractor shall, under his name and at his own expense, obtain
and maintain, for the duration of this Contract, the following insurance
coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and



Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s
direct  or  indirect  act  or  omission  causing  damage  to  third
persons.

35.2 If different dates are specified for completion of the Works by section 
(“sectional completion”), these dates should be listed here

38.1 The BULACAN STATE UNIVERSITY shall give possession of all parts 
of the Site to the Contractor from receipt of Notice to Proceed.

39.5 The Contractor shall employ the following Key Personnel:  

1. Site Architect/ Engineer
2. Carpenter
3. Electrician
4. Mason
5. Painter
6. Helper

Notes: 
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience.

2. Key personnel named in the bid proposal must be committed to the 
project from the start date of the contract up to its completion. In case of
replacement of key personnel, the contractor must request in writing to 
the BulSU indicating the valid reasons for such replacement and 
attaching thereto documents pertaining to the substitute personnel and 
the same must be approved.

40.4(c) No further instructions.

40.7 No further instructions.

41.1 No further instructions.

43 No further instructions.

45.3 No further instructions.

45.5 In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 



limited to, steel/concrete bridges, flyovers, aircraft movement areas, 
ports, dams, tunnels, filtration and treatment plants, sewerage systems, 
power plants, transmission and communication towers, railway system, 
and other similar permanent structures: Fifteen (15) years.

In case of semi-permanent structures, such as buildings of types 1, 2, 
and 3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, 
and other similar semi-permanent structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures: Two (2) years.

46 If the Contractor is a joint venture, all partners to the joint venture shall 
be jointly and severally liable to the BULACAN STATE UNIVERSITY.

18.3(h)(i) No further instructions.

54.2 No further instructions.

62.1 No further instructions.

64.1 The  Contractor  shall  submit  the  Program  of  Work  to  the  Project
Management Office of the Bulacan State University within __days of
delivery of the Notice of Award.

The  Contractor  shall  submit  the  Program  of  Work  to  the  Project
Management Office of the Bulacan State University within ten (10)
calendar days of delivery of the Letter of Acceptance

64.3 The period between Program of Work updates is ___ days.

The amount to be withheld for late submission of an updated Program 
of Work is [insert amount].

No further instructions.

67.3 The Funding Source is the Government of the Philippines. 

72.1 The amount of the advance payment is not more than 15% of the 
Contract Price.

73.1 Materials and equipment delivered on the site but not completely put in 
place shall be included for payment. 



84.1 The date by which operating and maintenance manuals are required is 
[date].

The date by which “as built” drawings are required is [date].

The date by which surveyed location plan is required within ten (10) 
calendar days after project completion.

84.2 The amount to be withheld for failing to produce “as built” drawings and/
or operating and maintenance manuals by the date required is ten 
percent (10%) of the contract price.

CONSTRUCTION SPECIFICATIONS

PROJECT TITLE PROPOSED MODERN CONFERENCE ROOM 

LOCATION Bulacan State University
Main Campus

OWNER Bulacan State University

Prepared by:



MA. VICTORIA V. UMALI
Civil Engineer, PMO

Submitted by:

AR. MA. SATURNINA C. PARUNGAO
Director, PMO

Approved by:

CECILIA N. GASCON, Ph.D.
University President

DIVISION 1.0 GENERAL CONDITIONS

PART 1.0 GENERAL 

1.1 SCOPE  OF  WORK:  The  work  covered  under  this  Contract  is  for  the
construction of the Proposed Modern Conference Room at Main Campus,
City  of  Malolos,  Bulacan.  It  consists  of  the  furnishing  all  materials,  labor,
equipment,  transportation,  incidentals,  facilities,  and  superintendence
necessary  to  complete  the  project  in  accordance  with  true  intent  these
Specifications and Contract Drawings.

1.2 PLANS  AND  SPECIFICATIONS:  The  Contractor  shall  be  responsible  for
carefully examining, comparing and verifying the data furnished by the Plans
and  Specifications.  In  case  of  obscurity  or  discrepancy  in  the  Plans  and
Specifications,  the  Contractor  shall  submit  the  matter  to  the  Project
Management  Office  of  the  Bulacan  State  University  for  the  proper
explanation or necessary correction, before any adjustment shall be made.
Any adjustment by the Contractor without such determination shall be at his
risk and expense.



Omitted or wrongly described details of work, which are manifestly necessary
to  carry  out  the  true  intent  of  the  drawings  and  specifications,  shall  be
performed as if fully and correctly set forth and described in the drawings and
specifications.

The Owner may, from time to time, make changes in the specifications and
construction  drawings.  However,  if  the  cost  to  the  Contractor  shall  be
materially increased by such change, the Owner shall pay the Contractor for
the reasonable cost in accordance with the changes.

1.3 LAWS  TO  BE  OBSERVED:  The  contractor  shall  comply  with  National
Building Code of the Philippines, National Structural Code of the Philippines,
Fire Code of the Philippines,  Plumbing Code of the Philippines as well  as
Local Rules and Regulations of the City of Malolos, Bulacan. This includes
safety  practices  especially  during  construction  process.  The  Contractor  or
those engaged thereon shall obtain all necessary licenses and permits and
pay all taxes or fees, which may due to the local and/or National Government
in connection with the prosecution of the work. He shall also be responsible
for all damages to persons or property that may occur. 

PART 2.0 MATERIALS
2.1 MATERIALS: Unless otherwise specified, all materials shall be new and free

from defects and imperfections. The quality of materials shall be of the best
grade of their respective kinds for the purpose. The work shall be performed
in  the  best  and  most  acceptable  manner  in  strict  accordance  with  the
requirements  of  the  Plans  and  Specifications.  Preference will  be  given to
articles or materials that are locally manufactured, conditions of quality and
price being equal.

2.2 SAMPLES  AND  INFORMATION  ON  MATERIALS:  When  required  by  the
Specifications,  or  when  called  for  by  the  Architect,  the  Contractor  shall
furnish, for approval, full Information and satisfactory evidence as to the kind
and  quality  of  materials  or  articles  he  will  incorporate  in  the  work.  The
Contractor  shall  furnish,  for  Architect’s  and Owner’s  approval,  all  samples
when so directed and have to be submitted within twenty-five (25) days (or as
instructed by the Architect) after the award of the contract. The work shall be
in  accordance  with  approved samples.   Materials  and articles  installed  or
used without such approval shall be at the risk of subsequent rejection. 

 Any failure on the part of the Contractor to conform or use materials that are
not specified herein shall  be under subsequent  rejection.  Any alteration or
revision of material usage without approval from the Architect shall make the
Contractor  responsible and liable in  terms of  guarantee,  workmanship and
defects.

PART 3.0 WORKMANSHIP

3.1 WORKMANSHIP:  Workmanship  shall  be  in  accordance  with  the  best
standard practices and all operations required under any and all parts of the
Specifications  shall  be  undertaken  in  a  neat,  workmanlike  manner.  Only
skilled  personnel  with  sufficient  experience  in  similar  operations  shall  be
allowed to undertake the same.

Any alteration or revision on the execution of Drawings without approval from



the  Architect  shall  be  under  subsequent  rejection  and  shall  make  the
Contractor responsible and liable for any workmanship and execution defects.

Defective workmanship shall be remedied by the Contractor, at his expense.
He  shall  not  be  entitled  to  any  payment  hereunder  until  defective
workmanship has been remedied.

3.2 TEMPORARY FACILITIES: The Contractor shall furnish all temporary lights
and power and shall pay all expenses in connection therewith. Furthermore,
the  Contractor  shall  provide  and  pay  for  all  water  expenses  for  building
purposes that are required by all trades. He shall remove all connections and
appliances connected there with prior to the completion of the Contract and
leave the premises perfectly clean.

3.3 PROTECTION OF WORK AND OWNER’S PROPERTY: The Contractor shall
put up safety measures and continuously maintain adequate protection of all
his work from damage and shall protect the Owners property, as well as all
materials furnished and delivered to him by the Owner. He shall make good
any such damage, injury or loss, except such as may be caused by agents or
employees of the Owner, or due to causes considered as an Act of God.

PART 4.0 SUPERVISION AND INSPECTION
4.1 AUTHORIZED REPRESENTATIVE: Whenever the Contractor  is not at  the

site, orders maybe given by the Owner to his authorized representative and
shall be accepted and complied to by the superintendent or foreman of the
Contractor.

4.2 INSPECTION OF WORK: The Architect  or Owner shall,  at  all  times,  have
access  to  the  work  whenever  it  is  in  preparation  or  progress  and  the
Contractor shall provide facilities for such access for inspection. The manner
of  work and all  materials  and equipment  used therein  shall  be  subject  to
inspection, tests, and approval of the Owner.

4.3 CONSTANT SUPERVISION. The Contractor shall ensure that the project will
have  constant  supervision  by  a  competent  superintendent,  who  shall  be
present where construction is being carried on at all times during the working
hours. Existing condition of the work site shall be documented and photos
shall  be  taken before  commence of  the  work  to  ensure  such status,  any
damages  on  the  areas  due  to  on-going  work  shall  be  refurbished  at  the
Contractor’s expense.

4.4 DISPUTES: The Architect shall, within a reasonable time, make decision on
all  claims  of  the  Owner  or  Contractor  and  on  all  matters  relating  to  the
execution  and  progress  of  the  work  or  the  interpretation  of  the  Contract
Documents.

Except  as  otherwise  specifically  provided  in  this  Contract,  all  disputes
concerning questions of fact arising under this contract shall be decided by
the Architect, whose decisions shall be final and conclusive upon the parties
as to questions of fact.



4.4 AS BUILT PLANS. Three sets of “As-Built  Plans” of the project concerned
duly signed and sealed by the Engineer-in-charge of construction should be
submitted as a requirement for the final acceptance of the work. It should be
properly drawn indicating all the specifications, layouts, tables and necessary
data.  An initial  layout  should be submitted on A3 paper for checking and
approval of PMO. Final “As-Built plans”, both soft and hard copies, three sets
on A3 and a CD copy, respectively.

4.5 CLEAN UP: The Contractor, prior to the turnover of the work to the Owner,
shall  remove  any  excess  materials,  waste,  debris,  rubbish,  and  all
construction and installation equipment and tools from the premises before
the final acceptance of the work.

DIVISION 2.0 SITEWORKS

 
PART 1.0 GENERAL

1.1 WORK INCLUDED:  Work  in  this  section  includes  the  removal/  hauling  of
unnecessary  existing  materials,  complete  clearing  of  site  and  properly
enclosure of the area. 

DIVISION 06  WOOD AND PLASTIC

SECTION 06100  ROUGH CARPENTRY

PART I – GENERAL

1.1 SCOPE

This section shall includes all labor, materials, equipment and the performance of all
operations necessary for the completion of rough carpentry and framing works as
indicated in drawings and this specifications.

1.2 SUBMITTALS

1.2.1 SHOP DRAWINGS: Submit shop drawings for approval showing essential

dimensions  and  construction  details  in  connection  with  rough  carpentry
and framing.

1.2.2 SAMPLES: Submit samples of materials for approval of the Architect. Match

these samples with the delivered materials prior to use.

1.3 DELIVERY AND STORAGE

Deliver materials to site in undamaged condition. Store materials to ensure proper
ventilation and drawings and protect against dampness before and after delivery.

1.4 GENERAL REQUIREMENTS

1.4.1 QUALITY OF LUMBER: Use lumber of best grade available for the respective

kinds for various parts of work. Lumber must be well-seasoned, thoroughly
dry  and  free  from  loose  or  unsound  knots,  cups,  shakes  and  other
imperfections.



1.4.2 SUBSTITUTIONS OF LUMBER: Written approval of the Architect is required in

substituting the kind of lumber specified on plans. In case of substitution, a
reduction of Contract price is applied equal to the difference in costs of the
two kinds of lumber using the current market prices. Substitution made without
prior  approval  will  be  rejected,  removed  and  changed  at  the  Contractor’s
expense.

PART II – PRODUCTS

2.1 MATERIALS

Conform to the following specifications all materials for carpentry and use whenever
called for in the plans or noted in the schedule.

2.1.1 KINDS OF LUMBER:

a)  KILN DRY TANGUILE: For  wood  frames,  studs,  ceiling  joists,  reed
facing.
and all other lumber and wood work not covered by this specification.

b)  NARRA: For  panel  doors  and  door  casings,  special  mullions  and
muntins.

2.1.2 PLYWOOD:  Use ordinary-cut tanguile veneers, water resistant, Class B
conforming with commercial standard CS 45, locally manufactured. Use 6, 12,
19 or 25mm thick as indicated in drawings.

              2.1.3    OTHER BOARDS: Use 8, 10, 12 or 19mm thick, as indicated on
drawings,       “Omniboard” brand or approved equivalent.  Use nails and
fasteners as recommended by manufacturer.

2.1.3 FASTENERS:

a)  NAILS:  Use locally manufactured common wire or finishing nails as
required, smooth shank and zinc coated. 

b)  SCREWS: Use  the  best  available  commercial  quality,  brass  or
chromium plated.

2.1.4 GLUE: Use waterproofed glue of resorcinol formaldehyde synthetic resins or

flue as used in the manufacture of the plywood suitable to hot process,
malemineura type.

PART III – EXECUTION

3.1 INSTALLATION

3.1.1 WOOD FRAMING AND ROUGH CARPENTRY:

a)  Fit  framing  closely,  set  accurately  and  secure  rigidly  in  place,
provide
anchor bolts with nuts and washers, straps and the rods as required.

b) Cut and fill neatly to accommodate other work as required.



    c)  Use well  seasoned,  straight,  square-edge stacks,  free from loose
or unsound knots, bark edges or other defects.

d) Make width of plates for walls and partitions the same as the studs to have
horizontal ties.

e)  For anchors, connectors and fasteners not indicated or specified,  use
types  and  sizes  necessary  to  suit  field  conditions.  Unless  otherwise
indicated or specified, adopt Manufacturer’s recommendation for size, type
and spacing of nails, screws and bolts.  Use zinc-coated hardware for all
works exposed to weather or in contact  with concrete and apply a brush
coat of bituminous paint to lumber surfaces in contact with concrete.

PART IV - SCHEDULE OF SPECIFICATIONS

4.1 SCOPE

4.1.1   Lumber of approved quality required for the various parts of the work shall
be used for the proposed structure.

  4.1.2   Kiln-dried Tanguile for all nailers.

SECTION 06200 FINISH CARPENTRY

PART I – GENERAL

1.1 SCOPE

This section includes all materials, labor, equipment and the performance of all operations
necessary for the completion of all finishing carpentry and millwork indicated on plans and
specifications.

1.2 GENERAL REQUIREMENTS

1.2.1 DELIVERY AND STORAGE: Deliver materials to site in undamaged condition.

Stack  lumber  and  millwork  to  ensure  proper  ventilation  and  drainage.
Protect  materials  against  dampness  before  and  after  delivery.  Store  under
cover in well-  ventilated  enclosure,  not  exposed  to  extreme changes  of
temperature  and  humidity.  Do  not  store  finished  lumber  and  millwork  in
buildings until concrete, masonry and plaster are dry.

1.2.2 SIZES AND PATTERN: Work lumber to pattern or shapes indicated. Shaped

material shall conform to the standard patterns indicated in current grading
rules for the species.

1.2.3 MOISTURE CONTENT: The maximum moisture content of treated or untreated

finish lumber and millwork shall be 15% at the time of delivery to the job site.

1.3 SUBMITTALS

1.3.1 SAMPLES:  Furnish for approval of the Architect samples of each type of

material with quantities as requested. Match these samples with the delivered
materials prior to installation



1.3.2 SHOP DRAWINGS: Furnish shop drawings and cuts as necessary for the

fabrication  and  erection  of  prefabricated  millwork.  Show  all  detail  and
erection  data.  Indicate  the materials  and species,  arrangements,  profiles  of
mouldings, thickness, sizes of parts, fastenings, clearances, assembly/erection
details and necessary connections to work of other trades. Do not deliver to
site until shop drawings and  cuts have been approved and returned to the
Contractor.  contractor  shall  be  responsible  for  all  errors  in  detailing  and
fabrication and for correct fitting of mill fabricated items.

PART II – PRODUCTS

2.1 MATERIALS

2.1.1 LUMBER: Materials for finishing and mill work shall be selected from the

following specie:  Tanguile,  Apitong,  Narra or  as directed by the Architect.
For either stain or natural finish millwork, the grade shall be of the highest
of  the  specie. For the paint finish mill work, the grade shall be of the second
grade of the specie.

2.1.2 PLYWOOD/ PLYBOARD: Conforming to commercial standard, locally 
         manufactured.

a) For material to be painted, use ordinary rotary-cut tanguile veneers, water
resistant, Class B.

b) For material to be varnished or to receive wallcovering, use ribbon-grained
tanguile veneers water resistant, Class B.

PART III – EXECUTION

3.1 WORKMANSHIP

All  wood  finish  and  millwork  shall  be  true to  details,  clean  and  sharply  defined.
Panels  must be set to allow for free movement in case of swelling or shrinkage.
Means of fastening various parts together shall be concealed.

3.2 ERECTION 
      3.2.1 FINISH

a)        Mill,  fabricate  and  erect  interior  finish  of  wood  as  indicated  in
drawings.

Machine-sand at the mill and hand-sand smooth at the job.
b) Interior trim set against concrete, masonry or wood shall be separated with

6 mm stone-cut joints.
c) Intersecting plywood veneers or plywood panels shall be finished with a

corner trim of wood with the same specie and finish as the plywood.
d) Make joints tight and in a manner to conceal shrinkage. Secure trim with

fine finishing nails, screws or glue where required.
e)      Set nails for putty stopping.
f) For woodworks to receive pickle finish, bleach wood by using a commercial

“two-way”  bleach.  Apply  a  coat  of  silver  gray  stain  (or  a  color  as
specified  by  the  architects),  and  let  it  soak  into  the  pores  before
wiping off the surface. Then apply a final coat of water-white lacquer.

g) All mouldings which terminate at corners or ends of walls shall be mitered.



3.2.2 WOOD DOOR, JAMBS AND HEAD: Set frames plumb and level and brace
until  built-in. Anchor wood frames to masonry with approved metal anchors
on each  side of jamb. Place top and bottom anchors 200 mm from head to
floor.

3.2.3 WOOD SHELVING: Each shelf shall be supported on a continuous wood cleat
at walls when necessary. Secure cleats to masonry walls by expansion bolt
or  approved  fastening  device.  Wood  shelving  shall  have  a  minimum
thickness of 12mm for 1m span and 19mm beyond 1m span.

3.2.4  BUILT-IN  CABINETS  AND  COUNTER  TOPS  (MILL  MADE): Fabricate
counters and cabinets in accordance with details. Only sound kiln-dried lumber
or  plywood  shall  be  used.  Erect  cabinets  straight,  level  and  plumb  and
securely  anchor  in  place.  Scribe and closely  fit  cabinets to adjacent  work.
Provide necessary ground and anchors for securing cabinet work in place.

3.2.5  WOOD FRAMES TO RECEIVE FIXED GLASS: Where fixed glass is set on
wood frames, thoroughly prime rabbets and wood stops. Fit stops and secure
in place loosely with chrome plated oval-head screws.

3.3 HARDWARE INSTALLATION

Accurately fit and install all finish hardware items required. If surface-applied hardware
is fitted and applied before painting, remove all such items, except butts, and reinstall
after painting work is completed.

PART IV – SCHEDULE OF SPECIFICATIONS

4.1 SCOPE

4.1.1 Kiln-dried Tanguile for all mouldings, baseboard, edgings and trims.
4.1.2 Kiln-dried Narra for panel doors and jambs.
4.1.3 Kiln-dried Yakal for all other door jambs in direct contact with concrete.
4.1.4  3mm,  6mm,  12mm,19mm  or  25mm  marine  plywood  for  door  veneers,

ceilings, partitions as shown on plans.
4.1.5     Kiln-dried Almaciga for all cornice mouldings or as approved by Architect.

SECTION 06400   ARCHITECTURAL WOODWORK

PART I – GENERAL

1.1 SCOPE
This section includes all  materials, labor, equipment and the performance of all
operations  necessary  for  the  completion  of  all  cabinet  works  and  other
architectural  woodworks  of  the  project  as  indicated  on  drawings  and  this
specification.

1.2 DEFINITION
1.2.1  CABINET WORKS:  Cabinet  works  as  defined  herein,  includes  all  built-in

cabinets,  counters, shelvings and other similar items as may be called for by
the plans.

1.3 SUBMITTALS



1.3.1 SAMPLES: Submit samples of materials and pre-fabricated items for the
Architect’s approval.  Match these samples with the delivered materials  and
items prior to installation.

1.3.2  SHOP DRAWINGS: Submit  full-sized detailed shop drawings of  all  cabinets
and woodworks before fabrication for approval by the Architect.

PART II – PRODUCTS

2.1 MATERIALS
2.1 .1 LUMBER: Shall be of approved quality of the respective types as specified.

2.1.2 PLYWOOD: Use ordinary rotary cut tanguile veneers, water resistant, Class
B conforming with commercial standard CS 45, locally manufactures. Use 6
mm, 12, 19 or 25 mm thick as indicated in drawings.

2.1.3  HARDWARE  AND  ACCESSORIES: All  hardware  items  like  concealed
hinges,  cabinet  and  drawer  locks,  closet  cylinder  locks,  cabinet  door  and
drawer  pulls,  catches,  bolts,  hasps,  etc.  shall  be  of  types  suitable  to  the
service required and needed in their operation as required by the Architect.

PART III – EXECUTION

3.1 WORKMANSHIP
All  required cabinet  wood works shall  be executed in  the best  way possible.  Only
capable and well  experienced workmen shall  be assigned to do finishing carpentry
work.  Whenever  practicable,  all  cabinet  wood work items that  are not  constructed
integrally  with  the  building  shall  be  assembled  in  shop  and  shall  be  pre-finished
throughout, ready to receive the finishes before delivery to the site. In addition to the
machine-sanding, all interior and exterior surfaces shall be smoothened by hand and
free from machine and tool marks, abrasions, raised and other undesirable.

PART IV – SCHEDULE OF SPECIFICATIONS

4.1 SCOPE
4.1.1  1 6mm, 12mm, 19, 25mm marine plywood for cabinets, shelves, closets,
drawers and other cabinet works as shown on plans.
4.1.2   Kiln-dried Tanguile for all edgings, trims, etc.

DIVISION 08   DOORS AND WINDOWS

SECTION 08210    WOOD DOORS

PART I – GENERAL

1.1 SCOPE
This section includes all labor, materials, equipment and the performance of all operations
necessary for the completion of fabrication and installation of all wooden doors as
indicated on drawings and this specifications.

1.2 SUBMITTALS
1.2.1      SHOP DRAWINGS:  Before placing orders and start  of  fabrication and
when



called  for  by the Architect,  the Contractor  shall  submit  to the Architect
for approval, shop drawings of all wooden doors including details of section
and hardwares.

1.2.2 CUTS AND SAMPLES: Furnish for approval, cuts, descriptive material and
samples  showing  each type of  door  included.  Show sizes, thickness,
construction,  methods  of  assembly,  sticking  and  all  other  necessary
information.  Before delivery of doors to the site, submit a sample section of
each type of door.

1.3 GENERAL REQUIREMENTS
1.3.1 STORAGE AND PROTECTION OF DOORS: Protect wood doors and frames

against  damage  and  dampness.  Store  them  under  cover  in  a  well-
ventilated  place  where  they  will  not  be  exposed  to  extreme  changes  in
temperature and humidity. Do not store doors and frames in any place under
construction until concrete, masonry work and plaster are dry. Replace units
when damaged due to lack of adequate protection or care in installation.

1.3.2 PROVISIONS FOR HARDWARE: Provide lock blocks on hollow core doors
which are scheduled or specified to receive floor hinges.

1.3.3 DOOR DESIGNS, SIZES AND THICKNESS: Use door designs, sizes and
thickness  as  indicated  or  scheduled.  Wood  doors  shall  have  an  overall
thickness of 50 mm unless otherwise specified by the Architect.

PART II – PRODUCTS

2.1 MATERIALS
Doors and door frames shall be manufactures of thoroughly seasoned kiln-dried wood,
of grade and specie as specified under Division 6. Wood doors shall be products
of reputable manufacturers approved by the Architect.

2.2 FABRICATION OF DOORS AND FRAMES:
2..2..1 WOOD DOORS: Shall be of the type, sizes and thickness indicated. Top and

bottom edges of all interior and exterior shall be given a coat of lead and
oil  priming paint or a coat of water resistant varnish after cutting and fitting
and  prior  to  installation  works.  Doors  shall  be  panel  and/or  glazed  as
indicated. Glass shall be clear, ordinary, 6.3 mm (1/4”) thick or as indicated
in the plans.

2.2.2 FLUSH DOORS: Shall be hollow core of thickness indicated on drawings and
fabricated as such that  the core and frame assembly shall  be bonded to
face  veneers.  Flush  doors  shall  be  three  (3)  ply,  6  mm thick,  ordinary,
waterproofed  or  marine  kind  of  plywood  as  indicated  in  the  schedule.
Stiles and rails shall have mortised joints at corners. The core shall be a grid
pattern of horizontal and vertical interlocking wood strips and reinforced with
wood block inserts for lock  sets and other hardware as necessary. Doors
shall be painted or with designs as indicated on drawings.

 2.2.3 BAR TYPE SWING DOORS: Shall be of flush door or louvered type with 6
mm Tanguile plywood face veneer with double acting gravity hinges.

2..2.4     WOOD DOOR FRAMES: Shall be of the design, sizes and thickness
indicated

in the Schedule of Doors. Frames shall be set to plumb and true and braced
to prevent distortion. Frames in wooden walls or partitions shall be secured



with  finishing nails  or  as indicated.  In concrete or  masonry walls,  frames
shall be secured by anchor bolts or as shown on drawings.

PART III – EXECUTION

3.1 CONSTRUCTION REQUIREMENTS
Construct all doors and frames to sizes shown and indicated on drawings. Glue all
door  frames,  cores  and plywood veneers  together  and hot-press  into  a  one-piece
panel. Glue edge strips around edges of doors. Hold doors in retainers until the glue
has set, then re- dry to remove all moisture contained in the glue. Drum-sand and belt-
sand the assembled door into a smooth finish ready for varnish or paint. Cut in uniform
finish all louver blades and fasten to the frames in an approved manner.

3.2 INSTALLATION
For  door  frames,  set  frames  plumb and  square,  double-wedges  and  fastened  with
finishing nails. Provide solid blocking behind jambs at butts and lock strikes. Space
blocking not more than 400 mm on centers. For doors, fit, hang and trim as indicated
and specified. Provide 1.60 mm clearance at sides and top, and 5 mm over thresholds.
Provide 10 mm clearance at bottoms where no thresholds occur. Apply hardware with
fastenings of the size, quality, quantity and finish as specified.

SECTION 8700  HARDWARE
PART I - GENERAL

1.1 SCOPE
a. The work includes furnishing and delivering to the jobsite, or as otherwise

directed,  complete finish hardware to fully equip the building in accordance with
the Architect's drawings and intent as hereinafter specified. Work of this section
includes furnishing all materials, equipment, services, templates, schedules and all
items required; or necessary for, or incidental to, the furnishing and description as
required by the drawings, specifications, schedules and actual site conditions for all
doors.

b. Finish hardware includes items listed below and any other items required to
make a complete job in every respect.

Butt Hinges
Concealed Hinges
Locks, Latches, Deadlocks
Cylinder and Keying Systems
Key  Control  System  and  Key
Cabinets Closers
Flush Bolts and Foot Bolts
Doorstops
Sliding door hardware
Drawer Runners

a. See drawings  details  and schedule  for  location,  extent  of  work,  and other
requirements.

1.2 SUBMITTALS
a. General

Submit  all  information necessary for  the  work  of  the  Owner,  the  Architect,
the Contractor, and all affected trades.

b. Samples - A sample of each item of hardware for approval.
c. Detailed drawings and/or shop drawings.



d. Manufacturer’s Data
Provide catalog cuts for every item furnished, showing all finishes, sizes, catalog
numbers and pictures, with all abbreviations fully explained.

e. Templates
Furnish hardware templates to each fabricator of doors, frames, and other work to
be factory prepared for the installation of hardware. Check the shop drawings of
such other work, to confirm that adequate provisions will be made for the proper
installation of hardware.

f. Installation Manuals
g. Operation and Maintenance Data

Provide Architect with manufacturer's part  lists and maintenance instructions for
each type of hardware supplied and necessary wrenches and tools required for
proper maintenance of hardware.

1.3 GENERAL REQUIREMENTS
a. All  hardware  shall  be  of  the  best  grade,  entirely  free  from  imperfections  in

manufacturing and finish.
b. All materials shall be procured from a source of supply approved by the Architect

as competent to correctly evaluate the plans, details and specifications and be
prepared at all  times to  promptly  and satisfactorily  service the hardware on
the job. This supplier  must be an  established contractor for builder's hardware
who meets all the above requirements.

a. Exit  doors and doors leading to exits,  stair  halls,  fire label  doors,  etc.  shall  be
provided with hardware in full compliance with applicable codes.

1.4 PACKAGING AND MARKING
a. Individually  pack  each  item  of  finish  hardware  and  deliver  in  the

manufacturer's  original  container.  Clearly  mark each package  or  box  with  the
manufacturer's name, catalog number  and all  other markings required for easy
identification of the hardware.
a. Furnish a packing list to clearly identify the quantity and type of hardware in

every box numbered in accordance with this list.
a. Provide all hardware the required screws, bolts and fastenings necessary for

installation packed in the same package with the hardware. Label all packages
legibly and adequately indicating the part of the work for which it is intended.

1.5 STORAGE AND PROTECTION
Store hardware in a dry and locked place. Protect the hardware from damage at all
times, both prior to and after its installation. After the hardware has been properly
fitted, all exposed items such as knobs, escutcheons, plates, locks, etc. shall be
removed  until  final  coat  of  painter’s  finish  has  been  applied  and  then  hardware
installed. All hardware, unless to be painted over, that are not to be removed before
painting shall be properly masked until final coat of painter’s finish has been applied
after which such masks shall be removed.

PART II: PRODUCTS

2.1 MATERIALS
2.1.1 Continuous Hinges

Furnish all security doors with continuous hinges approved by the Architect.

 2.1.2 Butt Hinges
a) Butt  hinges shall  conform to US Federal  Specification FF-H-1 16 and ANSI

A156.1 standards.
a) Full mortise hinges with button tip loose pin shall be used for interior



wood doors and full  mortise hinges with non removable pin shall be used
for exterior wood doors opening out, unless otherwise specified.

b) Metal doors and doors installed with closers shall use ball bearing, full
mortise hinges, unless otherwise specified.

2.1.3 Concealed Hinges
a) For  doors  -  all  metal  invisible  hinge,  SOSS  model  218  or  220  or

approved equivalent.
a) For cabinets - all metal hinge with automatic spring mechanism, minimum

90° opening angle.

2.1.4 Locks
a) Cylindrical Locks

1. All wood and metal doors shall be equipped with high grade standard
duty (ANSI A l56.2 Series 4000 Grade 2) or heavy duty (ANSI A 156.2
Series 4000 Grade 1) lever type locksets.

1. Mechanism shall be of heavy gauge, cold-rolled steel contained in
a  sturdy cylindrical housing, with all parts zinc-plated and dichromated
for  maximum  resistance  against  rust  and  corrosion.  Exposed  parts
shall be brass heavy plated.

b) Keys and Keying
1. All keys shall be nickel silver material.
2. A minimum of six-pin key system shall be furnished.

3.Develop and submit for approval a keying schedule for entire job. No
locks  shall  be  ordered  unless  formal  keying  schedule  has  been
approved.

1. Generally  provide  all  locksets,  padlocks  and  cylinders  with  keying
systems that are  grand master keyed, master keyed and changed
keyed at the factory, alike or differently, in group as desired.

1. Furnish a construction master key system for all cylinders.
2. Furnish one (1) key cabinet with 50% expansion and complete 3-way

cross index system.

2.1.5 Closers
a) All  door  closers  shall  conform to  US  Federal  Specifications  FF-H-121C

Types 3001, 3004, 3009 or 3230 and ANSI A l56.4 Standards.
a) Regardless  of  mounting  method,  closers  shall  be  capable  of  opening

180".
b) Unless otherwise specified, concealed closers shall be used as  approved by

Architect.
c) Surface mounted closers, when used, shall always be mounted on the room

side  or generally  on the less important  side of  doors.  Use parallel  arm
closer if necessary as approved by Architect.

d) Closers shall have spring power adjustment of plus 50% and an additional
plus 15% at the shoe on standard and top jamb applications.

e) Closers shall  have tamper proof regulation screws adjustable only with a
hex wrench. Closers shall have separate adjustments for sweep speed, latch
speed  and  back  check  selector  valve  to  permit  checking  action  prior  to
90° regardless of type of mounting.

2.1.6 Miscellaneous Hardware
a) All doors that are not equipped with door closers and when opening will strike

an  object  shall  be  provided  with  door  stop  conforming  to  US  Federal



Specifications FF-H-111a, Type 1330.
a) Each metal, single leaf door, that is not equipped with door closers shall be

equipped with one silencer in the lock side of the door frame.

2.1.7 Sliding Door Hardware
a) For doors -  cold rolled galvanized steel  track with four nylon wheels  in

nylon hanger body as approved by Architect.
b) For  cabinets  -  double  axied  rollers  on  guide  runners  as  approved  by

Architect.

2.1.8 Drawer Runners
Provide  all  drawers  with  bottom  mounted  glides  with  stopper as  approved  by
Architect.

PART III – EXECUTION

3.01 INSTALLATION
The Contractor shall submit to the Architect for approval, prior to delivery of builder’s
hardware to the site, a complete listing of all items and a sample for each of the hardware
proposed to be furnished for identification of each item of hardware for each point of
installation.

a. The general Contractor shall advise the hardware supplier of all completion
data  for  hardware  installation  in  order  that  sufficient  time  can  be
allowed for manufacturing and delivery to the jobsite.

a. Install  hardware  in  accordance  with  manufacturer's  recommendation,
using proper templates.

a. Installation shall be performed by mechanics skilled in this kind of work and
experienced with the specified products.

b. Use  only  proper  tools  in  good  condition,  special  tools  when  necessary,  to
prevent damage to finish, abuse of hardware, screws, doors and frames.

c. Concerning hardware for doors or frames not pre-drilled in factory carefully
and  accurately lay out hardware according to templates and shop drawings.
Make all  attachments level, plumb, and clean using holes accurately drilled
and tapped in field.

b. Whenever possible, do not install  trim until  doors have been finish painted.
After  painting and finish of woodwork has been completed, install  the finish
hardware permanently.

g. At the completion of the job, it shall be the responsibility of the Contractor to
turn  over  to  the Owner  a complete set  of  installation  instructions -  special
wrenches or tools - extra screws and attachments, as would be packaged by
the manufacturer for the benefit of the installer.

SECTION 08800  GLAZING

PART I – GENERAL

1.1 SCOPE
This section includes all labor, materials, equipment and the performance of all operations
necessary to furnish  and install  all  glass and glazing work in  accordance with the
drawings and this specification. The works included are:
a) Glass and glazing for Aluminum Curtain Glass.
b) Glass and glazing for hollow, and wood doors (where specified).



c)  Glass  and  glazing  for  aluminum  doors,  windows  and  frames  (where
specified). d) Mirror for all toilets.

1.2 SUBMITTALS
1.2.1  SAMPLES: Submit  samples  for  Architect’s  approval  of  all  glass  types

specified  herein,  not  less  than  5”  x  8”  (125  x  800mm).  Match  these
samples with the delivered materials prior to installation.

1.2.2  CERTIFICATES: Submit manufacturer’s specification and recommendations
for  glazing  conditions  specified  herein.  Submit  certificates  of  compliances,
certifying conformance with requirements of this specification.

1.3 QUALIFICATIONS
1.3.1 MANUFACTURERS: It is the intent of this specifications that the products of

the  specific  manufacturer’s  listed  herein,  represent  quality  standard  and
performance  standards  desired.  Other  manufacturers  offering  products
equivalent to those specified will be acceptable, subject to approval.

1.4 DELIVERY, PROTECTION AND STORAGE
All glass shall be carefully packed for transportation, exercising reasonable precaution
to insure avoidance of damage during transit. Use care in unloading, unpacking and
storage on arrival at job site to avoid damage. Deliver all glazing accessory materials
in manufacturer’s original unopened containers,  clearly marked as to their contents.
Store all  materials  at  the job site,  in a manner assuring its safety from all  forms of
damage. Screen from paint, plaster, welding splatter, construction scum and the like.
Protect  glass  from  soiling,  condensation,  etching,  etc.  Follow  manufacturer’s
instructions rigidly.

1.5 GUARANTEE
Guarantee shall be under Section 08912 Glazed Aluminum Curtain Walls. 

PART II - PRODUCTS

2.1 MATERIALS
2.1.1 GLASS:

a)  INSULATED GLASS (FAÇADE):  25mm  hermetically  sealed  units  or
as specified in the drawing.

b)  SINGLE THICKNESS GLASS (FAÇADE):  Provide  in  thickness,  and/or
tempered or  heat-strengthened,  as required.  Guardian TS-20 or  approved
equal.
c)  FRAMELESS  GLASS  DOORS:  Clear  monolithic,  minimum
12.5mm  thickness  in  either  heat-strengthened,  or  annealed.  Guardian  or
approved equal.
d)  MIRRORS: Silvering quality float glass 6 mm thickness, recommended
for high humidity usage. Double silvered protected by a coat of electro -
deposited  copper.  Furnish  with  edges  polished,  in  one  piece  unless
otherwise specified.

2.1.2 GLAZING MATERIALS:
a) GLAZING TAPE: Preformed butyl; with integral spacing device, 10-15

durometer hardness, papered release.
b) SETTING BLOCKS: Neoprene: 70-90 durometer hardness, 100 x 10 x

6 mm.
c)  SPACE SHIMS: Neoprene 50 durometer hardness, 76 x 3 x 6 mm.



2.1.3 GLAZING COMPOUND:
a) Modified oil type, color grey, non-hardening, knife grade for wood and metal

frames.
b)  SEALANT:  One  component  polysulphide,  color  as  selected,  having  a

shore “A” hardness of 15 to 25.

PART III – EXECUTION

3.1 PREPARATION
Examine all surfaces to which glazing will be applied. Start of work means acceptance of
conditions.  Examine all  glass for  spalling,  hairline  cracks and other defects,  which
might impair performance after installation. Clean all glass prior to installation.

3.2 INSTALLATION
a... Comply with the Performance Standards stipulated in Section 08912 Glazed

Aluminum Curtain Walls.
b.      All  glass  and  glazing  shall  conform to  all  applicable  codes  and governing
authorities

including glazing safety standards.
c. Center glass in glazing rabbet to maintain specified clearances at perimeter on all

four  sides.  Maintain  centered  position  of  glass  in  rabbet  and  provide  the
required sealer thickness on both sides of glass.

d. Provide glass thickness and heat treatment to meet the following design criteria:
1. To resist temperature stress breakage.
2. Maximum glass deflection to be less than 12.5 mm.
3. The statistical probability of breakage at Design Wind Pressure to be less

than 8 lights per 1,000 lights.
e. Edge preparation of all glass shall conform to manufacturer’s printed standards

and the latest standards of the Flat Glass Marketing Association.
f. Refer to building elevation sheets for extent of required window wall and exterior

cladding mock-ups for testing and visual review. At which time all anchorage details
of window wall subframe are to be reviewed.

g. All butt joints are to have concealed back up captive sealant.
 h. Locate tong marks on glass along edge which will be concealed in glazing system.
i. Polish exposed glass edges. Do not polish edges to receive silicone sealant.
j.  Stop bead glazing shall consist  of elastic glazing compound for bedding glass in

metal  frames.  Prior  to  placing  glass  in  rabbet,  apply  a  sufficient  quantity  of
compound in rabbet so that excess is expelled when glass is pressed into position
to  ensure  that  the  glass  in  rabbet  is  completely  covered  by  compound.  Place
setting blocks and spacer shims as required. Press glass into position.

3.3 REPLACEMENT AND CLEANING
Upon completion of the work, all glass surfaces shall be thoroughly cleaned on both
sides,  and  all  labels,  paint  spots,  compounds  and other  defacements  shall  be
removed. Cracked, broken and imperfect glass shall be replaced at no additional cost.

DIVISION 9  FINISHES 
A.  FLOOR FINISHES – Refer to plans for the details. Sample of all materials shall be

submitted to the Procuring Entity for approval as to color and quality workmanship.

B. WALL FINISHES - Refer to plans for the details. Sample of all  materials shall be
submitted to the Procuring Entity for approval as to color and quality workmanship.



C. CEILING FINISHES - Refer to plans for the details. Sample of all materials shall be
submitted to the Procuring Entity for approval as to color and quality workmanship.

D. PAINTING WORKS - Contractor shall provide all labor, material, and equipment and
perform all operations necessary for all painting work specified including the painting
of walls, ceiling, and other exposed part of the structure that requires paints.  

All work shall be done by thoroughly qualified painters in a neat and workmanlike
manner.  All  work  which  shows  carelessness  or  lack  of  skill  in  execution  or  is
defective  due to  any other  cause will  be rejected.  Said  work shall  be  redone to
satisfaction of Owner prior to acceptance of work. 

Minimum drying time between each coat shall be 24 hours.

Contractor  shall  protect  freshly painted or epoxied surfaces from accumulation of
dust,  dirt,  water,  or  other  foreign  materials,  whatever  the  cause  or  source.  Any
damaged surfaces shall be wiped clean, sanded, or stripped to a clean, dry condition
and recoated to satisfaction of Owner.  

Contractor  shall  protect  all  parts of  the work site during his operation.  Tarps and
cloths shall be placed where required to protect floors and equipment from spatter
and droppings. Electric switchplates, lighting fixtures, nameplates, hardware, glass,
and  all  other  items not  to  be  painted  or  epoxied  shall  be  removed,  covered,  or
otherwise protected during coating operations. Contractor shall  clean or otherwise
restore any surfaces which are painted or epoxied as a result of Contractor's failure
to provide proper protection and said restoration shall be performed to satisfaction of
Owner.

DIVISION 12  FURNISHINGS/ EQUIPMENT

The Contractor shall supply and delivery /install all the required furniture and equipment 
at respective office as specified in the drawing and as approved by the Architect.

DIVISION 15.0 MECHANICAL

SECTION 15400 PLUMBING FIXTURES AND EQUIPMENT

Part 1     GENERAL
SCOPE/WORK INCLUDED. Work in this section includes furnishing all
labor,  materials,  equipment,  incidentals,  procedures  and  supervision
necessary for the installation of the plumbing system.

1.1 SUBMITTALS.  The  Contractor  shall  furnish,  for  approval,  full
Information  and  satisfactory  evidence  as  to  the  kind  and  quality  of
materials or articles he will incorporate in the work.
 

1.2 QUALIFICATION  OF  WORKMEN.   Only  competent  workmen,  who
have  been  thoroughly  trained  and  experienced  in  the  skills  required
and who are  completely  familiar  with  the materials  involved  and with
the requirements of his work, shall be engaged.

1.3 GENERAL  REQUIREMENTS.  The  project  drawings  shall  show  the



general  requirements as to sizes,  arrangement,  extent  of  piping,  and
location of equipment.  Unless otherwise indicated or specified herein,
all  work  shall  be  accomplished  in  accordance  with  the  National
Plumbing Code.

PART 2 PRODUCTS AND MATERIALS
2.1 PIPES AND FITTINGS

a) SOIL,  WASTE,  AND  VENT  PIPES  shall  be  approved  by  the
Architect/Engineer In-Charge. 
1. PVC  cement  shall  be  as  recommended  by  the  PVC  pipe

manufacturer, solvent type.

b) COLD  AND  HOT  WATER  LINE  PIPES  shall  be  approved  by  the
Architect/Engineer In-Charge.
1. Couplings and pipe fittings shall be of the heavy duty type and

as recommended by the pipe manufacturer.

c) VALVES
1. Angle,  check  and  glove  valves  shall  be  bronze,  125  pounds,

and type as suitably for the application.   Check valves shall  be
swing types.

2. Gate valves.  All  valves used for shut-off valves or gate valves
shall  be bronze, with screwed ends, and 125 pounds'  pressure
capacity. 

3. Clean-outs shall be provided in all  soil,  storm or waste lines at
every  change  in  direction  greater  than  45  degrees,  size  same
as the pipe served.   Clean-outs shall  be extended to an easily
accessible place or where indicated on the drawings.

4. Pipe sleeves shall be installed and properly secured in place at
all  points  where  pipes  pass  through  masonry  or  concrete,
except  un-framed  floors  on  earth  with  sufficient  diameter  to
provide  approximately  6  mm  clearance  around  the  pipe  or
insulation.   Pipe sleeves in  walls,  partitions and through floors
shall be of PVC pipe, schedule 40.

5. Pipe  hangers,  inserts  and  supports  shall  be  provided  to  all
horizontal  runs  of  pipes  and  shall  be  hanged  with  adjustable
wrought iron or malleable iron pipe hangers spaced not over 1.5
meters  apart  for  PVC  pipes  and  3.0  meters  apart  for  steel
pipes.   Trapeze  hangers  may  be  used  in  place  of  separate
hangers on pipes running parallel to and close to each other.

6. Shock  absorbers  or  air  capped  chambers  shall  be  provided,
where  shown  on  the  drawings,  on  all  individual  branch  water
lines to equipment or fixtures.

d) HOSE BIBB shall  be  with  metal  handle,  heavy duty  type,  chrome
plated,  compression  type,  with  hose  threads;  size  shall  be  as
indicated.

a) FAUCETS  for  water  system  shall  be  approved  by  the
Architect/Engineer In-Charge, manufactured by American Standard
or  as  specified  herein  or  as  indicated  shall  be  heavy-duty  type,
chrome-plated and or as specified in Miscellaneous Specialties.

 
b) FLOOR DRAIN shall be stainless steel with strainer, size 100 mm x

100 mm with stainless fastening screw.



c) TOILET  AND  BATH  FIXTURES  AND  ACCESSORIES  shall  all  be
American Standard as specified in Miscellaneous Specialties.

PART 3 INSTALLATION
3.1 GENERAL.  Piping  shall  be  installed  according  to  the shop drawings,

as  recommended  by  the  manufacturer  and  as  directed  during
installation,  straight and as direct as possible,  forming right angles or
parallel  lines  with  building  walls  and other  pipes,  and neatly  spaced.
Erect  pipe  risers  plumb and  true,  parallel  with  walls  and  other  pipes
neatly spaced.  Before being placed in position,  pipe and fittings shall
be  cleaned  carefully.   All  pipes  shall  be  maintained  in  a  clean
condition.
 

3.2 ALL  PIPING  shall  be  properly  supported  or  suspended  on  stands,
clamps, hangers, or equivalent of approved design. Supports shall  be
installed  in  such  a  manner  to  permit  pipe  free  expansion  and
contraction while minimizing vibration. Do not install pipes in a manner
that  interferes  with  other  pipes,  ducts,  conduits,  equipment  and
adjacent  structures  of  the  building.  The  arrangement,  positions  and
connection of pipes, fixtures, drains, valves, and the like indicated on
the drawings shall  be followed as closely  as possible.  All  pipes  shall
be  cut  accurately  to  measurement  and  shall  be  worked  into  place
without  springing  and  forcing.  Changes  in  pipes  shall  be  made  with
reducing fittings.  Pipes shall  not pass through columns,  footings,  and
beams, except where noted on the drawings.

3.3 ROUGH-IN FOR PIPES AND FITTINGS shall be carried along with the
building construction. Correctly located openings of proper sizes shall
be provided where required in the walls and floors for the passages of
pipes. All  items to embedded in concrete shall  be thoroughly cleaned
and free from all rust and scale.

3.4 PIPES  IN  TRENCHES.   Sewer  and  water  piping  shall  be  placed  in
separate trenches.
 

3.5 INSTALLATION OF SCREW-JOINTED PIPING.  All  pipes  shall  be cut
accurately  according  to  measurements  established  by  the  contractor
and  shall  be  worked  into  place  without  springing  or  forcing.   Proper
provision  shall  be  made  for  the  expansion  and  contraction  of  all
pipelines.   Pipe and fittings shall  be free from fins and burrs.   Screw
joints shall be made with a lubricant applied on the male threads only;
threads shall  be full  cut and not  more than three threads on the pipe
shall  remain  exposed.   All  exposed  ferrous  pipe  threads  after  being
installed  and  tested  shall  be  given  one  coat  of  zinc  chromate  and
enamel paint.

3.6 INSTALLATION OF FIXTURES. Connections between the earthenware
of  fixtures  and  the  flanges  on  soil  pipe  shall  be  made  gas  and
watertight.  All  bulk  material  including  putty  and  plastics  shall  not  be
used  for  gaskets.   Floor  drains  shall  be  secured  in  a  water  tight
manner.

3.7 PROTECTIVE COATING FOR GALVANIZED STEEL PIPING BURIED
IN  THE  GROUND.  All  galvanized  steel  piping  buried  in  the  ground
shall be given a protective coating of zinc chromate primer and enamel



paint.
 

PART 4 QUALITY ASSURANCE 
4.1      TESTS.  All  defects  disclosed  by  tests  shall  be  rec tified  and  the  test

repeated.   All  labor,  materials  and equipment  used for  tests  shall  be
provided by the contractor.
a) WATER PIPING.  Water  piping  shall  be  subjected  to a  hydrostatic

pressure test of 100 pounds per sq. inch.  All  potable water piping
shall be disinfected by a mixture containing not less than 0.6 pound
of  high  test  calcium  hypochlorite,  or  an  equivalent  amount  of
chlorinated  lime  (about  2   pound),  to  each  1000-gallon  of  water,
which  provides  not  less  than  50  PPM  of  available  chlorine.   The
mixture  shall  be  injected  into  the  system  shall  then  be  drained,
flushed with potable water, and placed in service.

b) SANITARY PIPING. Before the installation of any fixture, the ends
of the system shall  be capped and all  lines filled with water to the
roof or 3 m above the highest fixture connections if  test is done in
sections or  by floors and allowed to stand for  at  least  30 minutes
without leakage.  Test tees having cast iron screwed plugs shall be
installed in the vertical  stacks when tests are made in sections or
by floors.  Test within building shall be made with piping exposed.
Underground piping shall be tested before backfilling.

c) PLUMBING  SYSTEMS  AND  EQUIPMENT.  Plumbing  system  and
equipment  after  complete  installation  shall  be  given  an in  service
tests.  All  fixtures are installed the entire vent and sewer systems
shall  have  a  final  test.   Final  test  shall  be  either  the  smoke  or
peppermint  test.   Before proceeding with either test  all  traps shall
be  filled  with  water.   Smoke  test  shall  be  accomplished  by  filling
the entire  sewer  system with  a  pungent  thick  smoke produced  by
one  or  more  smoke  machines.   When  smoke  appears  at  stack
openings  on  the  ceiling  or  roof,  they  shall  be  closed.  A  pressure
equivalent  to  a  25  mm  water  column  shall  be  exerted  and
maintained  for  15  minutes  before  inspection  starts.   Peppermint
tests shall be accomplished by introducing a minimum of 2 ounces
of oil  of  peppermint  into each stack.   All  stacks and line openings
shall be closed during test, for a minimum period of 1/2 hour.

PART 5 GUARANTEE
 The contractor shall furnish to the Owner a written guarantee covering

the satisfactory  operations  of  the  plumbing  installation.  This  shall  be
for  a  period  of  one  year  after  the  date  of  acceptance.  During  this
period,  the  contractor  shall  repair  or  replace  any  defective  work  and
pay for  any repair  or  replacement  cost.  All  damages due to improper
use or caused by the Owner or his representatives/employees shall be
at the Owner’s expense.

SECTION 15.02 EXTERIOR SANITARY SEWER SYSTEM

PART 1 GENERAL
1.1 SCOPE  /  WORK  INCLUDED.  This  section  includes  exterior  sanitary



sewer,  complete.  The  construction  required  herein  should  include
appurtenance  structures  to  points  of  connection  with  the  building
sanitary sewer 1.5 m outside the buildings to which the sewer system
is  to  be  connected.   Excavation  and  backfilling  shall  conform  to
Section: Earthwork.

PART 2 MATERIALS
2.1       POLYVINYL CHLORIDE (PVC)

a) Sewer  piping  shall  be  approved  by  the  Architect/Engineer  In-
Charge,  size  as  indicated  or  0.20  m  in  diameter  or  equivalent
Philippine National Standard.

b) Fittings and specials  for  use with  PVC pipe shall  have a strength
not  less  than  the  pipe  and  shall  be  manufacturer’s  standard
product, as approved.

c) Jointing  material.   Coupling  and  sealing  rings  for  pipe  couplings
and  fittings  shall  conform  to  manufacturer’s  recommendation,  as
approved.

2.2 CONCRETE PIPES. Pipes from septic tank to the storm drainage line
shall be tongue and groove non-reinforced concrete pipes.

2.3 SEWER  MANHOLE
a) GENERAL.  Sewer  manhole  shall  be  constructed  of  concrete  with

cast-iron  frame  and  cover.   The  invert  channels  shall  be  smooth
and semi-circular in shape, conforming to the inside of the adjacent
storm sewer  section.   Changes in  direction of  flow shall  be  made
with a smooth curve of as large a radius as the size of the inlet and
box will permit.  The invert channels shall be formed directly on the
concrete  of  the  inlet  base  and  shall  be  constructed  by  laying  full
section sewer pipe through the inlet  and breaking out  the top half
after  the  surrounding  concrete  has  hardened.   The  floor  of  the
manhole  outside  the  channels  shall  be  smooth  and  shall  slope
toward the channels not less than 25 mm per foot nor more than 50
mm per foot.

b) MANHOLE COVER shall  be  pre-cast  concrete.   Cover  shall  be of
type and size indicated.  The word “SEWER”, at least 50 mm high,
shall be marked or cast into cover so as to be plainly visible.

2.4 SEPTIC TANK. Provide septic  tank as indicated with complete piping
and  fittings.   Cover  shall  be  pre-cast  concrete  of  type  and  size
indicated.  The word “SEPTIC” at least 50 mm high, shall be marked or
cast into cover so as to be plainly visible.  Septic tank cover shall  be
provided with steel lifting handle.

2.5 REINFORCED  CONCRETE  FOR  SEWER  MANHOLE  AND  SEPTIC
TANK shall be as specified in Section: Cast-In-Place Concrete.

PART 3 INSTALLATIONS
3.1      PIPE LAYING

a) PIPE  LAYING  shall  precede  upgrade  with  the  groove  ends  of
tongue and groove pipe pointing in the direction of the flow.  Each
pipe  shall  be  laid  accurately  to  the  line  and  grade  shown  on  the
drawings.  Pipe shall be laid and centered so that the sewer has a
uniform invert.   As  the work  progresses,  the  interior  of  the  sewer
shall be cleaned of all superfluous materials.



b) BEFORE MAKING A PIPE JOINT, all surfaces of the portions of the
pipe to be joined shall be cleaned and dry.  Lubricants, primers and
adhesives  shall  be  used  as  recommended  by  the  pipe
manufacturer.   The joints  shall  then be placed,  fitted,  jointed,  and
adjusted to obtain the degree of water tightness required.

c) TRENCHES  shall  be  kept  free  of  water  and  as  dry  as  possible
during  bedding,  lying,  and  jointing  and  for  as  long  a  period  as
required.   When  work  is  not  in  progress,  open  ends  of  pipe  and
fittings shall be satisfactorily closed with wood blocks or bulkheads
so  that  no  trench  water  or  other  material  will  enter  the  pipe  or
fittings.

d) BACKFILL.  As  soon as  possible  after  the joint  is  made,  sufficient
backfill  material  shall  be  placed  along  the  pipe  to  prevent  pipe
movement off line or grade.

e) SURFACE  CLEAN-OUT.  Cast-iron  or  PVC  clean-out  shall  be
provided, as indicated.

f) JOINTS BETWEEN DIFFERENT PIPE MATERIALS shall  be made
as specified, using approved jointing materials.

PART 4 QUALITY ASSURANCES
All  work  shall  be  in  first  class  condition  and  constructed  properly  in
accordance with the drawings.  No piping shall be buried, covered, or
concealed until it has been inspected, tested, and approved.  Water for
testing will be furnished by the contractor.

PART 5 CLEAN-UP

Upon completion of the construction of the sanitary sewers, the contractor 
shall remove all surplus construction materials and debris resulting from the 
work.

DIVISION 16.0 ELECTRICAL SYSTEM
PART 1 GENERAL

1.01  Explanation

OWNER–  GENERAL  CONTRACTOR  –  ELECTRICAL  CONTRACTOR
RELATIONSHIP

a. The  Electrical  Work  is  a  Specialty  Trade,  which  shall  be  performed  by  a
Contractor hereinafter referred to as the CONTRACTOR.

b. The scope of work and responsibility of the CONTRACTOR is stipulated in these
specifications  and  is  treated  separately  from  the  function  of  the  General
Contractor  and  other  Specialty  Trade  Contractors  for  the  sole  purpose  of
delineating the electrical work.

c. Should  the General  Contractor  subcontract  the  Electrical  Work to a  Specialty
Trade  CONTRACTOR  all  responsibilities  and  function  of  the  CONTRACTOR
stipulated in the Specification shall be assumed by the General Contractor.

d. There shall be no contractual relation between the Owner and the specialty Trade
Contractor subcontracted by the General Contractor.



1.02 GENERAL REQUIREMENTS

a. Visit the site and ascertain local conditions and facilities, the nature of the soil,
and other conditions as may affect the work. The CONTRACTOR will be deemed
to have done this before preparing his proposal and no subsequent claim on the
ground of inadequate or inaccurate information will be entertained.

b. The CONTRACTOR shall  strictly  implement  and observe safety  all  the time,
provide  all  necessary  pre-caution,  signage’s  and  barrier’s  to  protect  general
public from any harm caused by the work from the building site.

c. The  work  of  the  CONTRACTOR   consist  of  furnishing  all  labor  and
supervision ,equipment and materials, and performing all operation in connection
with the electrical system shown on the Drawings, to bring the electrical system
to operating condition and ready for use by the Owner. 

1.03 SPECIFIC CONDITIONS

a. The performance of the equipment and material installed shall be as specified
and the quality of the installation is in accordance with the specification and good
practice.

b. The  works  shall  be  carried  out  in  accordance  with  the  requirements  of  all
authorities having jurisdiction over the works and/or approval required there from.
Such notice shall be provided and the application shall be prepared accompanied
by such plans and information as may be called for and/or obtain such approval.

c. Reference Codes and Standards listed are applicable in respect of all materials
and workmanship except where in conflict with the provisions of this specification.
where this specification expressly requires standards higher than or different from
those applicable under the relevant standard or documents, this specification will
take precedence.

d. Where  special  conditions  exist  which  would  make  compliance  with  these
specification unusually difficult, then details should be submitted in writing to the
Engineer, who may grant an exemption, Any such exemption granted shall be
obtained in writing from the Engineer by the party seeking the exemption.

e. Any items of equipment offered and not listed under Preferred Equipment must
be approved by the Engineer. Any such exemption granted shall be obtained in
writing from the Engineer by the party supplying the equipment.

1.04 WORK BY OTHERS

The following will be by others unless otherwise shown in the Drawing.

a. Service connection to the Power utility company’s facilities.
b. Others as may be specified in the Drawing, elsewhere in the specification, the

addenda, or in the contract documents.
1.05 INTENT

a. It is the intention of the Specifications and Drawings to call for finished work
tested and ready for operation, and / or continuation.

b. Minor  details  not  usually  shown  or  specified  but  necessary  for  proper
installation and operation shall be included in the Contractor’s estimate, the same
as if herein specified shown.

1.06 DRAWINGS

The Contractor shall follow drawings in laying out work and check drawings of the
other  trade  to  verify  spaces  in  which  work  will  be  installed.  If  directed  by  the



ENGINEER  the  CONTRACTOR  shall,  without  extra  charge,  make  reasonable
modifications in the layout a needed to prevent conflict with work of other trade or for
proper execution of the work.

1.07 EXTRA WORK AND CHANGE ORDERS

Cost  estimates  of  all  extra  works  and change  order  that  are  deemed necessary
during the progress of the work shall be submitted to the Owner for approval at least
ten (10) days before any work shall be started, or within a reasonable length of time
so as not to impede the progress of the work.

1.08 TEMPORARY FACILITIES
The CONTRACTOR shall make all arrangements and pay for the provisions of the
necessary electricity required for the work and shall clean all temporary installation
before or upon completion of the work.

1.09 INSPECTIONS AND TESTS

The ENGINEER or his representative shall be allowed access to all  parts  of  the
work  at  all  times and shall  be  furnished  such information and assistance by the
CONTRACTOR  as may be required  to make a complete detailed inspection . 

1.10 LEAVING THE SITE

The CONTRACTOR shall not withdraw from the site until the OWNER has agreed
that no further work is necessary at the time.

1.11 SUSPENSION OR DELAYS 

The Contractor  shall  not  suspend or  fail  to  make proper  progress with the work
without justifiable cause. The OWNER in the event of delay or suspension of work
still  persisting  after  written  complaint,  in  accordance  with  existing  laws  and
regulations shall have the right to take over the work and all materials of the site and
make arrangements as are necessary to have the work completed by others.

1.12 CLEANING UP
During  the  process  of  the  work  and  of  the  completion  of  the  project,  the
CONTRACTOR shall remove from the premises all dirt, debris, rubbish and waste
materials caused by him in the performance of his work. He shall remove all tools,
scaffolding and surplus materials after completion and acceptance of the work.

PART 2 GENERAL REQUIREMENTS (ELECTRICAL)

2.01 CODES AND REGULATIONS

The installation specified herein shall comply with the following, which are hereby 
Made Part of this Specification:

a. All wiring and test shall be carried out in strict compliance and in accordance with
the provision of the latest edition of PEC part 1 and 2 including amendments,
newest iterations and rulings.



b. The ordinances,  rules  and regulations  of  City/Municipality  and the local  utility
company concerned.

2.02  PERMITS AND APPROVAL (If Required)

All permits and electrical fees required for this work shall be obtained by and at the
expense of the contractor.  The contractor shall  furnish and transmit to BSU/PMO
copies of certificates of inspection and approval after completion of the work. The
Contractor shall prepare all as-built plans and all other paper work required by the
approving authorities.

PART 3 WORK STANDARDS

 
3.01  STANDARD OF WORKMANSHIP
    

a. The contractor shall execute all  work in a neat and workmanlike manner and
shall do all necessary work whether it is clearly specified in these specifications
or shown on the drawing or not. All works shall be done in accordance with the
best practices employed in modern electrical installations.

     

b. The CONTRACTOR shall employ only competent and efficient workmen using
proper tools and equipment. A license Electrical practitioner shall be assigned
and maintained at the jobsite during the entire course of the project and shall
Upon written request of the ENGINEER, discharge or otherwise remove from
works  any  employee  who  is,  in  the  opinion  of  the  ENGINEER  contrary  to
instructions or conducts himself Improperly.

PART 4 MATERIALS

4.01 APPROVAL

a. All materials shall be subject to the approval of the ENGINEER. All materials
and equipment installed without prior approval of the ENGINEER shall be at the
risk of subsequent rejection.

b. Approval  by  the  ENGINEER  shall  not  relieve  the  CONTRACTOR  of  the
responsibility of inspecting such materials for defects or nor-conformance with
the Specifications.

4.02 DEFECTIVE MATERIALS

a. All materials not conforming to the requirements of the Specifications shall be
considered as defective.

b. No defective material,  the defect  of  which has been subsequently  corrected,
shall be re-used until the ENGINEER has given approval.

PART 5 SUBMITTALS

The  CONTRACTOR  shall,  within  twenty-five  (25)  days after  the  award  of  the
contract, submit for the approval of the ENGINEER a list of materials he proposes to
use in the Work, including such samples, catalog, drawings, and descriptive data as
for review and evaluation.

5.01 “AS-BUILT” DRAWINGS



Final’ As-Built Plans” on A3 size and CD (soft & Hard copies) upon final testing and
commissioning shall be submitted as a requirement prior to the final acceptance of the
project.

PART 6 – PROTECTION
6.01 CONTRACTOR’S WORK AND MATERIALS

The  CONTRACTOR  shall  protect  all  his  work  and  material  from  loss,  injury  or
defacement.  Any  cost,  damaged  or  defaced  material  shall  be  replaced  by  the
CONTRACTOR at his own expense.

6.02 INJURY TO PERSONS OR DAMAGE TO PROPERTY

 The CONTRACTOR shall  be responsible for all  injury to persons and damage to
property caused by the works or by workmen and shall be liable for any claims against
the owner on account of such injury and or damage.
The CONTRACTOR shall likewise take necessary precautions to protect the property
of the OWNER against rain or other inclemency of the weather and against theft. 

SECTION 2.  BASIC MATERIALS AND METHOD

PART 1 – RACEWAY MATERIALS AND WORKMANSHIP

1.0 GENERAL

Install  a complete raceway system as shown on the drawings and stated in other
section of the Specifications. All materials used in the raceway system shall be new
and the approved material for the service intended.

1.01 MATERIAL SPECIFICATIONS

Raceway materials shall be as hereunder specified:
a. Rigid Steel Conduit (RSC) shall be hot–dipped galvanized manufactured to

U.L and ANSI Standard, 3 meters in length, taper threaded at both ends with one
coupling, conduit shall be of approved brand, or any PS approved local equivalent.

b. PVC Conduit shall be schedule 40 or thick wall un-plasticized PVC (up) pipe 3
meters in length for electrical use (red, orange), it shall be suitable for installation
in concrete slab and manufactured to PSA Standard.

c. Flexible PVC Conduit shall be corrugated Polyvinyl Chloride (PVC) and shall
be manufactured to applicable PSA Standard.

1.1 INSTALLATION

Not more than four (4) 90 degrees bends shall occur in any run. When it becomes
necessary to have more than (4) 90 degree bends in any run, an intermediate pull
box shall be free of dents of flattening. Field bends shall not be allowed for conduits
larger than 20 mm dia. trade size except by hydraulic or motor operated benders.

PART 2 – OUTLET BOXES
2.01 GENERAL

     
Install all junction and outlet boxes as shown of the drawings or as required by the
construction.  The drawings indicate only the approximate location of each fixture,
receptacle,  special  purpose  outlet  and  wall  switch.  The  exact  location  shall  be



determined later at the site as the work progresses. The right is reserved by the
Engineer to change the exact location of any switch, light outlet, receptacle outlet and
any other outlet in any room before the same is installed. 

2.02 MATERIAL SPECIFICATIONS

a) Outlet and junction boxes shall  be PVC molded or approved equal where not
exposed to the weather and case metal boxed where exposed to the weather as
in outdoors or roof deck installations. 

b) The allowable conduits fill as given in section 5.7.2.2 of the Philippine Electrical
Code shall not be exceeded. Deep boxes, box rings and raised plastic covers
shall be used, when necessary, to obtain required conductor capacity

2.03 INSTALLATION

a) Receptacle Outlet Boxes. Wall receptacles shall be mounted approximately 300
mm above the finished floor (AFF) at center unless otherwise noted.
All receptacle outlet boxes shall be equipped with grounding leaf which shall be
connected tag rounding terminal of device; the leaf shall be properly bonded to
the box and to the separate ground wire if any.

b) Switch Outlet Boxes. Wall switch shall be mounted approximately 1200mm above
the finished floor (AFF) at center unless otherwise noted.  When the switch is
mounted in a masonry wall, the bottom of the outlet box shall be in line with the
bottom of a masonry unit.

c) Lighting Fixture Outlet Boxes. The lighting fixtures outlet boxes shall be furnished
with the necessary accessories to install the fixture. The support must be such as
not to deepen of the outlet box supporting the fixture. The supports for the lighting
fixtures shall be independent of the ceiling system.

d) Boxed for outlet  of auxiliary  systems shall  be as specified elsewhere in these
Specification or as shown on the drawings. 

PART 3 CONDUCTOR MATERIAL AND WORKMANSHIP

3.01 GENERAL

Provide and install a complete wiring system and shall be of soft- annealed having a
conductivity of not less than 98 % of that of pure copper and insulated for 600 volts.

3.02 CONDUCTOR SPECIFICATIONS
a. Conductors used in the wiring system shall  be of soft-annealed copper

having conductivity of not less than 98% of that of pure copper and insulate for
600 volts. (THHN/THWN) or approved equal.

b. The wires and cables shall be delivered to the site in its original package
Whenever possible, plainly marked or tagged as follows.

1. Size, kind, and insulation of wire
2. Name of the Manufacturer
3. Trade name of wire

PART 4 PANEL BOARDS – CIRCUIT BREAKERS

4.01 GENERAL
Furnish  and  install  Panelboards  with  circuit  breakers  (MCCB  or  Bolt-On  Type)
assembly as indicated in layout, load schedule and where shown on the drawings.

PART 5 WIRING DEVICES



5.01 MATERIAL SPECIFICATIONS

a. Switched shall be 10A, 250V except as otherwise noted. Terminals shall
be screw type or approved equal.

b. General  use  receptacle  shall  be  15A,  250V  grounding  type  unless
otherwise indicated on the drawings. Terminal shall be screw type or approved
equal.

c. Special  purpose  receptacles  shall  be  as  called  for  on  the  Drawings.
Matching twist lock plugs shall be supplied.

PART 6 LIGHTING

6.01  SPECIFICATION

a. Fixture type shall be as indicated on the Drawings.
b. Fluorescent and / or LED ballast shall be pre-heat, high power factor or

high frequency (electric) energy saving type. The ballast shall be subject to one
(1) year manufacturer’s guarantee. The guarantee shall be filed with the Owner.
The ballast shall indicate Bureau of Product Standards approval with “PS” Mark.

c. Fluorescent fixture housing shall be G.A 22 minimum, with baked enamel
and aluminum louver Finish

d. Down lights and pin lights shall be of heavy gauge spun aluminum with
wooden plaster level and equipped with the lamp type indicated on the drawings.
Pin lights shall have no live parts exposed at the back of the fixtures. Minimum
opening diameter shall be 150 mm and minimum depth shall be 200mm.

e. Fluorescent  lamps  shall  be  moisture/dust  proof,  cool  type  unless
otherwise noted and lamp holders shall be made of thermosetting plastic.

f. Special lighting requirements shall be as call for the Drawings.

- END - 

Prepared by:

Ma. Victoria V. Umali
Civil Engineer, PMO

Submitted by: Approved by:  

Ar. Ma. Saturnina C. Parungao Teody C. San Andres, Ph. D.       
Director, PMO Vice President, Exec. Operations

Conforme:

_______________
CONTRACTOR



Name of Project:
PROPOSED MODERN CONFERENCE ROOM

Scope of Work: Preparatory  works,  Carpentry  works,  Painting  works,  Electrical
Works, Auxiliary Works, Equipment and Miscellaneous and Other
Items

Project  Reference
no.:

INFRA 2018-05

Location: BULSU  MAIN  CAMPUS,  BRGY.  GUINHAWA,  CITY  OF  MALOLOS,
BULACAN

ITEM NO. DESCRIPTION QTY. UNIT UNIT PRICE TOTAL PRICE

I. General Requirements

Mobilization / Demobilization 1.00 lot

Health & Safety Requirements 1.00 lot

II. Preparatory Works

Provision of Wall Opening 1.00 lot

III. Carpentry Works (Drywall)

4' x 8' x 12.5mm Gypsum Board 31.00 sheet
s

Metal  Furring  w/  Accessories
(incldg.  Ceiling  joist  &  Perimeter

41.00 sq.m



support)

Consumables  (Drill  bit,  concrete
nails, grinding disk, etc.)

1.00 lot

IV. Painting Works

Neutralizer 1.00 li

Primer 5.00 gals

Spot Putty 5.00 gals

Top Coat 7.00 gals

Consumables  (Rags,  sponge,
roller brush etc.)

1.00 lot

V. Electrical Works

5.5  mm2  THHN  wire  line  (ECB
aircon; 150m/box)

2.00 boxes

3.5 mm2 THHN wire line 60.00 m

2.0  mm2 THHN wire  ground (for
CO, ECB.; 150m/box)

1.00 box

1/2" Ø electrical flexible hose 20.00 m

VI. Auxillary Works

300-Watt  10-Inch  2-Way  Active
Loudspeaker 

2.00 sets

32 Channel Analog Mixer 1.00 set

Gooseneck  Condenser
Microphone

24.00 sets

Power Amplifier 1.00 set

32  Channel  XLR  Snake
Cable(30m) - 32 XLR Sends and 4
XLR Returns

1.00 set

Customized XLR Microphone 24.00 sets

Floorway Race-way 3.00 m

Mixer Rack 1.00 set

VII. Furniture and Miscellaneous

1.5m  x  1.0m  x  9mm  Lacquered
Tempered  Glass  Writing  Board
incldg. Accessories

1.00 set



Retractable  Projector  Screen
incldg. Accessories

1.00 set

1.5m  x  2.1m  Panel  Door  with
Smoked  Glass  complete  with
Door Jamb and accessories

1.00 set

0.8m x 2.1m Panel Door complete
with jamb and accessories

1.00 set

Smoke Detector 1.00 set

Fire Extinguisher 1.00 set

Material Cost

Labor Cost

Total Estimated Direct Cost (EDC)

Add: Indirect Cost

     OCM (15% of EDC)

          Safety & PPE

     Profit (10% of EDC)

Total Direct + Indirect Cost

Additional Cost

Item I (General Requirements)

Item II (Preparatory Works)

Equipment for delivery

Split Type Airconditioner Premium
Inverter 1.0 hp, wall mount

1.00 set

55"  Wall  Mounted  Smart  TV inc.
accessories and installation

1.00 set

Full  HD Multimedia  Projector  inc.
accessories

1.00 set

32 seater  Collapsible  Conference
table  with Leather  Top Desk and
Glass

1.00 set

Swivel Chair 35.00 sets

4 Seater Coffee Table with chair 1.00 set



Office Table 3.00 sets

Polyshell Chair 14.00 sets

Window Blinds 42.00 sq.m.

2m  x  0.35m  x  0.5m  Display
Cabinet

1.00 set

Total (Direct + Indirect + Add'l Cost)

     5% VAT

TOTAL PROJECT COST



Bid Form

Date: ________________________
IB1 No: _______________________

Dr. ROLANDO R. GASPAR
Chairperson, BAC (Infrastructure & Repairs)
BULACAN STATE UNIVERSITY
Guinhawa, City of Malolos, Bulacan

We, the undersigned, declare that: 

(a) We  have  examined  and  have  no  reservation  to  the  Bidding  Documents,  including
Addenda,  for  the  Contract  PROPOSED  MODERN  CONFERENCE  ROOM  (INFRA-
2018-05).

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert information];

The discounts offered and the methodology for their application are: [insert information];

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in  accordance with the Bidding Documents,  and it  shall  remain
binding upon us and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts  necessary to participate,  submit  the  bid,  and to sign and execute  the ensuing

1 If ADB, JICA and WB funded projects, use IFB.



contract for the PROPOSED MODERN CONFERENCE ROOM (INFRA-2018-05) of the
BULACAN STATE UNIVERSITY.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:                                                                                                                           

In the capacity of:                                                                                                         

Signed:                                                                                                                         

Duly authorized to sign the Bid for and on behalf of:                                                    

Date:     ___________  



Form of Contract Agreement

Know All Men by These Present:

This CONTRACT made and executed this ____ day of ______________
2017, by and between:

BULACAN  STATE  UNIVERSITY,  a  state  educational  institution  duly
organized and existing under and by virtue of the laws of the Philippines, with
principal office and postal address at Guinhawa, City of Malolos, Bulacan of
the  Philippines represented  by  its  President  CECILIA  N.  GASCON,  Ph.D.
(hereinafter called “the UNIVERSITY”)

and -

[Name of Contractor],  duly organized and existing under the laws of the
Philippines, with postal address at [Address of Contractor] represented herein by
its Owner & General Manager [Name of the Owner] and by virtue of the powers
conferred upon him, hereinafter referred to as the CONTRACTOR.

WHEREAS, the UNIVERSITY is desirous that the Contractor execute PROPOSED
MODERN CONFERENCE ROOM (INFRA-2018-05) (hereinafter called “the Works”)
and  the  UNIVERSITY  has  accepted  the  Bid  for [Amount  of  the  Contract]
hereinafter called (“the Contract Price”) by the Contractor for the execution and
completion of such Works and the remedying of any defects therein;
WHERAS,  as  a  measure  of  guarantee  for  the  faithful  performance  of  and
compliance with his obligations under this contract, the  CONTRACTOR posted
performance security in the form of Surety Bond amounting to  [Performance
Security] which is thirty percent (30%) of the contract price as specified in the
Bidding Documents. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the Conditions of  the Contract
referred to.

2. Republic  Act no. 9184 and its  Implementing Rules and Regulations, as
amended, as well as the applicable Government Procurement Policy Board
Resolutions shall apply to this Contract.

3. SCOPE OF WORK

3.1 CONTRACTOR  agrees  to  render  the  Services  enumerated  and
described in the Construction Specifications and in accordance with
the general terms and conditions and made an integral part hereof.

3.2 Plans/Drawings as approved by the UNIVERSITY necessary in the
execution of work mutually agreed upon by the UNIVERSITY and
CONTRACTOR.

3.3 The CONTRACTOR shall undertake the construction and completion
of the PROJECT in full compliance with Contract Documents.

4. WARRANTY 



Section  62  (b)  of  R.A.  9184:  The  CONTRACTOR  shall  assume  full
responsibility  for  the  contract  work from the  time project  construction
commenced up to a reasonable period as defined in the IRR taking into
consideration  the  scale  and  coverage  of  the  project  from  its  final
acceptance  by  the  government  and  shall  be  held  responsible  for  any
damage  or  construction  of  works  except  those  occasioned  by  force
majeure. 

The CONTRACTOR shall  be fully  responsible  for  the  safety,  protection,
security, and convenience of his personnel, third parties, and the public at
large, as well  as the works, equipment,  installation and the like to be
affected  by  his  construction  work  and  shall  be  required  to  put  up  a
warranty security in the form of cash, bank guarantee, letter of credit,
Government Service Insurance System bond, or callable surety bond. The
CONTRACTOR shall undertake the repair works, at his own expense, of
any defect or damage to the infrastructure projects on account of the use
of materials of inferior quality within ninety (90) days from the time the
Head of the Procuring Entity has issued an order to undertake repair. In
case of failure or refusal to comply with this mandate, the government
shall  undertake  such  repair  works  and  shall  be  entitled  to  full
reimbursement of expenses incurred therein upon demand.

5. WORK CHANGES

Variation Orders may be issued by the UNIVERSITY to cover any increase/
decrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual
field conditions resulting in disparity between the preconstruction plans
used for purposes of bidding and the “as staked plans” or construction
drawings  prepared  after  a  joint  survey  by  the  CONTRACTOR  and  the
Government after award of  the contract, provided that the cumulative
amount of the positive or additive Variation Order does not exceed ten
percent (10%) of the original contract price.

In claiming for any Variation Order, the CONTRACTOR shall, within seven
(7)  calendar  days  after  such  work  has  been  commenced  pursuant  to
Section 3.2 of the Revised IRR Annex “E” of R.A. 9184; or, within twenty
eight (28) calendar days after the circumstances or reasons justifying a
claim for extra cost shall have occurred, deliver a notice giving full and
detailed particulars of any extra cost in order that it may be investigated
at that time.

6. COMPLETION OF WORK

The CONTRACTOR binds itself to complete the undertaking herein
contracted within  Forty-Five (45) calendar days commencing on the
day the undertaking started, which should not be later than seven (7)
calendar days from receipt of the Notice to Proceed;

The  CONTRACTOR  shall  pay  the  UNIVERSITY  for  liquidated
damages (LD), and not by way of penalty, an amount equal to one-tenth
(1/10) of one percent (1%) of the cost of the unperformed portion of the
works for every day of delay. The UNIVERSITY shall deduct the liquidated

  
 



damages  from  payments  or  any  money  due  or  which  may  due  the
CONTRACTOR under this Contract and/or collect such liquidated damages
from the retention money or other securities posted by the CONTRACTOR
whichever is convenient to the UNIVERSITY. Once the cumulative amount
of liquidated damages reaches ten percent (10%) of the amount of this
contract, the UNIVERSITY shall rescind this contract, without prejudice to
other courses of action and remedies open to the UNIVERSITY.

7. PENAL CLAUSE

In  addition  to  the  Performance  Security  posted  by  the  winning
bidder to guarantee the faithful performance of its obligations under the
contract  in  accordance with  the Bidding Documents,  the CONTRACTOR
shall pay a penalty of 0.5% of the contract price for each day of delay of
the project and 1% of the same for every breach.

8. PROJECT COST AND TERMS OF PAYMENT

In consideration of the Contract Price mentioned herein to be paid by the
UNIVERSITY to the CONTRACTOR, the CONTRACTOR hereby covenants,
with the UNIVERSITY, to execute and complete such works and to remedy
defect  therein  in  conformity  in  all  respect  with  the  provisions  of  the
Contract; 

The  Contract  Price  shall  be  paid  to  the  CONTRACTOR  through  the
Government disbursement procedure subject  to the payment, retention
money, and warranty provisions in the General Conditions of Contract, the
Special Conditions of Contract, and the IRR of R.A. 9184;

9. The  following  Contract  Documents  are  incorporated  hereto  and
made integral part of this Agreement:

9.1 The said Bid which is the Form of Bid Accomplished and submitted by
the Contractor, including:

a. Bid Security
b. Bid Prices in the Bill of Quantities
c. Detailed Estimates
d. Valid Philippine Contractor’s Accreditation Board (PCAB) License and

Registration for the type and cost of the contract for this Project
e. Organizational Chart
f. List of Contractor’s Personnel
g. List of Contractor’s Equipment
h. Construction Schedule and S-Curve
i. Construction Safety and Health Program for this Project
j. Manpower Schedule
k. Construction Methods
l. PERT/CPM
m. Site Inspection Certificate
n. Omnibus Sworn Statement

9.2 Invitation to Apply for Eligibility and to Bid;



9.3 Bid Data Sheet;
 9.4 General and Special Conditions of the Contract;

9.5 Supplemental Bid Bulletin
9.6 Eligibility requirements, documents and/or statements;
9.7 Performance Security and Warranty;
9.8 Approved Resolution to Award;
9.9 Notice of Award of Contract and winning bidder’s “Conforme” thereto;
and
9.10 Other contract documents that may be required by the existing laws
and/or the Entity.

10. RESOLUTION OF CONFLICTS

10.1 Any and all disputes arising from the implementation of PROPOSED
MODERN  CONFERENCE  ROOM  (INFRA-2018-05)  between  the
UNIVERSITY and the CONTRACTOR, shall be submitted to arbitration in
the  Philippines  according  to  the  provisions  of  Republic  Act  No.  876,
otherwise  known  as  the  “Arbitration  Law”:   Provided,  however,  That,
disputes  that  are  within  the  competence  of  the  Construction  Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in the contract that will be
executed pursuant to the provisions of this Act: Provided, That by mutual
agreement, the parties may agree in writing to resort to alternative modes
of dispute resolution. 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be
executed in accordance with the laws of the Republic of the Philippines on the
day and year first above written.

SIGNED, SEALED, AND DELIVERED BY:

  BULACAN STATE UNIVERSITY                    [NAME OF THE 
CONTRACTOR]

________________________                     _______________________
   CECILIA N. GASCON, Ph.D.                            
            President                                                Owner & General Manager

SIGNED IN THE PRESENCE OF:

___________________________                   __________________________

                                                                             Contractor’s Witness

Funds Available:

FELICITAS G. MIRABUENOS
Accountant IV, BulSU Accounting Office

ACKNOWLEDGMENT



REPUBLIC OF THE PHILIPPINES

___________________________)S.S.

___________________________)

                  BEFORE ME, a Notary Public for and in the Province/City of 
________________________________ this __________________________, 
2018, personally came and appeared:

Name
Gov’t issued
identification

Issued At/Date

DR. CECLIA N. GASCON, Ph. D

Known to me and known to be the same persons who executed the 
foregoing instrument and acknowledged to me that same is the free and 
voluntary act and deed of the entities which they respectively represent.

The foregoing instrument is an AGREEMENT consisting of four (4) pages 
(exclusive of attachments), including this page on which this acknowledgment is 
written and signed by the parties hereto and their instrument witnesses on the 
left hand margin of each and every page hereof.

          WITNESS MY HAND AND SEAL on the date and place first above written.

Doc. No. _______
Page No. _______
Book No. _______

Series of 2018



Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ______ ) S.S.

A F F I D A V I T

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If  a  sole  proprietorship:  I  am the  sole  proprietor  or  authorized  representative  of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture:  I am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all  acts necessary to participate, submit the bid, and to sign and execute the
ensuing  contract  for  PROPOSED  MODERN  CONFERENCE  ROOM  (INFRA-
2018-05)  of  the  BULACAN  STATE  UNIVERSITY [insert  “as  shown  in  the
attached duly notarized Special Power of Attorney” for the authorized representative];

If a partnership, corporation, cooperative, or joint venture:  I am granted full  power
and authority to do, execute and perform any and all acts necessary to participate,
submit  the  bid,  and  to  sign  and  execute  the  ensuing  contract  for  PROPOSED
MODERN CONFERENCE ROOM (INFRA-2018-05) of the  BULACAN STATE
UNIVERSITY, accompanied by the duly notarized Special Power of Attorney, Board/
Partnership Resolution, or Secretary’s Certificate, whichever is applicable; 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign  government/foreign  or  international  financing  institution  whose  blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. Select one, delete the rest:
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If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If  a  partnership  or  cooperative: None  of  the  officers  and  members  of  [Name of
Bidder]  is  related to the Head of  the Procuring Entity,  members of  the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of  the Project  Management Office or  the end-user unit,  and the project
consultants by consanguinity or affinity up to the third civil degree;

If  a  corporation  or  joint  venture: None  of  the  officers,  directors,  and  controlling
stockholders  of  [Name of  Bidder]  is  related  to  the Head  of  the  Procuring  Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit,  and  the  project  consultants  by  consanguinity  or  affinity  up  to  the  third  civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all  conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

9. Inquire or secure Supplemental/Bid Bulletin(s) issued for the PROPOSED MODERN
CONFERENCE ROOM  (INFRA-2018-05) [Name of Bidder] did not give or pay
directly  or  indirectly,  any  commission,  amount,  fee,  or  any  form of  consideration,
pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

IN WITNESS WHEREOF, I  have hereunto set  my hand this __ day of  ___,  2018 at
____________, Philippines.

_____________________________________
Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution],  Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M.  No.  02-8-13-SC).  Affiant/s  exhibited  to  me  his/her  [insert  type  of  government
identification card used], with his/her photograph and signature appearing thereon, with no.
________ and his/her Community Tax Certificate No. _______ issued on ____ at ______.

Witness my hand and seal this ___ day of [month] [year].  

NAME OF NOTARY PUBLIC
Serial No. of Commission _______________
Notary Public for _______ until __________
Roll of Attorneys No. __________________
PTR No. ______ [date issued], [place issued]
IBP No. ______  [date issued], [place issued]

Doc. No. _____
Page No. _____
Book No. _____
Series of _____

* This form will not apply for WB funded projects.
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Name of the Procuring Entity Project Reference Number:  Infra-2018-05

Number Name of Project: Proposed Modern Conference Room

Location of the Project: BulSU Main Campus, City of Malolos, Bulacan

Standard Form Number: SF-INFR-15

Revised on: July 29, 2004

Statement of at least one (1) completed contract that is Similar to the Contract to be Bid 

                                                                                          (Project equivalent to at least ffty 
per cent (50%) of the ABC)

Business Name :    

Business Address:    

Name of
Contract/Locati

on  Project
Cost

a. Owner’s Name         
b.  Address                  
c.  Tel. Nos

Nature of
Work

Contractor's Role
(ITB Clause 12.1(a)(iii.6)

a. Amount at 
Award                  
b. Amount at 
Completion          
c. Duration

a. Date Awarded 
b. Contract 
Effectivity           
c. Date 
Completed

Descripti
on

% of
participation

Government       

       

       

       

Private       
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Notes: This statement shall be supported with:

1.  Program of 
Works

2.  Notice of Award or Notice to Proceed or Contract issued by the owners.

3.  Owner’s Certifcate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating or the Certifcate of Completion, 
must be satisfactory.

4.  All spaces should be flled up with correct 
information.

Submitted by          
:  

Designation            
:  

Date                       
:  

Name of the Procuring Entity Project Reference Number:  Infra-2018-05

Number Name of Project: Proposed Modern Conference Room

Location of the Project:  BulSU Main Campus, City of Malolos, Bulacan
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Standard Form Number: SF-INFR-15

Revised on: July 29, 2004

List of All On-going Government & Private Construction Contracts including contracts awarded but not yet started

Business Name :      

Business Address:      

Name of
Contract/Location

Project Cost

a. Date of the
Contract

Contract
Duration

a. Owner’s 
Name          
b.  Address 
c.  Tel. Nos

Nature of
Work

Contractor's Role          

   (ITB Clause 12.1(a)
(iii.6)

a. Total Contract Value at 
Award                                      
b. Date of Completion or Est. 
Completion                         c. 
Total Contract Value at 
completion

% of
Accomplishme

nt
Value of
Outstan

ding
Works

Descripti
on

% of
participation

Plann
ed

Actua
l

Government           

           

           

           

Private           

           

           

Notes: This statement shall be supported with:

1.  Notice of Award or Notice to Proceed or Contract issued by the owners.
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2.  Certifcate of Good Standing (No slippage and delay).

3.  All spaces should be flled up with correct 
information

Submitted by          
:    

(Printed Name & Signature)

Designation            
:    

Date                       
:    
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________ ) S.S. 
x-------------------------------------------------------x 

PROPOSED MODERN CONFERENCE ROOM
(INFRA-2018-05)

To: BIDS AND AWARDS COMMITTEE 
       Infrastructure and Repairs
       Bulacan State University
       City of Malolos, Bulacan 3000

I/We, the undersigned, declare that: 

1. I/We  understand  that,  according  to  your  conditions,  bids  must  be  supported  by  a  Bid
Security, which may be in the form of a Bid-Securing Declaration. 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order;
and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of written demand by
the  procuring  entity  for  the  commission  of  acts  resulting  to  the  enforcement  of  the  bid
securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR
of RA 9184; without prejudice to other legal action the government may undertake. 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances: 

- Upon expiration of the bid validity period, or any extension thereof pursuant to your
request; 

- I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; 

- I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/we have furnished the performance security and signed the Contract. 
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IN WITNESS WHEREOF,  I/We have hereunto set  my/our hand/s this  ____ day of  [month]
[year] at [place of execution]. 

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines.  Affiant/s  is/are personally  known to me and was/were identified  by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-
8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. ______. 

Witness my hand and seal this ___ day of [month] [year]. 

NAME OF NOTARY PUBLIC

 
Serial No. of Commission ___________ 
Notary Public for ______ until _______ 
Roll of Attorneys No. _____ 
PTR No. __, [date issued], [place issued] 
IBP No. __, [date issued], [place issued] 
Doc. No. ___ 
Page No. ___ 
Book No. ___
Series of 2018.
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