

Republic of the Philippines BULACAN STATE UNIVERSITY

City of Malolos, Bulacan (044) 896-1790

BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS

January 12, 2022

Bid Bulletin No. 2 MODIFICATIONS IN THE BILL OF QUANTITIES

This Supplemental/ Bid Bulletin no. 2 dated January 12, 2022 for the Project: "CONSTRUCTION OF FIVE-STOREY RESOURCE MANAGEMENT BUILDING-PHASE 2 (Infra-2022-01)", is issued to modify or amend the items in the Bid Documents. Accordingly, this shall form an integral part of said Documents.

I. Section VII Bill of Quantities

	FROM	ТО
No.	Description	Description
A.	General Requirements	General Requirements
	Mobilization/ Demobilization	No changes
	Health & Safety Requirements	No changes
	Temporary Facilities, Barricade and Board-ups with CCTV	Temporary Facilities, Barricade and Board-ups with CCTV
	States (and the state of the st	The item Barricade and Board-ups are included in the BOQ and will be installed around the project site. Existing board-up barricade at site will be dismantled and removed by the previous contractor once contract is awarded to the winning bidder for the project - Construction of Five (5) Storey Resource Management Building Phase 2.
	Design Consultancy (Electrical, ECE, Auxiliary, Fire Protection, Aircon System, Plumbing/ Sanitary)	No changes
	Construction Permits and Licenses	No changes
day 1	Lifting Equipment	No changes
	x >	x x
G.	Thermal and Moisture Protection (Tinsmithry & Insulation)	Thermal and Moisture Protection (Tinsmithry & Insulation)

1.0	Main Roof	Main Roof
	G.A. 24 Pre-painted Rib-Type Roof complete with necessary bended accessories and consumables (Gutter, Flashing, Ridge Roll, etc.)	No changes
	10mm Insulation Foam	10mm thk double-sided Aluminum Insulation Foam
	Wire Mesh 1" x 4"	Roof Insulation Wire Mesh 1"x 1" GA #20
2.0	Architectural Curved Roof Canopy (Hoist Room)	Architectural Curved Roof Canopy (Hoist Room)
	G.A. 24 Pre-painted curved Rib-Type Roof complete with necessary accessories and consumables	No changes
	10mm Insulation Foam	10mm thk double-sided Aluminum Insulation Foam
	Wire Mesh 1" x 4"	Roof Insulation Wire Mesh 1"x 1" GA #20
	Stainless Steel Gutter	No changes
3.0	Architectural Curved Roof Canopy (Utility Room Left and Right Side of the Building)	Architectural Curved Roof Canopy (Utility Room Left and Right Side of the Building)
	G.A. 24 Pre-painted curved Rib-Type Roof complete with necessary accessories and consumables	No changes
	Section VII Bill of Quantities	10mm thk double-sided Aluminum
	10mm Insulation Foam	Insulation Foam
	Wire Mesh 1" x 4"	Roof Insulation Wire Mesh 1"x 1" GA #20
	Stainless Steel Gutter	No changes
4.0	Cladding Works	Cladding Works
	Aluminum Composite Panel Cladding in Structural Steel and Metal Framing at Architectural Roof Canopies (Hoist room and Utility Decks)	No changes
5.0	Sundries (Other items to complete the work)	No changes

Note: 1. Modified/additional entries are underlined, bold and italicized.

2. Description/ Item not mentioned above in the Bill of Quantities will remain as it is.

For guidance and information of all concerned.

- Mandatory Quarantine-ISABELITA C. BENEDICTOS

Chairperson, BAC Infrastructure and Repairs

Ву:

Ar. GODESIL G. LEJARDI

Vice-chairperson, BAC Infrastructure and Repairs