
 
 

 

 
ELIGIBILITY, TECHNICAL, AND FINANCIAL REQUIREMENTS SHOULD BE 
APPROPRIATELY SIGNED AND PROPERLY TABBED AS FOLLOWS: 

 

Class “A” Documents: 

 

 

 

TAB A             

 Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives, or any proof of such registration as 

stated in the BDS; 

 Mayor’s permit issued by the city or municipality where the principal place of business 

of the prospective bidder is located; and 

 Audited financial statements, stamped “received” by the Bureau of Internal Revenue 

(BIR) or its duly accredited and authorized institutions, for the preceding calendar year, 

which should not be earlier than two (2) years from bid submission 

 PhilGEPS Certificate of Registration (Platinum Membership) 

 

TAB B                   Statement of all its on-going government and private contracts,  

                               including contracts awarded but not yet started, if any, whether similar  

                               or not similar in nature and complexity to the contract to be bid;  

 

                                     Sec IX Bidding Forms (SF-INFR-15) 

       This statement shall be supported with:  

 Notice of Award or Notice to Proceed or Contract issued by the owners. 

 Certificate of Good Standing (No slippage delay). 

 All spaces should be filled up with correct information. 

 

    Statement of the Bidder’s Single Largest Completed Contract (SLCC)   

    similar to the contract to be bid, in accordance with ITB Clause 5.4. 

 

Note: Similar project refers to “Interior fit-outs” costing at least fifty percent (50%) of the ABC or   ₱ 
693,322.55. 

 

                                     Sec IX Bidding Forms (SF-INFR-15) 

       This statement shall be supported with:  

 

 Program of Works (SLCC) 

 Notice of Award or Notice to Proceed or Contract issued by the owners. 

 Owner’s Certificate of Final Acceptance; or the Constructors Performance 

Evaluation Summary (CPES) Final Rating or the Certificate of Completion, 

must be satisfactory 

 All spaces should be filled up with correct information. 

 

TAB C                Valid Philippine Contractors Accreditation Board (PCAB) License at least: 
                              Size Range – Small B,  License Category- C & D 
TAB D                NFCC computation in accordance with ITB Clause 5.5  

Class “B” Documents: If applicable, Joint Venture Agreement in accordance with RA 4566. 

CHECKLIST OF REQUIREMENTS FOR BIDDERS 

ELIGIBILITY DOCUMENTS’ ENVELOPE 



 

 

Technical Documents: 

 

TAB E             The Bid Security shall be in the form of a Bid Securing Declaration or any   

                          of the following forms and amounts: 

 

1. The amount of not less than ₱ 27,732.90 [2% of ABC], if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; 

2. The amount of not less than ₱ 69,332.25 [5% of ABC] if bid security is in Surety Bond. 

 

TAB F              Project Requirements, which shall include the following: 
 

 Organizational chart for the contract to be bid; 

 List of contractor’s personnel as stated in the Bid Data Sheet Clause 12.1 (b) (ii.2) 

 List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project. 

 Construction Schedule and S-curve; 

 Manpower Schedule; 

 Detailed Construction Methods; 

 PERT/CPM (network diagram); 

 Equipment/Tools Utilization Schedule; 

 Site Inspection Certificate issued by BulSU; and 

 Contractor’s Confirmation (Construction Specifications) 

 

TAB G            Sworn statement in accordance with Section 25.3 of the IRR of RA 9184  

                         and using the form prescribed in Section IX. Bidding Forms. 

 

 

FINANCIAL DOCUMENTS’ ENVELOPE 

 

TAB H               Duly signed Financial Bid Form 
TAB I                    Duly signed and priced Bill of quantities 

TAB J                    Duly signed and priced Detailed Estimates 

TAB K               Cash Flow by the Quarter and Payment Schedule 
TAB L                Detailed Unit Price Analysis 
TAB M               Back-up quantity computation sheet/tally sheet as programmed 
TAB N                Soft copy in compact disc (CD) of the duly priced Bill of Quantities &   
                            Detailed Estimates using Microsoft Excel 
 
Note: 

1. Each Bidder shall submit one (1) original and three (3) certified photocopies of the first 

(Eligibility/Technical) and second components (Financial) of its bid duly signed and sealed. -Bid Data Sheet 

20.3. 

2. Any missing document in the above mentioned checklist is a ground for outright rejection of the bid. 

3.In case of discrepancies between this checklist and the bidding documents the latter shall prevail. 

4. Any bid submitted after the deadline for submission and receipt of bids prescribed by the BulSU shall 

be declared “Late” and shall not be accepted by the BulSU.  

 

 

 

 

 

 

 



For further information, please refer to: 
The Bulacan State University-BAC Secretariat 
Guinhawa, City of Malolos, Bulacan 3000 
With Telefax No (044) 794-7755 ; (044)919-780099 loc 1053  
Email Address: bulsu.bac1secretariat@bulsu.edu.ph 

 

 

Republic of the Philippines 

BULACAN STATE UNIVERSITY 

City of Malolos, Bulacan 

 
INVITATION TO BID FOR 

RE-BIDDING FOR THE PROPOSED MODERN CONFERENCE ROOM 

(INFRA-2018-05) 
 

 

The BULACAN STATE UNIVERSITY (BulSU), through its Bids and Awards Committee (BAC), invites contractors to 

apply for eligibility and bid for the project hereunder described: 
 

Name of Project   :               Re-bidding for the Proposed Modern Conference Room  

Location              :               Bulacan State University (Main Campus), City of Malolos, Bulacan 

Scope of Work                     :               Preparatory Works, Carpentry Works, Painting Works, Electrical Works, Auxiliary  
             Works, Equipment and Miscellaneous and Other Items 

PCAB License                     :             Size Range – Small B      License Category- Category C & D 

Similar Project                     :               Interior fit-out projects costing at least least fifty percent (50%) of the ABC  

ABC               :               ₱ 1,386,645.09 
Completion Date                  :              Forty five (45) calendar days 

 
The prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the 
contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at 
least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B 
Categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is 
not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use 
non-discretionary “pass/fail” criterion. Post-qualification of the lowest calculated bid shall be conducted. 
 
All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding 
Conference(s), Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent 
provisions of R.A. 9184 and its Implementing Rules and Regulations (IRR). 
 
The schedule of activities is listed below: 

Activities Date/Time Venue 

1. Advertisement 
Period 

September 7, 2018 to  
September 14, 2018 

PhilGEPS website(www.philgeps.gov.ph),  
BulSU website (www.bulsu.edu.ph) and at 
conspicuous places in the premises of BulSU 

2. Issuance of Bid 
Documents 

September 7, 2018 to  
October 1, 2018 

Procurement Office, CSSP Building (near Gate 
4), BulSU Main 

3. Pre-bid Conference 
September 17, 2018 
(Monday) 1:30 p.m. 

College of Engineering Audio Visual Room, 
Natividad Hall, 2nd Floor, BulSU Main Campus, 
City of Malolos, Bulacan 

4. Deadline of 
Submission and 
Opening of Bids 

 
October 1, 2018 (Monday) 

1:30 p.m. 

College of Engineering Audio Visual Room, 
Natividad Hall, 2nd Floor, BulSU Main Campus, 
City of Malolos, Bulacan 

 
Bid Documents will be available only to prospective bidders upon payment of a non-refundable amount of ONE 
THOUSAND THREE HUNDRED PESOS ONLY (P 1,300.00) to the Bulacan State University Cashier, City of 

Malolos, Bulacan. 
 
The Bulacan State University assumes no responsibility whatsoever to compensate or indemnify bidders for any 
expenses incurred in the preparation of the bid. Moreover, the Bulacan State University reserves the right to reject 
any or all bid proposal(s) at any time prior to contract award, declare the bidding a failure, or award the contract to 
the bidder whose offer is the most responsive, lowest calculated bid, and most advantageous to the government                                                                                 
                                                                                            

                                                                                        
 

                                                                                                 ROLANDO R. GASPAR, Ph.D. 
                                                                                                          BAC Chairperson, Infrastructure 

and Repairs 



Republic of the Philippines 

BULACAN STATE UNIVERSITY 

City of Malolos, Bulacan 
Tel nos.: (044) 919-7800 loc. 1053/ (044) 794-7755 

 

BIDS AND AWARDS COMMITTEE FOR 

INFRASTRUCTURE AND REPAIRS 

 

 

                                                                                               Project Reference No.: I-2018-05  

                                                                                              Date:                September 7, 2018 

 

INVITATION TO BID FOR 

RE-BIDDING FOR THE PROPOSED MODERN CONFERENCE ROOM 

(INFRA-2018-05) 

 

1. The Bulacan State University (BulSU), through the Income Fund 2018 intends to apply 

the sum of One Million Three Hundred Eighty-Six Thousand Six Hundred Forty-Five 

Pesos and 09/100 (₱ 1,386,645.09) being the Approved Budget for the Contract (ABC) 

to payments under the contract for Re-bidding for the Proposed Modern Conference 

Room (I-2018-05). Bids received in excess of the ABC shall be automatically rejected 

at bid opening. 

 

2. The Bulacan State University (BulSU) now invites bids for Re-bidding for the 

Proposed Modern Conference Room (I-2018-05).  Completion of the Works is 

required within Forty-Five (45) calendar days upon receipt of Notice to Proceed. 

Bidders should have completed a contract similar to the Project. The description of an 

eligible bidder is contained in the Bidding Documents, particularly, in Section II- 

Instruction to Bidders. 

 
3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the “Government 

Procurement Reform Act”. 

 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Bulacan State University and 

inspect the Bidding Documents at the address given below during office hours from 8:00 

a.m. to 5:00 p.m., Monday to Friday (Except on holidays).  

 

5. A complete set of Bidding Documents may be acquired by interested Bidders on 

September 7, 2018 from the address below and upon payment of the applicable fee for 

the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the 

amount of One Thousand Three Hundred Pesos (₱ 1,300.00). 



 

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Bulacan State 

University, provided that Bidders shall pay the applicable fee for the Bidding Documents 

not later than October 1, 2018. 

 

6. The Bulacan State University will hold a Pre-Bid Conference on September 17, 2018 

(Monday), 1:30 p.m. at the College of Engineering-Audio Visual Room, 2nd Floor, 

Natividad Hall, Bulacan State University, Guinhawa, City of Malolos, Bulacan 3000, 

which shall be open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

October 1, 2018 (Monday), 1:30 p.m.  All Bids must be accompanied by a bid security 

in any of the acceptable forms and in the amount stated in ITB Clause - 18. 

 

Bid opening shall be on October 1, 2018 (Monday), 1:30 p.m.  at the College of 

Engineering-Audio Visual Room, 2nd Floor, Natividad Hall, Bulacan State University, 

Guinhawa, City of Malolos, Bulacan 3000.  Bids will be opened in the presence of the 

bidders’ representatives who choose to attend at the address below. Late bids shall not be 

accepted. 

 

8. The Bulacan State University reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 

liability to the affected bidder or bidders. 

 

9. For further information, please refer to: 

 

ANNE CAMILLE C. BAUTISTA  

Procurement Office (BAC Secretariat Division) 

Bulacan State University  

Guinhawa, City of Malolos, Bulacan 3000 

Tel. No. (044)919-7800 local 1053 or 1054; Fax No. (044) 794-7755  

Email Address: bulsu.bac1secretariat@bulsu.edu.ph 

Website: www.bulsu.edu.ph 

 

 

 

ROLANDO R. GASPAR, Ph.D. 
                        Chairperson 

 BAC Infrastructure and Repairs 

 

 

 

 

mailto:bulsu.bac1secretariat@bulsu.edu.ph


A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction 
of Works, as described in Section VI. Specifications. 

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation of 
lots is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the 
intended completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The BULACAN STATE UNIVERSITY has a budget or received funds from the 
Funding Source named in the BDS, and in the amount indicated in the BDS.  It 
intends to apply part of the funds received for the Project, as defined in the 
BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 
Practices 

3.1. Unless otherwise specified in the BDS, the BULACAN STATE 
UNIVERSITY, as well as bidders and contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 
contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below 
as follows:  

(i) "corrupt practice" means behavior on the part of officials in 
the public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to 
do so, by misusing the position in which they are placed, 
and includes the offering, giving, receiving, or soliciting of 
anything of value to influence the action of any such official 
in the procurement process or in contract execution; 
entering, on behalf of the BULACAN STATE 
UNIVERSITY, into any contract or transaction manifestly 
and grossly disadvantageous to the same, whether or not 
the public officer profited or will profit thereby, and similar 
acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution 
of a contract to the detriment of the BULACAN STATE 
UNIVERSITY, and includes collusive practices among 
Bidders (prior to or after Bid submission) designed to 
establish bid prices at artificial, non-competitive levels and 



to deprive the BULACAN STATE UNIVERSITY of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement 
between two or more Bidders, with or without the 
knowledge of the BULACAN STATE UNIVERSITY, 
designed to establish bid prices at artificial, non-
competitive levels; and 

(iv) “coercive practices” means harming or threatening to 
harm, directly or indirectly, persons, or their property to 
influence their participation in a procurement process, or 
affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false 

statements to investigators in order to materially 

impede an administrative proceedings or 

investigation of the BULACAN STATE 

UNIVERSITY or any foreign government/foreign or 

international financing institution into allegations of 

a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of 

matters relevant to the administrative proceedings 

or investigation or from pursuing such proceedings 

or investigation; or 

(bb)  acts intended to materially impede the exercise of 

the inspection and audit rights of the BULACAN 

STATE UNIVERSITY or any foreign 

government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated 
period of time, to be awarded Contract funded by the Funding 
Source if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing or, or in executing, a 
Contract funded by the Funding Source. 

3.2. Further, the BULACAN STATE UNIVERSITY will seek to impose the 
maximum civil, administrative, and/or criminal penalties available under 



the applicable laws on individuals and organizations deemed to be 
involved in any of the practices mentioned in ITB Clause 3.1 (a). 

3.3. Furthermore, the Funding Source and the BULACAN STATE 
UNIVERSITY reserve the right to inspect and audit records and accounts 
of a contractor in the bidding for and performance of a contract 
themselves or through independent auditors as reflected in the GCC 
Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the 
imposition of appropriate administrative, civil, and criminal sanctions. A 
Bidder may be considered to have conflicting interests with another 
Bidder in any of the events described in paragraphs (a) through (c) and 
a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another 
Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy 
from any other Bidder;  

(c) A Bidder has the same legal representative as that of another 
Bidder for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that 
puts them in a position to have access to information about or 
influence on the bid of another Bidder or influence the decisions 
of the BULACAN STATE UNIVERSITY regarding this bidding 
process;   

(e) A Bidder submits more than one bid in this bidding process. 
However, this does not limit the participation of subcontractors in 
more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of 
the design or technical specifications of the goods and related 
services that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms 
or organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the 
same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding 
Documents shall be accompanied by a sworn affidavit of the Bidder that 
it is not related to the Head of the BULACAN STATE UNIVERSITY, 



members of the Bids and Awards Committee (BAC), members of the 
Technical Working Group (TWG), members of the BAC Secretariat, the 
head of the Project Management Office (PMO) or the end-user unit, and 
the project consultants, by consanguinity or affinity up to the third civil 
degree. On the part of the Bidder, this Clause shall apply to the following 
persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), 
(c) or (d) of this Clause shall correspondingly apply to each of the 
members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be 
eligible to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and 
of which at least seventy five percent (75%) of the interest 
belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, 
and of which at least seventy five percent (75%) of the 
outstanding capital stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two 
(2) or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, 
that, in accordance with Letter of Instructions No. 630, Filipino 
ownership or interest of the joint venture concerned shall be at 
least seventy five percent (75%): Provided, further, that joint 
ventures in which Filipino ownership or interest is less than 
seventy five percent (75%) may be eligible where the structures 
to be built require the application of techniques and/or 
technologies which are not adequately possessed by a 



person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, 
Filipino ownership or interest shall not be less than twenty five 
percent (25%). For this purpose, Filipino ownership or interest 
shall be based on the contributions of each of the members of the 
joint venture as specified in their JVA. 

5.2. The BULACAN STATE UNIVERSITY may also invite foreign bidders 
when provided for under any Treaty or International or Executive 
Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible 
to participate only if they can establish that they (a) are legally and 
financially autonomous, (b) operate under commercial law, and (c) are 
not attached agencies of the BULACAN STATE UNIVERSITY. 

5.4. (a)  The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the Philippine Statistics 
Authority (PSA) consumer price index.  However, contractors under 
Small A and Small B categories without similar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is not 
more than the Allowable Range of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the BULACAN STATE 
UNIVERSITY and the foreign government/foreign or international 
financing institution may agree on another track record requirement, as 
specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described 
in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, 
calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the 

value of all outstanding or uncompleted portions of the projects under 

ongoing contracts, including awarded contracts yet to be started 

coinciding with the contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities 

shall be based on the latest Audited Financial Statements (AFS) 

submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 

current assets and current liabilities shall be based on their audited 

financial statements prepared in accordance with international financial 

reporting standards. 



6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX. Bidding Forms as 
required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   
Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting 
the implementation of the contract; 

(c) Having made an estimate of the facilities available and needed 
for the contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Claus 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the 
GoP or any of its agencies, offices, corporations, or LGUs, 
including foreign government/foreign or international financing 
institution whose blacklisting rules have been recognized by the 
GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of 
the bidding requirements is an authentic copy of the original, 
complete, and all statements and information provided 
 therein are true and correct; 

(g) Authorizing the Head of the BULACAN STATE UNIVERSITY or 
its duly authorized representative/s to verify all the documents 
submitted; 

(h) Ensuring that the signatory is the duly authorized representative 
of the Bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract, accompanied 
by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 
9184 and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work 
as established by national laws, rules and regulations; or 



collective bargaining agreement; or arbitration award, if 
and when applicable. 

In case there is a finding by the BULACAN STATE 
UNIVERSITY or the DOLE of underpayment or non-
payment of workers’ wage and wage-related benefits, 
bidder agrees that the performance security or portion of 
the contract amount shall be withheld in favor of the 
complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution 
of appropriate actions under the Labor Code, as amended, 
and other social legislations. 

(ii) Comply with occupational safety and health standards and 
to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation 
pending clearance to proceed from the DOLE Regional 
Office and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor 
clauses under the contract specifying wages, hours of 
work and other benefits under prevailing national laws, 
rules and regulations; or collective bargaining agreement; 
or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the 
establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary 
or otherwise, to any person or official, personnel or representative 
of the; 

Failure to observe any of the above responsibilities shall be at the risk of 
the Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contract 
works and the conditions for this Project and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine 
and to satisfy itself by such means as it considers necessary or desirable 
as to all matters pertaining to this Project, including: (a) the location and 
the nature of the contract, project, or work; (b) climatic conditions; (c) 
transportation facilities; (c) nature and condition of the terrain, geological 
conditions at the site communication facilities, requirements, location 
and availability of construction aggregates and other materials, labor, 
water, electric power and access roads; and (d) other factors that may 



affect the cost, duration and execution or implementation of the contract, 
project, or work. 

6.5. The BULACAN STATE UNIVERSITY shall not assume any 
responsibility regarding erroneous interpretations or conclusions by the 
prospective or eligible bidder out of the data furnished by the BULACAN 
STATE UNIVERSITY.  However, the BULACAN STATE UNIVERSITY 
shall ensure that all information in the Bidding Documents, including 
supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become 
familiar with all existing laws, decrees, ordinances, acts and regulations 
of the Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and 
submission of his bid, and the BULACAN STATE UNIVERSITY will in no 
case be responsible or liable for those costs, regardless of the conduct 
or outcome of the bidding process.  

6.8. The Bidder should note that the BULACAN STATE UNIVERSITY will 
accept bids only from those that have paid the applicable fee for the 
Bidding Documents at the office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or 
Services other than those prohibited by a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract 
portions of the Works to an extent as may be approved by the BULACAN 
STATE UNIVERSITY and stated in the BDS. However, subcontracting 
of any portion shall not relieve the Bidder from any liability or obligation 
that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB 
Clause 12 and comply with the eligibility criteria specified in the BDS. In 
the event that any subcontractor is found by the BULACAN STATE 
UNIVERSITY to be ineligible, the subcontracting of such portion of the 
Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process or 
during contract implementation.   If the Bidder opts to disclose the name 
of the subcontractor during bid submission, the Bidder shall include the 
required documents as part of the technical component of its bid. 



B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the 
venue and on the date indicated therein, to clarify and address the 
Bidders’ questions on the technical and financial components of this 
Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar 

days before the deadline for the submission of and receipt of bids, but 

not earlier than seven (7) calendar days from the posting of the Invitation 

to Bid/Bidding Documents in the PhilGEPS website. If the BULACAN 

STATE UNIVERSITY determines that, by reason of the method, nature, 

or complexity of the contract to be bid, or when international participation 

will be more advantageous to the GoP, a longer period for the 

preparation of bids is necessary, the pre-bid conference shall be held at 

least thirty (30) calendar days before the deadline for the submission and 

receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure 
that they fully understand the BULACAN STATE UNIVERSITY’s 
requirements.  Non-attendance of the Bidder will in no way prejudice its 
bid; however, the Bidder is expected to know the changes and/or 
amendments to the Bidding Documents as recorded in the minutes of 
the pre-bid conference and the Supplemental/Bid Bulletin. The minutes 
of the pre-bid conference shall be recorded and prepared not later than 
five (5) calendar days after the pre-bid conference. The minutes shall be 
made available to prospective bidders not later than five (5) days upon 
written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents 
shall be issued in writing through a Supplemental/Bid Bulletin at least 
seven (7) calendar days before the deadline for the submission and 
receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or 
interpretation of any part of the Bidding Documents. Such a request must 
be in writing and submitted to the BULACAN STATE UNIVERSITY at 
the address indicated in the BDS at least ten (10) calendar days before 
the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a 
Supplemental/Bid Bulletin, to be made available to all those who have 
properly secured the Bidding Documents, at least seven (7) calendar 
days before the deadline for the submission and receipt of Bids. 



10.3. Supplemental/Bid Bulletins may also be issued upon the BULACAN 
STATE UNIVERSITY’s initiative for purposes of clarifying or modifying 
any provision of the Bidding Documents not later than seven (7) calendar 
days before the deadline for the submission and receipt of Bids.  Any 
modification to the Bidding Documents shall be identified as an 
amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted 
in the PhilGEPS and the website of the BULACAN STATE UNIVERSITY 
concerned, if available, and at any conspicuous place in the premises of 
the Procuring Entity concerned. It shall be the responsibility of all Bidders 
who have properly secured the Bidding Documents to inquire and secure 
Supplemental/Bid Bulletins that may be issued by the BAC. However, 
Bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or 
withdraw their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to 
be submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in 
foreign language other than English, it must be accompanied by a translation 
of the documents in English. The documents shall be translated by the relevant 
foreign government agency, the foreign government agency authorized to 
translate documents, or a registered translator in the foreign bidder’s country; 
and shall be authenticated by the appropriate Philippine foreign service 
establishment/post or the equivalent office having jurisdiction over the foreign 
bidder’s affairs in the Philippines. The English translation shall govern, for 
purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 
Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain 
the following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for 
foreign bidders participating in the procurement by a 
Philippine Foreign Service Office or Post, which shall 
submit their eligibility documents under Section 23.1 of the 
IRR, provided, that the winning bidder shall register with 
the PhilGEPS in accordance with Section 37.1.4 of the 
IRR; 



(ii) Statement of all its ongoing government and private 
contracts, including contracts awarded but not yet started, 
if any, whether similar or not similar in nature and 
complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to 
be bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each 
contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual 
accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by 
the Notice of Award and/or Notice to Proceed, Project 
Owner’s Certificate of Final Acceptance issued by the 
Owner other than the Contractor or the Constructors 
Performance Evaluation System (CPES) Final Rating, 
which must be at least satisfactory. In case of contracts 
with the private sector, an equivalent document shall be 
submitted; 

(iii) Unless otherwise provided in the BDS, a valid special 
PCAB License in case of joint ventures, and registration for 
the type and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 



(v) If applicable, Joint Venture Agreement (JVA) in 
accordance with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the 
Bidder opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of 
credit issued by a foreign bank, it shall be 
accompanied by a confirmation from a Universal or 
Commercial Bank; or 

(i.2) a surety bond accompanied by a certification 
coming from the Insurance Commission that the 
surety or insurance company is authorized to issue 
such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project 
Manager, Project Engineers, Materials Engineers, 
and Foremen), to be assigned to the contract to be 
bid, with their complete qualification and experience 
data. These personnel must meet the required 
minimum years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the 
case may be, which must meet the minimum 
requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the 
IRR of RA 9184 and using the form prescribed in Section 
IX. Bidding Forms.0 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid 
shall contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 
quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid 
as stated in the BDS.  



13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC 
shall not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made 
upon the submission of bids. 

(ii)   The BULACAN STATE UNIVERSITY has procedures in 
place to ensure that the ABC is based on recent estimates 
made by the engineer or the responsible unit of the 
BULACAN STATE UNIVERSITY and that the estimates are 
based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision 
and risk and inflationary factors, as well as prevailing market 
prices, associated with the types of works or goods to be 
procured. 

(iii)  The BULACAN STATE UNIVERSITY has trained cost 
estimators on estimating prices and analyzing bid variances. 
In the case of infrastructure projects, the BULACAN STATE 
UNIVERSITY must also have trained quantity surveyors. 

(iv)  The BULACAN STATE UNIVERSITY has established a 
system to monitor and report bid prices relative to ABC and 
engineer’s/procuring entity’s estimate.  

(v)  The BULACAN STATE UNIVERSITY has established a 
monitoring and evaluation system for contract 
implementation to provide a feedback on actual total costs 
of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an 
offer made by a Bidder in addition or as a substitute to its original bid 
which may be included as part of its original bid or submitted separately 
therewith for purposes of bidding. A bid with options is considered an 
alternative bid regardless of whether said bid proposal is contained in a 
single envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the 
Bidding Documents, including the basic technical design as indicated in 
the drawings and specifications.  Unless there is a value engineering 
clause in the BDS, alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner 
in a JV.  A Bidder who submits or participates in more than one bid (other 



than as a subcontractor if a subcontractor is permitted to participate in 
more than one bid) will cause all the proposals with the Bidder’s 
participation to be disqualified. This shall be without prejudice to any 
applicable criminal, civil and administrative penalties that may be 
imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 
1.1, based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Bids not addressing or providing all 
of the required items in the Bidding Documents including, where 
applicable, Bill of Quantities, shall be considered non-responsive and, 
thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a zero (0) or a  dash (-) for the said item would 
mean that it is being offered for free to the Government, except those 
required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of 
bids, shall be included in the rates, prices, and total bid price submitted 
by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall 
be considered as fixed prices, and therefore not subject to price 
escalation during contract implementation, except under extraordinary 
circumstances as specified in GCC Clause 48. Upon the 
recommendation of the BULACAN STATE UNIVERSITY, price 
escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval by 
the GPPB. Furthermore, in cases where the cost of the awarded contract 
is affected by any applicable new laws, ordinances, regulations, or other 
acts of the GoP, promulgated after the date of bid opening, a contract 
price adjustment shall be made or appropriate relief shall be applied on 
a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise 
provided in the BDS. However, for purposes of bid evaluation, bids 
denominated in foreign currencies shall be converted to Philippine 
currency based on the exchange rate prevailing on the day of the Bid 
Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the BULACAN STATE 
UNIVERSITY for purposes of bid evaluation and comparing the bid 
prices will convert the amounts in various currencies in which the bid 



price is expressed to Philippine Pesos at the exchange rate as published 
in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the 
day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price 
shall be made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall 
not exceed one hundred twenty (120) calendar days from the date of the 
opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity 
period, the BULACAN STATE UNIVERSITY may request Bidders to 
extend the period of validity of their bids. The request and the responses 
shall be made in writing. The bid security described in ITB Clause 18 
should also be extended corresponding to the extension of the bid 
validity period at the least. A Bidder may refuse the request without 
forfeiting its bid security, but his bid shall no longer be considered for 
further evaluation and award. A Bidder granting the request shall not be 
required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in an amount stated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage 
of the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 

Five percent (5%) 



certified by the Insurance 
Commission as authorized to 
issue such security; and/or 

The Bid Securing Declaration mentioned above is an undertaking which 
states, among others, that the Bidder shall enter into contract with the 
BULACAN STATE UNIVERSITY and furnish the performance security 
required under ITB Clause 32.2, within ten (10) calendar days from 
receipt of the Notice of Award, and commits to pay the corresponding 
amount as fine, and be suspended for a period of time from being 
qualified to participate in any government procurement activity in the 
event it violates any of the conditions stated therein as provided in the 
guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any 
bid not accompanied by an acceptable bid security shall be rejected by 
the BULACAN STATE UNIVERSITY as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids 
and before contract signing, except to those that failed or declared as 
post-disqualified, upon submission of a written waiver of their right to file 
a request for reconsideration and/or protest, or lapse of the reglementary 
period without having filed a request for reconsideration or protest.  
Without prejudice on its forfeiture, Bid Securities shall be returned only 
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has 
signed the contract and furnished the Performance Security, but in no 
case later than the expiration of the Bid Security validity period indicated 
in ITB Clause18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, 
and the posting of the performance security, pursuant to ITB Clause 32, 
the successful Bidder’s Bid Security will be discharged, but in no case 
later than the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified 
in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB 
Clause 27.3(b); 

(iii) has a finding against the veracity of the required 
documents submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 



(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the 
bids in order to influence the outcome of eligibility 
screening or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of 
another for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter 
into contract with the Government without justifiable cause, 
after the Bidder had been adjudged as having submitted 
the LCRB; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days 
from receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence 
the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into 
the joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, for 
at least three (3) times within a year, except for valid 
reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with 
ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized 
representative using the appropriate forms provided in Section IX. 
Bidding Forms on or before the deadline specified in the ITB Clause 21 
in two (2) separate sealed bid envelopes, and which shall be submitted 
simultaneously. The first shall contain the technical component of the 
bid, including the eligibility requirements under ITB Clause 12.1, and the 
second shall contain the financial component of the bid. This shall also 
be observed for each lot in the case of lot procurement. 



19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All 
blank spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13.  In addition, the 
Bidder shall submit copies of the first and second envelopes.  In the 
event of any discrepancy between the original and the copies, the 
original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, 
under Section IX hereof, shall be signed by the duly authorized 
representative/s of the Bidder. Failure to do so shall be a ground for the 
rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL 
- TECHNICAL COMPONENT,” and the original of their financial 
component in another sealed envelope marked “ORIGINAL - 
FINANCIAL COMPONENT,” sealing them all in an outer envelope 
marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed 
duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL 
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 
the outer envelope as “COPY NO. ___,” respectively.  These envelopes 
containing the original and the copies shall then be enclosed in one 
single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS 
shall be typed or written in ink and shall be signed by the Bidder or its 
duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the BULACAN STATE UNIVERSITY’s BAC in 
accordance with ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in 
the ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time 
for the opening of bids, in accordance with ITB Clause 21. 



20.5. Bid envelopes that are not properly sealed and marked, as required in 
the bidding documents, shall not be rejected, but the Bidder or its duly 
authorized representative shall acknowledge such condition of the bid 
as submitted. The BAC or the BULACAN STATE UNIVERSITY shall 
assume no responsibility for the misplacement of the contents of the 
improperly sealed or marked bid, or for its premature opening.  

 

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the BULACAN STATE UNIVERSITY’s BAC at the 

address and on or before the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids 

prescribed by the BULACAN STATE UNIVERSITY, pursuant to ITB Clause 21, 

shall be declared “Late” and shall not be accepted by the BULACAN STATE 

UNIVERSITY. The BAC shall record in the minutes of Bid Submission and 

Opening, the Bidder’s name, its representative and the time the late bid was 

submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that 
the modification is received by the BULACAN STATE UNIVERSITY prior 
to the deadline prescribed for submission and receipt of bids. The Bidder 
shall not be allowed to retrieve its original bid, but shall be allowed to 
submit another bid equally sealed and properly identified in accordance 
with Clause 20, linked to its original bid marked as “TECHNICAL 
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 
“received” by the BAC. Bid modifications received after the applicable 
deadline shall not be considered and shall be returned to the Bidder 
unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it 
has been submitted, for valid and justifiable reason; provided that the 
Letter of Withdrawal is received by the BULACAN STATE UNIVERSITY 
prior to the deadline prescribed for submission and receipt of bids. The 
Letter of Withdrawal must be executed by the authorized representative 
of the Bidder identified in the Omnibus Sworn Statement, a copy of which 
should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall 
be returned unopened to the Bidders. A Bidder, who has acquired the 
bidding documents may also express its intention not to participate in the 
bidding through a letter which should reach and be stamped by the BAC 



before the deadline for submission and receipt of bids. A Bidder that 
withdraws its bid shall not be permitted to submit another bid, directly or 
indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid 
may be withdrawn in the interval between the deadline for submission of 
bids and the expiration of the period of bid validity specified by the Bidder 
on the Financial Bid Form.  Withdrawal of a bid during this interval shall 
result in the forfeiture of the Bidder’s bid security, pursuant to ITB 
Clause18.5, and the imposition of administrative, civil, and criminal 
sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for 
the submission and receipt of bids in public, as specified in the BDS. In 
case the Bids cannot be opened as scheduled due to justifiable reasons, 
the BAC shall take custody of the Bids submitted and reschedule the 
opening of Bids on the next working day or at the soonest possible time 
through the issuance of a Notice of Postponement to be posted in the 
PhilGEPS website and the website of the BULACAN STATE 
UNIVERSITY concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the documents 
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” 
criterion. If a Bidder submits the required document, it shall be rated 
“passed” for that particular requirement. In this regard, bids that fail to 
include any requirement or are incomplete or patently insufficient shall 
be considered as “failed”. Otherwise, the BAC shall rate the said first bid 
envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible Bidder 
whose first bid envelope was rated “passed.” The second envelope of 
each complying Bidder shall be opened within the same day. In case one 
or more of the requirements in the second envelope of a particular bid is 
missing, incomplete or patently insufficient, and/or if the submitted total 
bid price exceeds the ABC unless otherwise provided in ITB Clause 
13.2, the BAC shall rate the bid concerned as “failed.” Only bids that are 
determined to contain all the bid requirements for both components shall 
be rated “passed” and shall immediately be considered for evaluation 
and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, 
and the envelope containing the corresponding withdrawn bid shall be 
returned to the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 
every page of the original copies of all bids received and opened. 



24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, 
the following Class “A” Documents may be substituted with the 
appropriate equivalent documents, if any, issued by the country of the 
foreign bidder concerned, which shall likewise be uploaded and 
maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) for sole 
proprietorship, or CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the 
prospective Bidder’s total and current assets and liabilities stamped 
“received” by the Bureau of Internal Revenue or its duly accredited 
and authorized institutions, for the preceding calendar year which 
should not be earlier than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the 
document required in ITB Clause 12.1(a)(i). Submission of documents 
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(iv) by any of the joint 
venture partners constitutes compliance. 

24.8. The BULACAN STATE UNIVERSITY shall prepare the minutes of the 
proceedings of the bid opening that shall include,  as a minimum: (a) 
names of Bidders, their bid price (per lot, if applicable, and/or including 
discount, if any), bid security, findings of preliminary examination, and 
whether there is a withdrawal or modification; and (b) attendance sheet. 
The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the 
opening of bids. The BAC shall ensure the integrity, security, and 
confidentiality of all submitted bids. The Abstract of Bids as read and the 
minutes of the Bid Opening shall be made available to the public upon 
written request and payment of a specified fee to recover cost of 
materials. 

24.9 To ensure transparency and accurate representation of the bid 
submission, the BAC Secretariat shall notify in writing all Bidders whose 
bids it has received through its PhilGEPS-registered physical address or 
official e-mail address. The notice shall be issued within seven (7) 
calendar days from the date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind 
of communication with any Bidder regarding the evaluation of their bids 



until the issuance of the Notice of Award, unless otherwise allowed in 
the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the BULACAN STATE UNIVERSITY 
in the BULACAN STATE UNIVERSITY’s decision in respect of bid 
evaluation, bid comparison or contract award will result in the rejection 
of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 
BULACAN STATE UNIVERSITY may ask in writing any Bidder for a clarification 
of its bid.  All responses to requests for clarification shall be in writing. Any 
clarification submitted by a Bidder in respect to its bid and that is not in response 
to a request by the BULACAN STATE UNIVERSITY shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The BULACAN STATE UNIVERSITY will undertake the detailed 
evaluation and comparison of Bids which have passed the opening and 
preliminary examination of Bids, pursuant to ITB Clause 24, in order to 
determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest 
to highest. The bid with the lowest price shall be identified as the 
Lowest Calculated Bid. 

27.3. The BULACAN STATE UNIVERSITY's BAC shall immediately conduct 
a detailed evaluation of all bids rated “passed,” using non-discretionary 
“pass/fail” criterion. The BAC shall consider the following in the 
evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  
not addressing or providing all of the required items in the 
Schedule of Requirements including, where applicable, bill of 
quantities, shall be considered non-responsive and, thus, 
automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered 
as non-responsive, but specifying a zero (0) or a dash (-) for the 
said item would mean that it is being offered for free to the 
BULACAN STATE UNIVERSITY, except those required by law or 
regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It may 



also consider bid modifications. Any adjustment shall be 
calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the 
above-mentioned requirements shall be ranked in the ascending order 
of their total calculated bid prices, as evaluated and corrected for 
computational errors, discounts and other modifications, to identify the 
Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 
corrected for computational errors, discounts and other modifications, 
which exceed the ABC shall not be considered, unless otherwise 
indicated in the BDS. 

27.5. The BULACAN STATE UNIVERSITY’s evaluation of bids shall be based 
on the bid price quoted in the Bid Form, which includes the Bill of 
Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  
For this purpose, all Bidders shall be required to include in their bids the 
cost of all taxes, such as, but not limited to, value added tax (VAT), 
income tax, local taxes, and other fiscal levies and duties which shall be 
itemized in the bid form and reflected in the detailed estimates.  Such 
bids, including said taxes, shall be the basis for bid evaluation and 
comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 
individual lots or for any combination thereof, provided that all Bids and 
combinations of Bids shall be received by the same deadline and opened 
and evaluated simultaneously so as to determine the bid or combination 
of bids offering the lowest calculated cost to the BULACAN STATE 
UNIVERSITY. Bid prices quoted shall correspond to all of the 
requirements specified for each lot. Bid Security as required by ITB 
Clause 18 shall be submitted for each contract (lot) separately. The basis 
for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid complies with 
and is responsive to all the requirements and conditions specified in ITB 
Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by 
the Bidder of the notice from the BAC that it submitted the Lowest 
Calculated Bid, the Bidder shall submit its latest income and business 
tax returns filed and paid through the BIR Electronic Filing and Payment 
System (eFPS) and other appropriate licenses and permits required by 
law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 



documents submitted is made, it shall cause the forfeiture of the bid 

security in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted pursuant 
to ITB Clauses 12 and 13, as well as other information as the BULACAN 
STATE UNIVERSITY deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a 
period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid 
passes all the criteria for post-qualification, it shall declare the said bid 
as the LCRB, and recommend to the Head of the BULACAN STATE 
UNIVERSITY the award of contract to the said Bidder at its submitted 
price or its calculated bid price, whichever is lower, subject to ITB Clause 
30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in 
which event the BULACAN STATE UNIVERSITY shall proceed to the 
next Lowest Calculated Bid, with a fresh period to make a similar 
determination of that Bidder’s capabilities to perform satisfactorily. If the 
second Bidder, however, fails the post qualification, the procedure for 
post qualification shall be repeated for the Bidder with the next Lowest 
Calculated Bid, and so on until the LCRB is determined for 
recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to 
award the contract, the Head of the BULACAN STATE UNIVERSITY or 
his duly authorized representative shall approve or disapprove the said 
recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, 
and justifiable grounds as provided for under Section 41 of the IRR of 
RA 9184, the Head of the BULACAN STATE UNIVERSITY shall notify 
the BAC and the Bidder in writing of such decision and the grounds for 
it. When applicable, the BAC shall conduct a post-qualification of the 
Bidder with the next Lowest Calculated Bid. A request for 
reconsideration may be filed by the Bidder with the Head of the 
BULACAN STATE UNIVERSITY in accordance with Section 37.1.3 of 
the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the 
BULACAN STATE UNIVERSITY concerned reserves the right to review 
its qualifications at any stage of the procurement process if it has 
reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s 
capability to undertake the project from the time it submitted its eligibility 
requirements.  Should such review uncover any misrepresentation made 



in the eligibility and bidding requirements, statements or documents, or 
any changes in the situation of the Bidder which will affect its capability 
to undertake the project so that it fails the preset eligibility or bid 
evaluation criteria, the BULACAN STATE UNIVERSITY shall consider 
the said Bidder as ineligible and shall disqualify it from submitting a bid 
or from obtaining an award or contract. 

29.2. Based on the following grounds, the BULACAN STATE UNIVERSITY 
reserves the right to reject any and all Bids, declare a Failure of Bidding 
at any time prior to the contract award, or not to award the contract, 
without thereby incurring any liability, and make no assurance that a 
contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate 
public officers or employees of the BULACAN STATE 
UNIVERSITY, or between the BAC and any of the Bidders, or if 
the collusion is between or among the Bidders themselves, or 
between a Bidder and a third party, including any act which 
restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the BULACAN STATE UNIVERSITY’s BAC is found to have 
failed in  following the prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer 
economically, financially or technically feasible as 
determined by the Head of the BULACAN STATE 
UNIVERSITY;  

(ii) If the project is no longer necessary as determined by the 
Head of the BULACAN STATE UNIVERSITY; and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the BULACAN STATE 
UNIVERSITY. 

29.3. In addition, the BULACAN STATE UNIVERSITY may likewise declare a 
failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 



(d) The Bidder with the LCRB refuses, without justifiable cause, to 
accept the award of contract, and no award is made in 
accordance with Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Head of the BULACAN STATE 
UNIVERSITY or its duly authorized representative shall award the 
contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the BULACAN STATE 
UNIVERSITY shall notify the successful Bidder in writing that its bid has 
been accepted, through a Notice of Award duly received by the Bidder 
or its representative personally or by registered mail or electronically, 
receipt of which must be confirmed in writing within two (2) days by the 
Bidder with the LCRB and submitted personally or sent by registered 
mail or electronically to the BULACAN STATE UNIVERSITY. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract 
shall be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar 
days from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 
Office or Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost 
of the contract to be bid for foreign bidders when the Treaty 
or International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the 
type and cost of the contract to be bid as a pre-condition 
to the Award;  

(b) Posting of the performance security in accordance with ITB 
Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 
37.3 of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the BULACAN STATE UNIVERSITY notifies the 
successful Bidder that its bid has been accepted, the BULACAN STATE 
UNIVERSITY shall send the Contract Form to the Bidder, which Contract 



has been provided in the Bidding Documents, incorporating therein all 
agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and 
date the contract and return it to the BULACAN STATE UNIVERSITY. 

31.3. The BULACAN STATE UNIVERSITY shall enter into contract with the 
successful Bidder within the same ten (10) calendar day period provided 
that all the documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 
Proposals, and all other documents/statements submitted (e.g., 
Bidder’s response to request for clarifications on the bid), 
including corrections to the bid, if any, resulting from the 
BULACAN STATE UNIVERSITY’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its 
obligations under the contract, it shall post a performance security within 
a maximum period of ten (10) calendar days from the receipt of the 
Notice of Award from the BULACAN STATE UNIVERSITY and in no 
case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of the BULACAN STATE UNIVERSITY in an amount not 
less than the percentage of the total contract price in accordance with 
the following schedule: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal 
or Commercial Bank. 
 
 

Ten percent (10%) 



(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the 
award and forfeiture of the bid security, in which event the BULACAN 
STATE UNIVERSITY shall have a fresh period to initiate and complete 
the post qualification of the second Lowest Calculated Bid. The 
procedure shall be repeated until LCRB is identified and selected for 
recommendation of contract award. However if no Bidder passed post-
qualification, the BAC shall declare the bidding a failure and conduct a 
re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 
Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the BULACAN STATE 
UNIVERSITY shall issue the Notice to Proceed (NTP) together with a copy or 
copies of the approved contract to the successful Bidder. All notices called for 
by the terms of the contract shall be effective only at the time of receipt thereof 
by the successful Bidder.  

34. Protest Mechanism 
Decision of the BULACAN STATE UNIVERSITY at any stage of the 
procurement process may be questioned in accordance with Sections 55 of the 
IRR of RA 9184. 

  



Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is Bulacan State University (BulSU). 

The name of the Contract is:  
 

Re-bidding for the Proposed Modern Conference Room 

(I-2018-05) 
 
The identification number of the Contract is Infra-2018-05. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through Income Fund 2018 in the 
amount of One Million Three Hundred Eighty Six Thousand Six Hundred 
Forty Five Pesos and 09/100  
(₱ 1,386,645.09). 
 

The name of the Project is Re-bidding for the Proposed Modern 

Conference Room (I-2018-05) 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

Similar project refers to “Interior fit-outs” at least fifty percent (50%) of 
the ABC. 
 
Supporting documents to be submitted: 

(1) Program of Works; 

(2) Notice of Award or Notice to Proceed or Contract issued by the 
owners; 

(3) Owner’s Certificate of Final Acceptance; or the Constructors 
Performance Evaluation Summary (CPES) Final Rating or the 
Certificate of Completion, must be satisfactory. 

5.4(b) For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work.  

8.2 Not applicable. 



9.1 The BULACAN STATE UNIVERSITY will hold a Pre-bid Conference for this 

Project on September 17, 2018 (Monday), 1:30 p.m. at the College of 

Engineering, 2nd  Floor, Natividad Hall, Bulacan State University, 

Guinhawa, City of Malolos, Bulacan 

10.1 

 

The BULACAN STATE UNIVERSITY’s address is: 
 
Guinhawa, City of Malolos, Bulacan 
 
Contact Person: 
ANNE CAMILLE C. BAUTISTA  
BAC Secretariat – Infrastructure & Repairs 

Tel No. : (044) 919-7800 loc 1053;  Fax No.: (044) 794-7755 
E-mail address: bulsu.bac1secretariat@bulsu.edu.ph 

10.4 No further instructions. 

12.1 Eligibility Documents 

Class “A” Documents: 

 Registration certificate from the Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, 

or Cooperative Development Authority (CDA) for cooperatives, or any 

proof of such registration as stated in the BDS; 

 Mayor’s permit issued by the city or municipality where the principal 

place of business of the prospective bidder is located;  

 Audited financial statements, stamped “received” by the Bureau of 
Internal Revenue (BIR) or its duly accredited and authorized institutions, 

for the preceding calendar year, which should not be earlier than two (2) 

years from bid submission; and 

 PhilGEPS Certificate of Registration (Platinum Membership) 
 

 

Note: Any missing document in the above mentioned eligibility documents is 

a ground for outright rejection of the bid 

 

12.1(a)(iii) Valid Philippine Contractors Accreditation Board (PCAB) License at least: 

Size Range – Small B      

License Category- Category C & D 

12.1(b)(ii.1) Organizational Chart for the contract to be bid 

12.1(b)(ii.2) The required key personnel are the following: 

1. Site Architect/ Engineer 

2. Carpenter 

3. Electrician 

4. Mason 

5. Painter 

6. Helper 

 

mailto:bulsu.bac1secretariat@bulsu.edu.ph


Notes:  
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience. 
 
2. Key personnel named in the bid proposal must be committed to the 

project from the start date of the contract up to its completion. In case of 

replacement of key personnel, the contractor must request in writing to the 

BulSU indicating the valid reasons for such replacement and attaching 

thereto documents pertaining to the substitute personnel and the same 

must be approved. 

12.1(b)(ii.3) The minimum major equipment requirements are the following: 

Miscellaneous Tools 
 

1. Grinder 

2. Saw 

3. Cutter 

4. Electric Drill 

5. Hammer 

6. Trowel/ Shovel 

7. Electrical Tools and 

8. Other/s 

 
 

12.1(b)(ii.4) Additional documents to be included in the technical envelope: 

 

a. Construction Schedule and S-curve; 
b. Manpower Schedule; 
c. Detailed Construction Methods; 
d. PERT/CPM (network diagram); 

e. Equipment/Tools Utilization Schedule; 

f. Site Inspection Certificate issued by BulSU; and 

g. Contractor’s Confirmation with the Construction Specifications 

13.1(b) This shall include the following documents: 

 

1) Duly signed Financial Bid Form; 
2) Bid prices in the Bill of Quantities; 
3) Detailed estimates, including a summary sheet indicating the unit prices 

of construction materials, labor rates, and equipment rentals used in 
coming up with the Bid;  

4) Cash flow by quarter or payment schedule; 
5) Detailed Unit Price Analysis; 
6) Back-up quantity computation sheet/tally sheet as programmed and 
7) Preferably with soft copy in compact disc (CD) of the duly priced Bill of 

Quantities & Detailed Estimates using Microsoft Excel. 

13.2 The ABC is One Million Three Hundred Eighty Six Thousand Six Hundred 

Forty Five Pesos and 09/100 (₱ 1,386,645.09). 



Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until one hundred twenty (120) calendar days after bid 

opening. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1.The amount of not less than ₱ 27,732.90 [Insert 2% of ABC], if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

2.The amount of not less than ₱ 69,332.25 [Insert 5% of ABC] if bid security 
is in Surety Bond. 

18.2 The bid security shall be valid until one hundred twenty (120) calendar 

days after bid opening. 

20.3 Each Bidder shall submit one (1) original and three (3) certified copies 

of the first and second components of its bid duly signed and sealed. 

21 The address for submission of bids is: 
 
BIDS AND AWARDS COMMITTEE 

Infrastructure and Repairs 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan. 
 
The deadline for submission of bids is on October 1, 2018 (Monday), 1:30 

p.m. 

24.1 The place of bid opening is: 
 
College of Engineering AVR,  
2nd Floor, Natividad Hall, 
Bulacan State University, 
Guinhawa, City of Malolos, Bulacan. 
 
The date and time of bid opening is on October 1, 2018 (Monday),  1:30 
p.m. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 



27.4 No further instructions. 

28.2 List licenses and permits relevant to the Project and the corresponding law 

requiring it or state “None.” 

31.4(f) No further instructions. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the BULACAN STATE 
UNIVERSITY and the Contractor to resolve disputes in the first instance, 
as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and 
their corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified 
by the BULACAN STATE UNIVERSITY’s Representative, in accordance 
with GCC Clause 49. 

1.4. The Contract is the contract between the BULACAN STATE 
UNIVERSITY and the Contractor to execute, complete, and maintain the 
Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  
However, the contractor shall commence execution of the Works on the 
Start Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and 
thereafter to be paid by the BULACAN STATE UNIVERSITY to the 
Contractor for the execution of the Works in accordance with this 
Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated 
in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted 
by the BULACAN STATE UNIVERSITY and to whom the Contract to 
execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the BULACAN STATE UNIVERSITY in response to the 
Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for 
the Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by BULACAN 
STATE UNIVERSITY’s Representative upon correction of defects by the 
Contractor. 



1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes 
the responsibility to undertake the repair of any damage to the Works at 
his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other 
information provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or 
things required for the execution and completion of the Work provided 
by the Contractor and which shall not form or are not intended to form 
part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC 
when the Contractor is expected to have completed the Works.  The 
Intended Completion Date may be revised only by the BULACAN STATE 
UNIVERSITY’s Representative by issuing an extension of time or an 
acceleration order. 

1.18 Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the BULACAN 
STATE UNIVERSITY or the BULACAN STATE UNIVERSITY’s 
Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable 
date. 

1.20 Permanent Works are all permanent structures and all other project 
features and facilities required to be constructed and completed in 
accordance with this Contract which shall be delivered to the BULACAN 
STATE UNIVERSITY and which shall remain at the Site after the 
removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form 
an integral part of the Permanent Works. 

1.22 The BULACAN STATE UNIVERSITY is the party who employs the 
Contractor to carry out the Works stated in the SCC. 

1.23 The BULACAN STATE UNIVERSITY’s Representative refers to the 
Head of the BULACAN STATE UNIVERSITY or his duly authorized 
representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the BULACAN STATE UNIVERSITY 
where the Works shall be executed and any other place or places which 
may be designated in the SCC, or notified to the Contractor by the 
BULACAN STATE UNIVERSITY’s Representative as forming part of the 
Site. 



1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface 
and subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual 
accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Work by the 
Contractor as established from the work schedule. This is actually 
described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the 
qualities of materials to be used, the equipment to be installed and the 
mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor 
is obliged to commence execution of the Works.  It does not necessarily 
coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the 
Works has been subcontracted by the Contractor, as allowed by the 
BULACAN STATE UNIVERSITY, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or 
installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be 
executed by the Contractor in accordance with this Contract, including 
(i) the furnishing of all labor, materials, equipment and others incidental, 
necessary or convenient to the complete execution of the Works; (ii) the 
passing of any tests before acceptance by the BULACAN STATE 
UNIVERSITY’s Representative; (iii) and the carrying out of all duties and 
obligations of the Contractor imposed by this Contract as described in 
the SCC. 

35. Interpretation 

35.1. In interpreting the Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning under the 
language of this Contract unless specifically defined.  The BULACAN 
STATE UNIVERSITY’s Representative will provide instructions clarifying 
queries about the Conditions of Contract. 

35.2. If sectional completion is specified in the SCC, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the 
whole of the Works). 



35.3. The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

36. Governing Language and Law 

36.1. This Contract has been executed in the English language, which shall 
be the binding and controlling language for all matters relating to the 
meaning or interpretation of this Contract.  All correspondence and other 
documents pertaining to this Contract which are exchanged by the 
parties shall be written in English. 

36.2. This Contract shall be interpreted in accordance with the laws of the 
Republic of the Philippines. 

37. Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only when in writing.  A notice shall be effective only when it is received 
by the concerned party. 

38. Possession of Site 

38.1. On the date specified in the SCC, the BULACAN STATE UNIVERSITY 
shall grant the Contractor possession of so much of the Site as may be 
required to enable it to proceed with the execution of the Works. If the 
Contractor suffers delay or incurs cost from failure on the part of the 
BULACAN STATE UNIVERSITY to give possession in accordance with 
the terms of this clause, the BULACAN STATE UNIVERSITY’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be 
paid by BULACAN STATE UNIVERSITY. 

38.2. If possession of a portion is not given by the date stated in the SCC 
Clause 5.1, the BULACAN STATE UNIVERSITY will be deemed to have 



delayed the start of the relevant activities.  The resulting adjustments in 
contract time to address such delay shall be in accordance with GCC 
Clause 47. 

38.3. The Contractor shall bear all costs and charges for special or temporary 
right-of-way required by it in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional facilities 
outside the Site required by it for purposes of the Works. 

38.4. The Contractor shall allow the BULACAN STATE UNIVERSITY’s 
Representative and any person authorized by the BULACAN STATE 
UNIVERSITY’s Representative access to the Site and to any place 
where work in connection with this Contract is being carried out or is 
intended to be carried out. 

39. The Contractor’s Obligations 

39.1. The Contractor shall carry out the Works properly and in accordance with 
this Contract. The Contractor shall provide all supervision, labor, 
Materials, Plant and Contractor's Equipment, which may be required. All 
Materials and Plant on Site shall be deemed to be the property of the 
BULACAN STATE UNIVERSITY. 

39.2. The Contractor shall commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program of 
Work submitted by the Contractor, as updated with the approval of the 
BULACAN STATE UNIVERSITY’s Representative, and complete them 
by the Intended Completion Date. 

39.3. The Contractor shall be responsible for the safety of all activities on the 
Site. 

39.4. The Contractor shall carry out all instructions of the BULACAN STATE 
UNIVERSITY’s Representative that comply with the applicable laws 
where the Site is located. 

39.5. The Contractor shall employ the key personnel named in the Schedule 
of Key Personnel, as referred to in the SCC, to carry out the supervision 
of the Works. The BULACAN STATE UNIVERSITY will approve any 
proposed replacement of key personnel only if their relevant 
qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

39.6. If the BULACAN STATE UNIVERSITY’s Representative asks the 
Contractor to remove a member of the Contractor’s staff or work force, 
for justifiable cause, the Contractor shall ensure that the person leaves 
the Site within seven (7) days and has no further connection with the 
Work in this Contract. 



39.7. During Contract implementation, the Contractor and his subcontractors 
shall abide at all times by all labor laws, including child labor related 
enactments, and other relevant rules. 

39.8. The Contractor shall submit to the BULACAN STATE UNIVERSITY for 
consent the name and particulars of the person authorized to receive 
instructions on behalf of the Contractor. 

39.9. The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the BULACAN STATE UNIVERSITY 
between the dates given in the schedule of other contractors particularly 
when they shall require access to the Site.  The Contractor shall also 
provide facilities and services for them during this period.  The 
BULACAN STATE UNIVERSITY may modify the schedule of other 
contractors, and shall notify the Contractor of any such modification 
thereto. 

39.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the 
BULACAN STATE UNIVERSITY.  The Contractor shall notify the 
BULACAN STATE UNIVERSITY’s Representative of such discoveries 
and carry out the BULACAN STATE UNIVERSITY’s Representative’s 
instructions in dealing with them. 

40. Performance Security 

40.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the BULACAN STATE UNIVERSITY but in no case later than the signing 
of the contract by both parties, the Contractor shall furnish the 
performance security in any of the forms prescribed in ITB Clause 32.2. 

40.2. The performance security posted in favor of the BULACAN STATE 
UNIVERSITY shall be forfeited in the event it is established that the 
Contractor is in default in any of its obligations under the Contract.  

40.3. The performance security shall remain valid until issuance by the 
BULACAN STATE UNIVERSITY of the Certificate of Final Acceptance. 

40.4. The performance security may be released by the BULACAN STATE 
UNIVERSITY and returned to the Contractor after the issuance of the 
Certificate of Final Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the BULACAN STATE UNIVERSITY; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 



40.5. The Contractor shall post an additional performance security following 
the amount and form specified in ITB Clause 32.2 to cover any 
cumulative increase of more than ten percent (10%) over the original 
value of the contract as a result of amendments to order or change 
orders, extra work orders and supplemental agreements, as the case 
may be.  The Contractor shall cause the extension of the validity of the 
performance security to cover approved contract time extensions. 

40.6. In case of a reduction in the contract value or for partially completed 
Works under the contract which are usable and accepted by the 
BULACAN STATE UNIVERSITY the use of which, in the judgment of the 
implementing agency or the BULACAN STATE UNIVERSITY, will not 
affect the structural integrity of the entire project, the BULACAN STATE 
UNIVERSITY shall allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more 
than fifty percent (50%) of the original performance security. 

40.7. Unless otherwise indicated in the SCC, the Contractor, by entering into 
the Contract with the BULACAN STATE UNIVERSITY, acknowledges 
the right of the BULACAN STATE UNIVERSITY to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, 
firm, partnership, corporation, or association supplying the Contractor 
with labor, materials and/or equipment for the performance of this 
Contract. 

41. Subcontracting 

41.1. Unless otherwise indicated in the SCC, the Contractor cannot 
subcontract Works more than the percentage specified in BDS Clause 
8.1. 

41.2. Subcontracting of any portion of the Works does not relieve the 
Contractor of any liability or obligation under this Contract.  The 
Contractor will be responsible for the acts, defaults, and negligence of 
any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants or workmen. 

41.3. If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and 
identified during the bidding may be changed during the implementation 
of this Contract. In either case, subcontractors must submit the 
documentary requirements under ITB Clause 12 and comply with the 
eligibility criteria specified in the BDS. In the event that any subcontractor 
is found by any BULACAN STATE UNIVERSITY to be eligible, the 
subcontracting of such portion of the Works shall be disallowed. 

42. Liquidated Damages 



42.1. The Contractor shall pay liquidated damages to the BULACAN STATE 
UNIVERSITY for each day that the Completion Date is later than the 
Intended Completion Date.  The applicable liquidated damages is at 
least one-tenth (1/10) of a percent of the cost of the unperformed portion 
for every day of delay.  The total amount of liquidated damages shall not 
exceed ten percent (10%) of the amount of the contract.  The BULACAN 
STATE UNIVERSITY may deduct liquidated damages from payments 
due to the Contractor.  Payment of liquidated damages shall not affect 
the Contractor’s liabilities. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of this Contract, the 
BULACAN STATE UNIVERSITY may rescind or terminate this Contract, 
without prejudice to other courses of action and remedies available 
under the circumstances. 

42.2. If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer of the BULACAN STATE UNIVERSITY 
shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate.  

43. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

44. The Procuring Entity, Licenses and Permits 

The BULACAN STATE UNIVERSITY shall, if requested by the Contractor, 
assist him in applying for permits, licenses or approvals, which are required for 
the Works. 

45. Contractor’s Risk and Warranty Security 

45.1. The Contractor shall assume full responsibility for the Works from the 
time project construction commenced up to final acceptance by the 
BULACAN STATE UNIVERSITY and shall be held responsible for any 
damage or destruction of the Works except those occasioned by force 
majeure. The Contractor shall be fully responsible for the safety, 
protection, security, and convenience of his personnel, third parties, and 
the public at large, as well as the Works, Equipment, installation, and the 
like to be affected by his construction work.  

45.2. The defects liability period for infrastructure projects shall be one year 
from contract completion up to final acceptance by the BULACAN 
STATE UNIVERSITY.  During this period, the Contractor shall undertake 
the repair works, at his own expense, of any damage to the Works on 
account of the use of materials of inferior quality within ninety (90) days 
from the time the Head of the BULACAN STATE UNIVERSITY has 
issued an order to undertake repair.  In case of failure or refusal to 
comply with this mandate, the BULACAN STATE UNIVERSITY shall 



undertake such repair works and shall be entitled to full reimbursement 
of expenses incurred therein upon demand. 

45.3. Unless otherwise indicated in the SCC, in case the Contractor fails to 
comply with the preceding paragraph, the BULACAN STATE 
UNIVERSITY shall forfeit its performance security, subject its 
property(ies) to attachment or garnishment proceedings, and perpetually 
disqualify it from participating in any public bidding. All payables of the 
GoP in his favor shall be offset to recover the costs.  

45.4. After final acceptance of the Works by the BULACAN STATE 
UNIVERSITY, the Contractor shall be held responsible for “Structural 
Defects,” i.e., major faults/flaws/deficiencies in one or more key 
structural elements of the project which may lead to structural 
 failure of the completed elements or structure, or “Structural 
Failures,” i.e., where one or more key structural elements in an 
infrastructure facility fails or collapses, thereby rendering the facility or 
part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract 
plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to 
faulty and/or inadequate design and specifications as well as 
construction supervision, then the consultant who prepared the 
design or undertook construction supervision for the project shall 
be held liable; 

(c) BULACAN STATE UNIVERSITY’s Representatives/Project 
Manager/Construction Managers and Supervisors – The project 
owner’s representative(s), project manager, construction 
manager, and supervisor(s) shall be held liable in cases where 
the Structural Defects/Failures are due to his/their willful 
intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed 
changes to noted defects or deficiencies in the design and/or 
specifications; and the use of substandard construction materials 
in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by 
them such as leaking pipes, diggings or excavations, 
underground cables and electrical wires, underground tunnel, 
mining shaft and the like, in which case the applicable warranty 
to such structure should be levied to third parties for their 
construction or restoration works. 



(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or 
non–compliance by a user with the technical design limits and/or 
intended purpose of the same, then the user concerned shall be 
held liable. 

45.5. The warranty against Structural Defects/Failures, except those 
occasioned on force majeure, shall cover the period specified in the SCC 
reckoned from the date of issuance of the Certificate of Final Acceptance 
by the BULACAN STATE UNIVERSITY. 

45.6. The Contractor shall be required to put up a warranty security in the form 
of cash, bank guarantee, letter of credit, GSIS or surety bond callable on 
demand, in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty 
Security 

 Not less than the 
Percentage (%) of Total 

Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified 
by the Insurance Commission 

Thirty Percent (30%) 

45.7. The warranty security shall be stated in Philippine Pesos and shall 
remain effective for one year from the date of issuance of the Certificate 
of Final Acceptance by the BULACAN STATE UNIVERSITY, and 
returned only after the lapse of said one year period. 

45.8. In case of structural defects/failure occurring during the applicable 
warranty period provided in GCC Clause 12.5, the BULACAN STATE 
UNIVERSITY shall undertake the necessary restoration or 
reconstruction works and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, 
without prejudice to the filing of appropriate administrative, civil, and/or 
criminal charges against the responsible persons as well as the forfeiture 



of the warranty security posted in favor of the BULACAN STATE 
UNIVERSITY. 

46. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines. 

47. Procuring Entity’s Risk 

47.1. From the Start Date until the Certificate of Final Acceptance has been 
issued, the following are risks of the BULACAN STATE UNIVERSITY: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which 
are due to: 

(i) any type of use or occupation of the Site authorized by the 
BULACAN STATE UNIVERSITY after the official 
acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the BULACAN STATE UNIVERSITY or 
by any person employed by or contracted to him except 
the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment 
to the extent that it is due to a fault of the BULACAN STATE 
UNIVERSITY or in the BULACAN STATE UNIVERSITY’s design, 
or due to war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

48. Insurance 

48.1. The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third persons. 

48.2. The Contractor shall provide evidence to the BULACAN STATE 
UNIVERSITY’s Representative that the insurances required under this 
Contract have been effected and shall, within a reasonable time, provide 



copies of the insurance policies to the BULACAN STATE UNIVERSITY’s 
Representative.  Such evidence and such policies shall be provided to 
the BULACAN STATE UNIVERSITY’s through the BULACAN STATE 
UNIVERSITY’s Representative. 

48.3. The Contractor shall notify the insurers of changes in the nature, extent, 
or program for the execution of the Works and ensure the adequacy of 
the insurances at all times in accordance with the terms of this Contract 
and shall produce to the BULACAN STATE UNIVERSITY’s 
Representative the insurance policies in force including the receipts for 
payment of the current premiums. 

The above insurance policies shall be obtained from any reputable 
insurance company approved by the BULACAN STATE UNIVERSITY’s 
Representative. 

48.4. If the Contractor fails to obtain and keep in force the insurances referred 
to herein or any other insurance which he may be required to obtain 
under the terms of this Contract, the BULACAN STATE UNIVERSITY 
may obtain and keep in force any such insurances and pay such 
premiums as may be necessary for the purpose.  From time to time, the 
BULACAN STATE UNIVERSITY may deduct the amount it shall pay for 
said premiums including twenty five percent (25%) therein from any 
monies due, or which may become due, to the Contractor, without 
prejudice to the BULACAN STATE UNIVERSITY exercising its right to 
impose other sanctions against the Contractor pursuant to the provisions 
of this Contract. 

48.5. In the event the Contractor fails to observe the above safeguards, the 
BULACAN STATE UNIVERSITY may, at the Contractor’s expense, take 
whatever measure is deemed necessary for its protection and that of the 
Contractor’s personnel and third parties, and/or order the interruption of 
dangerous Works.  In addition, the BULACAN STATE UNIVERSITY may 
refuse to make the payments under GCC Clause 40 until the Contractor 
complies with this Clause. 

48.6. The Contractor shall immediately replace the insurance policy obtained 
as required in this Contract, without need of the BULACAN STATE 
UNIVERSITY’s demand, with a new policy issued by a new insurance 
company acceptable to the BULACAN STATE UNIVERSITY for any of 
the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 



(iv) been suspended by the Insurance Commission and its 
license to engage in business or its authority to issue 
insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not 
be able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

49. Termination for Default of Contractor 

49.1. The BULACAN STATE UNIVERSITY shall terminate this Contract for 
default when any of the following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it 
has incurred negative slippage of fifteen percent (15%) or more 
in accordance with Presidential Decree 1870, regardless of 
whether or not previous warnings and notices have been issued 
for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply 
with a valid instruction of the BULACAN STATE 
UNIVERSITY or fails to proceed expeditiously and without 
delay despite a written notice by the BULACAN STATE 
UNIVERSITY; 

(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to 
prosecute the Works in accordance with the approved 
Program of Work and equipment deployment schedule as 
required for the project; 

(iii) does not execute the Works in accordance with this 
Contract or persistently or flagrantly neglects to carry out 
its obligations under this Contract; 

(iv) neglects or refuses to remove materials or to perform a 
new Work that has been rejected as defective or 
unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
BULACAN STATE UNIVERSITY. 

49.2. All materials on the Site, Plant, Works, including Equipment purchased 
and funded under the Contract shall be deemed to be the property of the 



BULACAN STATE UNIVERSITY if this Contract is rescinded because of 
the Contractor’s default. 

50. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the BULACAN STATE 
UNIVERSITY if the works are completely stopped for a continuous period of at 
least sixty (60) calendar days through no fault of its own, due to any of the 
following reasons: 

(a) Failure of the BULACAN STATE UNIVERSITY to deliver, within a 
reasonable time, supplies, materials, right-of-way, or other items it is 
obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

51. Termination for Other Causes 

51.1. The BULACAN STATE UNIVERSITY may terminate this Contract, in 
whole or in part, at any time for its convenience.  The Head of the 
BULACAN STATE UNIVERSITY may terminate this Contract for the 
convenience of the BULACAN STATE UNIVERSITY if he has 
determined the existence of conditions that make Project 
Implementation economically, financially or technically impractical 
and/or unnecessary, such as, but not limited to, fortuitous event(s) or 
changes in law and National Government policies. 

51.2. The BULACAN STATE UNIVERSITY or the Contractor may terminate 
this Contract if the other party causes a fundamental breach of this 
Contract. 

51.3. Fundamental breaches of Contract shall include, but shall not be limited 
to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no 
stoppage of work is shown on the current Program of Work and 
the stoppage has not been authorized by the BULACAN STATE 
UNIVERSITY’s Representative; 

(b) The BULACAN STATE UNIVERSITY’s Representative instructs 
the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within twenty eight (28) days; 

(c) The BULACAN STATE UNIVERSITY shall terminate this 
Contract if the Contractor is declared bankrupt or insolvent as 
determined with finality by a court of competent jurisdiction.  In 
this event, termination will be without compensation to the 
Contractor, provided that such termination will not prejudice or 
affect any right of action or remedy which has accrued or will 



accrue thereafter to the BULACAN STATE UNIVERSITY and/or 
the Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the BULACAN STATE 
UNIVERSITY instructs in the notice is to be used until the 
completion of the Works; 

(d) A payment certified by the BULACAN STATE UNIVERSITY’s 
Representative is not paid by the BULACAN STATE 
UNIVERSITY to the Contractor within eighty four (84) days from 
the date of the BULACAN STATE UNIVERSITY’s 
Representative’s certificate; 

(e) The BULACAN STATE UNIVERSITY’s Representative gives 
Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the BULACAN STATE 
UNIVERSITY’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 42; and 

(h) In case it is determined prima facie by the BULACAN STATE 
UNIVERSITY that the Contractor has engaged, before or during 
the implementation of the contract, in unlawful deeds and 
behaviors relative to contract acquisition and implementation, 
such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or the 
trade; and  

(iv) any other act analogous to the foregoing. 

51.4. The Funding Source or the BULACAN STATE UNIVERSITY, as 
appropriate, will seek to impose the maximum civil, administrative and/or 
criminal penalties available under the applicable law on individuals and 
organizations deemed to be involved with corrupt, fraudulent, or coercive 
practices. 

51.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the BULACAN STATE UNIVERSITY’s 
Representative  in order to terminate the existing contract for a cause 



other than those listed under GCC Clause 18.3, the BULACAN STATE 
UNIVERSITY’s Representative shall decide whether the breach is 
fundamental or not. 

51.6. If this Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 

52. Procedures for Termination of Contracts 

52.1. The following provisions shall govern the procedures for the termination 
of this Contract: 

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon 
its own initiative, the BULACAN STATE UNIVERSITY shall, within 
a period of seven (7) calendar days, verify the existence of such 
ground(s) and cause the execution of a Verified Report, with all 
relevant evidence attached; 

(b) Upon recommendation by the BULACAN STATE UNIVERSITY, 
the Head of the BULACAN STATE UNIVERSITY shall terminate 
this Contract only by a written notice to the Contractor conveying 
the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the 
ground(s) afore-mentioned, and a statement of the acts 
that constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why 
this Contract should not be terminated; and 

(iv) special instructions of the BULACAN STATE 
UNIVERSITY, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the 
Notice of Termination, the Contractor shall submit to the Head of 
the BULACAN STATE UNIVERSITY a verified position paper 
stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the Head of the BULACAN 
STATE UNIVERSITY shall issue an order terminating the 
contract;  

(d) The BULACAN STATE UNIVERSITY may, at anytime before 
receipt of the Contractor’s verified position paper described in 



item (c) above withdraw the Notice to Terminate if it is determined 
that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractor’s 
receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from 
receipt of the verified position paper, the Head of the BULACAN 
STATE UNIVERSITY shall decide whether or not to terminate this 
Contract.  It shall serve a written notice to the Contractor of its 
decision and, unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of 
the notice of decision.  The termination shall only be based on the 
ground(s) stated in the Notice to Terminate; and 

(f) The Head of the BULACAN STATE UNIVERSITY may create a 
Contract Termination Review Committee (CTRC) to assist him in 
the discharge of this function.  All decisions recommended by the 
CTRC shall be subject to the approval of the Head of the 
BULACAN STATE UNIVERSITY. 

52.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the 
imposition of additional administrative sanctions as the internal rules of 
the agency may provide and/or further criminal prosecution as provided 
by applicable laws, the procuring entity shall impose on contractors after 
the termination of the contract the penalty of suspension for one (1) year 
for the first offense, suspension for two (2) years for the second offense 
from participating in the public bidding process, for violations committed 
during the contract implementation stage, which include but not limited 
to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period 
in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful 
instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance 
with approved plans and specifications and contract 
provisions; 

(iii) Stockpiling in proper places of all materials and removal 
from the project site of waste and excess materials, 



including broken pavement and excavated debris in 
accordance with approved plans and specifications and 
contract provisions; 

(iv) Deployment of committed equipment, facilities, support 
staff and manpower; and 

(v) Renewal of the effectivity dates of the performance 
security after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part thereof 
or substitution of key personnel named in the proposal without 
prior written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality 
and/or progress of work arising from his fault or negligence as 
reflected in the Constructor's Performance Evaluation System 
(“CPES”) rating sheet.  In the absence of the CPES rating sheet, 
the existing performance monitoring system of the procuring 
entity shall be applied.  Any of the following acts by the  Contractor 
shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path 
of the project due entirely to the fault or negligence of the 
contractor; and 

(ii) Quality of materials and workmanship not complying with 
the approved specifications arising from the contractor's 
fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the 
project or contract by the contractor resulting to substantial 
breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security 
posted by the contractor shall also be forfeited. 

53. Force Majeure, Release From Performance 

53.1. For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event 
or force majeure shall be interpreted to mean an event which the 
Contractor could not have foreseen, or which though foreseen, was 
inevitable.  It shall not include ordinary unfavorable weather conditions; 
and any other cause the effects of which could have been avoided with 
the exercise of reasonable diligence by the Contractor. 

53.2. If this Contract is discontinued by an outbreak of war or by any other 
event entirely outside the control of either the BULACAN STATE 
UNIVERSITY or the Contractor, the BULACAN STATE UNIVERSITY’s 



Representative shall certify that this Contract has been discontinued.  
The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all works 
carried out before receiving it and for any Work carried out afterwards to 
which a commitment was made. 

53.3. If the event continues for a period of eighty four (84) days, either party 
may then give notice of termination, which shall take effect twenty eight 
(28) days after the giving of the notice. 

53.4. After termination, the Contractor shall be entitled to payment of the 
unpaid balance of the value of the Works executed and of the materials 
and Plant reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 
28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the BULACAN STATE UNIVERSITY is entitled. 

53.5. The net balance due shall be paid or repaid within a reasonable time 
period from the time of the notice of termination. 

54. Resolution of Disputes 

54.1. If any dispute or difference of any kind whatsoever shall arise between 
the parties in connection  with the implementation of the contract covered 
by the Act and this IRR, the parties shall make every effort to resolve 
amicably such dispute or difference by mutual consultation. 

54.2. If the Contractor believes that a decision taken by the BULACAN STATE 
UNIVERSITY’s Representative was either outside the authority given to 
the BULACAN STATE UNIVERSITY’s Representative by this Contract 
or that the decision was wrongly taken, the decision shall be referred to 
the Arbiter indicated in the SCC within fourteen (14) days of the 
notification of the BULACAN STATE UNIVERSITY’s Representative’s 
decision. 

54.3. Any and all disputes arising from the implementation of this Contract 
covered by the R.A. 9184 and its IRR shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, 
otherwise known as the “ Arbitration Law” and Republic Act 9285, 
otherwise known as the “Alternative Dispute Resolution Act of 2004”: 
Provided, however, That, disputes that are within the competence of the 
Construction Industry Arbitration Commission to resolve shall be 
referred thereto.  The process of arbitration shall be incorporated as a 
provision in this Contract that will be executed pursuant to the provisions 
of the Act and its IRR: Provided, further, that, by mutual agreement, the 
parties may agree in writing to resort to other alternative modes of 
dispute resolution.   



55. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the BULACAN STATE UNIVERSITY, from which part of the 
payments to the Contractor are being made: 

(a) The BULACAN STATE UNIVERSITY is obligated to notify the Contractor 
of such suspension within seven (7) days of having received the 
suspension notice. 

(b) If the Contractor has not received sums due it for work already done 
within forty five (45) days from the time the Contractor’s claim for 
payment has been certified by the BULACAN STATE UNIVERSITY’s 
Representative, the Contractor may immediately issue a suspension of 
work notice in accordance with GCC Clause 45.2. 

56. Procuring Entity’s Representative’s Decisions 

56.1. Except where otherwise specifically stated, the BULACAN STATE 
UNIVERSITY’s Representative will decide contractual matters between 
the BULACAN STATE UNIVERSITY and the Contractor in the role 
representing the BULACAN STATE UNIVERSITY.  

56.2. The BULACAN STATE UNIVERSITY’s Representative may delegate 
any of his duties and responsibilities to other people, except to the 
Arbiter, after notifying the Contractor, and may cancel any delegation 
after notifying the Contractor. 

57. Approval of Drawings and Temporary Works by the Procuring 
Entity’s Representative 

57.1. All Drawings prepared by the Contractor for the execution of the 
Temporary Works, are subject to prior approval by the BULACAN 
STATE UNIVERSITY’s Representative before its use.  

57.2. The Contractor shall be responsible for design of Temporary Works. 

57.3. The BULACAN STATE UNIVERSITY’s Representative’s approval shall 
not alter the Contractor’s responsibility for design of the Temporary 
Works. 

57.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the BULACAN STATE 
UNIVERSITY. 

58. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

58.1. When the BULACAN STATE UNIVERSITY wants the Contractor to 
finish before the Intended Completion Date, the BULACAN STATE 
UNIVERSITY’s Representative will obtain priced proposals for achieving 



the necessary acceleration from the Contractor.  If the BULACAN 
STATE UNIVERSITY accepts these proposals, the Intended Completion 
Date will be adjusted accordingly and confirmed by both the BULACAN 
STATE UNIVERSITY and the Contractor. 

58.2. If the Contractor’s Financial Proposals for an acceleration are accepted 
by the BULACAN STATE UNIVERSITY, they are incorporated in the 
Contract Price and treated as a Variation. 

59. Extension of the Intended Completion Date 

59.1. The BULACAN STATE UNIVERSITY’s Representative shall extend the 
Intended Completion Date if a Variation is issued which makes it 
impossible for the Intended Completion Date to be achieved by the 
Contractor without taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional costs.  No payment shall 
be made for any event which may warrant the extension of the Intended 
Completion Date. 

59.2. The BULACAN STATE UNIVERSITY’s Representative shall decide 
whether and by how much to extend the Intended Completion Date 
within twenty one (21) days of the Contractor asking the BULACAN 
STATE UNIVERSITY’s Representative for a decision thereto after fully 
submitting all supporting information.  If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

60. Right to Vary 

60.1. The BULACAN STATE UNIVERSITY’s Representative with the prior 
approval of the BULACAN STATE UNIVERSITY may instruct Variations, 
up to a maximum cumulative amount of ten percent (10%) of the original 
contract cost. 

60.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall 
be used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
Head of the BULACAN STATE UNIVERSITY. 

61. Contractor's Right to Claim 



If the Contractor incurs cost as a result of any of the events under GCC Clause 
13, the Contractor shall be entitled to the amount of such cost. If as a result of 
any of the said events, it is necessary to change the Works, this shall be dealt 
with as a Variation. 

62. Dayworks 

62.1. Subject to GCC Clause 43 on Variation Order, and if applicable as 
indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be 
used for small additional amounts of work only when the BULACAN 
STATE UNIVERSITY’s Representative has given written instructions in 
advance for additional work to be paid for in that way. 

62.2. All work to be paid for as Dayworks shall be recorded by the Contractor 
on forms approved by the BULACAN STATE UNIVERSITY’s 
Representative.  Each completed form shall be verified and signed by 
the BULACAN STATE UNIVERSITY’s Representative within two days 
of the work being done. 

62.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

63. Early Warning 

63.1. The Contractor shall warn the BULACAN STATE UNIVERSITY’s 
Representative at the earliest opportunity of specific likely future events 
or circumstances that may adversely affect the quality of the work, 
increase the Contract Price, or delay the execution of the Works.  The 
BULACAN STATE UNIVERSITY’s Representative may require the 
Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably 
possible. 

63.2. The Contractor shall cooperate with the BULACAN STATE 
UNIVERSITY’s Representative in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the BULACAN STATE UNIVERSITY’s Representative. 

64. Program of Work 

64.1. Within the time stated in the SCC, the Contractor shall submit to the 
BULACAN STATE UNIVERSITY’s Representative for approval a 
Program of Work showing the general methods, arrangements, order, 
and timing for all the activities in the Works. 

64.2. An update of the Program of Work shall show the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work, including any changes to the sequence of 
the activities. 



64.3. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s 
Representative for approval an updated Program of Work at intervals no 
longer than the period stated in the SCC.  If the Contractor does not 
submit an updated Program of Work within this period, the BULACAN 
STATE UNIVERSITY’s Representative may withhold the amount stated 
in the SCC from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

64.4. The BULACAN STATE UNIVERSITY’s Representative’s approval of the 
Program of Work shall not alter the Contractor’s obligations.  The 
Contractor may revise the Program of Work and submit it to the 
BULACAN STATE UNIVERSITY’s Representative again at any time.  A 
revised Program of Work shall show the effect of any approved 
Variations. 

64.5. When the Program of Work is updated, the Contractor shall provide the 
BULACAN STATE UNIVERSITY’s Representative with an updated cash 
flow forecast.  The cash flow forecast shall include different currencies, 
as defined in the Contract, converted as necessary using the Contract 
exchange rates. 

64.6. All Variations shall be included in updated Program of Work produced 
by the Contractor. 

65. Management Conferences 

65.1. Either the BULACAN STATE UNIVERSITY’s Representative or the 
Contractor may require the other to attend a Management Conference.  
The Management Conference shall review the plans for remaining work 
and deal with matters raised in accordance with the early warning 
procedure. 

65.2. The BULACAN STATE UNIVERSITY’s Representative shall record the 
business of Management Conferences and provide copies of the record 
to those attending the Conference and to the BULACAN STATE 
UNIVERSITY.  The responsibility of the parties for actions to be taken 
shall be decided by the BULACAN STATE UNIVERSITY’s 
Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference. 

66. Bill of Quantities 

66.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

66.2. The Bill of Quantities is used to calculate the Contract Price.  The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item. 



66.3. If the final quantity of any work done differs from the quantity in the Bill 
of Quantities for the particular item and is not more than twenty five 
percent (25%) of the original quantity, provided the aggregate changes 
for all items do not exceed ten percent (10%) of the Contract price, the 
BULACAN STATE UNIVERSITY’s Representative shall make the 
necessary adjustments to allow for the changes subject to applicable 
laws, rules, and regulations. 

66.4. If requested by the BULACAN STATE UNIVERSITY’s Representative, 
the Contractor shall provide the BULACAN STATE UNIVERSITY’s 
Representative with a detailed cost breakdown of any rate in the Bill of 
Quantities. 

67. Instructions, Inspections and Audits 

67.1. The BULACAN STATE UNIVERSITY’s personnel shall at all reasonable 
times during construction of the Work be entitled to examine, inspect, 
measure and test the materials and workmanship, and to check the 
progress of the construction.  

67.2. If the BULACAN STATE UNIVERSITY’s Representative instructs the 
Contractor to carry out a test not specified in the Specification to check 
whether any work has a defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  If there is no defect, 
the test shall be a Compensation Event. 

67.3. The Contractor shall permit the Funding Source named in the SCC to 
inspect the Contractor’s accounts and records relating to the 
performance of the Contractor and to have them audited by auditors 
appointed by the Funding Source, if so required by the Funding Source. 

68. Identifying Defects 

The BULACAN STATE UNIVERSITY’s Representative shall check the 
Contractor’s work and notify the Contractor of any defects that are found.  Such 
checking shall not affect the Contractor’s responsibilities.  The BULACAN 
STATE UNIVERSITY’s Representative may instruct the Contractor to search 
uncover defects and test any work that the BULACAN STATE UNIVERSITY’s 
Representative considers below standards and defective. 

69. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage arises 
from the Contractor’s acts or omissions. 

70. Correction of Defects 

70.1. The BULACAN STATE UNIVERSITY’s Representative shall give notice 
to the Contractor of any defects before the end of the Defects Liability 



Period, which is One (1) year from project completion up to final 
acceptance by the BULACAN STATE UNIVERSITY’s Representative.   

70.2. Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified in the BULACAN 
STATE UNIVERSITY’s Representative’s notice. 

70.3. The Contractor shall correct the defects which he notices himself before 
the end of the Defects Liability Period. 

70.4. The BULACAN STATE UNIVERSITY shall certify that all defects have 
been corrected. If the BULACAN STATE UNIVERSITY considers that 
correction of a defect is not essential, he can request the Contractor to 
submit a quotation for the corresponding reduction in the Contract Price. 
If the BULACAN STATE UNIVERSITY accepts the quotation, the 
corresponding change in the SCC is a Variation. 

71. Uncorrected Defects 

71.1. The BULACAN STATE UNIVERSITY shall give the Contractor at least 
fourteen (14) days notice of his intention to use a third party to correct a 
Defect. If the Contractor does not correct the Defect himself within the 
period, the BULACAN STATE UNIVERSITY may have the Defect 
corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

71.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

72. Advance Payment 

72.1. The BULACAN STATE UNIVERSITY shall, upon a written request of the 
contractor which shall be submitted as a contract document, make an 
advance payment to the contractor in an amount not exceeding fifteen 
percent (15%) of the total contract price, to be made in lump sum or, at 
the most two, installments according to a schedule specified in the SCC. 

72.2. The advance payment shall be made only upon the submission to and 
acceptance by the BULACAN STATE UNIVERSITY of an irrevocable 
standby letter of credit of equivalent value from a commercial bank, a 
bank guarantee or a surety bond callable upon demand, issued by a 
surety or insurance company duly licensed by the Insurance 
Commission and confirmed by the BULACAN STATE UNIVERSITY. 

72.3. The advance payment shall be repaid by the Contractor by an amount 
equal to the percentage of the total contract price used for the advance 
payment. 



72.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

72.5. The BULACAN STATE UNIVERSITY will provide an Advance Payment 
on the Contract Price as stipulated in the Conditions of Contract, subject 
to the maximum amount stated in SCC Clause 39.1. 

73. Progress Payments 

73.1. The Contractor may submit a request for payment for Work 
accomplished.  Such request for payment shall be verified and certified 
by the BULACAN STATE UNIVERSITY’s Representative/Project 
Engineer.  Except as otherwise stipulated in the SCC, materials and 
equipment delivered on the site but not completely put in place shall not 
be included for payment.   

73.2. The BULACAN STATE UNIVERSITY shall deduct the following from the 
certified gross amounts to be paid to the contractor as progress 
payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

73.3. Payments shall be adjusted by deducting therefrom the amounts for 
advance payments and retention.  The BULACAN STATE UNIVERSITY 
shall pay the Contractor the amounts certified by the BULACAN STATE 
UNIVERSITY’s Representative within twenty eight (28) days from the 
date each certificate was issued.  No payment of interest for delayed 
payments and adjustments shall be made by the BULACAN STATE 
UNIVERSITY. 

73.4. The first progress payment may be paid by the BULACAN STATE 
UNIVERSITY to the Contractor provided that at least twenty percent 
(20%) of the work has been accomplished as certified by the BULACAN 
STATE UNIVERSITY’s Representative. 

73.5. Items of the Works for which a price of “0” (zero) has been entered will 
not be paid for by the BULACAN STATE UNIVERSITY and shall be 
deemed covered by other rates and prices in the Contract. 

74. Payment Certificates 



74.1. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s 
Representative monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

74.2. The BULACAN STATE UNIVERSITY’s Representative shall check the 
Contractor’s monthly statement and certify the amount to be paid to the 
Contractor. 

74.3. The value of Work executed shall: 

(a) be determined by the BULACAN STATE UNIVERSITY’s 
Representative; 

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c) include the valuations of approved variations. 

74.4. The BULACAN STATE UNIVERSITY’s Representative may exclude any 
item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

75. Retention 

75.1. The BULACAN STATE UNIVERSITY shall retain from each payment 
due to the Contractor an amount equal to a percentage thereof using the 
rate as specified in GCC Sub-Clause 75.2. 

75.2. Progress payments are subject to retention of ten percent (10%), 
referred to as the “retention money.”  Such retention shall be based on 
the total amount due to the Contractor prior to any deduction and shall 
be retained from every progress payment until fifty percent (50%) of the 
value of Works, as determined by the BULACAN STATE UNIVERSITY, 
are completed.  If, after fifty percent (50%) completion, the Work is 
satisfactorily done and on schedule, no additional retention shall be 
made; otherwise, the ten percent (10%) retention shall again be imposed 
using the rate specified therefor. 

75.3. The total “retention money” shall be due for release upon final 
acceptance of the Works.  The Contractor may, however, request the 
substitution of the retention money for each progress billing with 
irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent 
to the retention money substituted for and acceptable to the BULACAN 
STATE UNIVERSITY, provided that the project is on schedule and is 
satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 
shall be made.  Said irrevocable standby letters of credit, bank 
guarantees and/or surety bonds, to be posted in favor of the Government 
shall be valid for a duration to be determined by the concerned 
implementing office/agency or BULACAN STATE UNIVERSITY and will 
answer for the purpose for which the ten (10%) percent retention is 



intended, i.e., to cover uncorrected discovered defects and third party 
liabilities. 

75.4. On completion of the whole Works, the Contractor may substitute 
retention money with an “on demand” Bank guarantee in a form 
acceptable to the BULACAN STATE UNIVERSITY. 

76. Variation Orders 

76.1. Variation Orders may be issued by the BULACAN STATE UNIVERSITY 
to cover any increase/decrease in quantities, including the introduction 
of new work items that are not included in the original contract or 
reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity 
between the preconstruction plans used for purposes of bidding and the 
“as staked plans” or construction drawings prepared after a joint survey 
by the Contractor and the BULACAN STATE UNIVERSITY after award 
of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. 
The addition/deletion of Works should be within the general scope of the 
project as bid and awarded. The scope of works shall not be reduced so 
as to accommodate a positive Variation Order. A Variation Order may 
either be in the form of a Change Order or Extra Work Order. 

76.2. A Change Order may be issued by the BULACAN STATE UNIVERSITY 
to cover any increase/decrease in quantities of original Work items in the 
contract. 

76.3. An Extra Work Order may be issued by the BULACAN STATE 
UNIVERSITY to cover the introduction of new work necessary for the 
completion, improvement or protection of the project which were not 
included as items of Work in the original contract, such as, where there 
are subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the Work or character provided for in the contract. 

76.4. Any cumulative Variation Order beyond ten percent (10%) shall be 
subject of another contract to be bid out if the works are separable from 
the original contract.  In exceptional cases where it is urgently necessary 
to complete the original scope of work, the Head of the BULACAN 
STATE UNIVERSITY may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the 
original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed 
on the designer, consultant or official responsible for the original detailed 
engineering design which failed to consider the Variation Order beyond 
ten percent (10%). 



76.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, and 
within twenty-eight (28) calendar days deliver a written communication 
giving full and detailed particulars of any extra cost in order that it may 
be investigated at that time. Failure to provide either of such notices in 
the time stipulated shall constitute a waiver by the contractor for any 
claim. The preparation and submission of Variation Orders are as 
follows: 

(a) If the BULACAN STATE UNIVERSITY’s representative/Project 
Engineer believes that a Change Order or Extra Work Order 
should be issued, he shall prepare the proposed Order 
accompanied with the notices submitted by the Contractor, the 
plans therefore, his computations as to the quantities of the 
additional works involved per item indicating the specific stations 
where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed 
estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work 
Order, and shall submit the same to the Head of the BULACAN 
STATE UNIVERSITY for approval. 

(b) The Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative, upon receipt of the proposed Change 
Order or Extra Work Order shall immediately instruct the 
appropriate technical staff or office of the BULACAN STATE 
UNIVERSITY to conduct an on-the-spot investigation to verify the 
need for the Work to be prosecuted and to review the proposed 
plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the BULACAN STATE 
UNIVERSITY shall submit a report of their findings and 
recommendations, together with the supporting documents, to the 
Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative for consideration. 

(d) The Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative, acting upon the recommendation of 
the technical staff or appropriate office, shall approve the Change 
Order or Extra Work Order after being satisfied that the same is 
justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the BULACAN STATE 
UNIVERSITY concerned shall not exceed thirty (30) calendar 
days. 

77. Contract Completion 



Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the BULACAN STATE UNIVERSITY may create an 
inspectorate team to make preliminary inspection and submit a punch-list to the 
Contractor in preparation for the final turnover of the project. Said punch-list will 
contain, among others, the remaining Works, Work deficiencies for necessary 
corrections, and the specific duration/time to fully complete the project 
considering the approved remaining contract time. This, however, shall not 
preclude the claim of the BULACAN STATE UNIVERSITY for liquidated 
damages. 

78. Suspension of Work 

78.1. The BULACAN STATE UNIVERSITY shall have the authority to suspend 
the work wholly or partly by written order for such period as may be 
deemed necessary, due to force majeure or any fortuitous events or for 
failure on the part of the Contractor to correct bad conditions which are 
unsafe for workers or for the general public, to carry out valid orders 
given by the BULACAN STATE UNIVERSITY or to perform any 
provisions of the contract, or due to adjustment of plans to suit field 
conditions as found necessary during construction. The Contractor shall 
immediately comply with such order to suspend the work wholly or partly. 

78.2. The Contractor or its duly authorized representative shall have the right 
to suspend work operation on any or all projects/activities along the 
critical path of activities after fifteen (15) calendar days from date of 
receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case 
may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor 
from performing work in accordance with the approved 
construction schedule. 

(b) Requisite construction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by such 
plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in 
writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the BULACAN STATE UNIVERSITY 
to deliver government-furnished materials and equipment as 
stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the 
Contractor’s claim has been certified to by the BULACAN STATE 



UNIVERSITY’s authorized representative that the documents are 
complete unless there are justifiable reasons thereof which shall 
be communicated in writing to the Contractor. 

78.3. In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor, the elapsed time 
between the effectivity of the order suspending operation and the order 
to resume work shall be allowed the Contractor by adjusting the contract 
time accordingly. 

79. Payment on Termination 

79.1. If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the BULACAN STATE UNIVERSITY’s 
Representative shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date 
of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
BULACAN STATE UNIVERSITY exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the BULACAN 
STATE UNIVERSITY. 

79.2. If the Contract is terminated for the BULACAN STATE UNIVERSITY’s 
convenience or because of a fundamental breach of Contract by the 
BULACAN STATE UNIVERSITY, the BULACAN STATE UNIVERSITY’s 
Representative shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works, and 
less advance payments received up to the date of the certificate. 

79.3. The net balance due shall be paid or repaid within twenty eight (28) days 
from the notice of termination. 

79.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 
18, the BULACAN STATE UNIVERSITY shall promptly return the 
Performance Security to the Contractor. 

80. Extension of Contract Time 

80.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the BULACAN STATE 
UNIVERSITY shall determine the amount of such extension; provided 
that the BULACAN STATE UNIVERSITY is not bound to take into 
account any claim for an extension of time unless the Contractor has, 
prior to the expiration of the contract time and within thirty (30) calendar 
days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to the BULACAN STATE 
UNIVERSITY notices in order that it could have investigated them at that 



time. Failure to provide such notice shall constitute a waiver by the 
Contractor of any claim. Upon receipt of full and detailed particulars, the 
BULACAN STATE UNIVERSITY shall examine the facts and extent of 
the delay and shall extend the contract time completing the contract work 
when, in the BULACAN STATE UNIVERSITY’s opinion, the findings of 
facts justify an extension. 

80.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

80.3. Extension of contract time may be granted only when the affected 
activities fall within the critical path of the PERT/CPM network. 

80.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection. 

80.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, 
based on the actual conditions obtained at the site, in excess of the 
number of rainy/unworkable days pre-determined by the BULACAN 
STATE UNIVERSITY in relation to the original contract time during the 
conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, 
and/or for equivalent period of delay due to major calamities such as 
exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, 
working drawings, or written information to be furnished by the 
BULACAN STATE UNIVERSITY, non-acquisition of permit to enter 
private properties or non-execution of deed of sale or donation within the 
right-of-way resulting in complete paralyzation of construction activities, 
and other meritorious causes as determined by the BULACAN STATE 
UNIVERSITY’s Representative and approved by the Head of the 
BULACAN STATE UNIVERSITY. Shortage of construction materials, 
general labor strikes, and peace and order problems that disrupt 
construction operations through no fault of the Contractor may be 
considered as additional grounds for extension of contract time provided 
they are publicly felt and certified by appropriate government agencies 
such as DTI, DOLE, DILG, and DND, among others. The written consent 
of bondsmen must be attached to any request of the Contractor for 
extension of contract time and submitted to the BULACAN STATE 
UNIVERSITY for consideration and the validity of the Performance 
Security shall be correspondingly extended. 

81. Price Adjustment 



Except for extraordinary circumstances as determined by NEDA and approved 
by the GPPB, no price escalation shall be allowed.  Nevertheless,  in cases 
where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GoP, promulgated after the date of 
bid opening, a contract price adjustment shall be made or appropriate relief 
shall be applied on a no loss-no gain basis. 

82. Completion 

The Contractor shall request the BULACAN STATE UNIVERSITY’s 
Representative to issue a certificate of Completion of the Works, and the 
BULACAN STATE UNIVERSITY’s Representative will do so upon deciding that 
the work is completed. 

83. Taking Over 

The BULACAN STATE UNIVERSITY shall take over the Site and the Works 
within seven (7) days from the date the BULACAN STATE UNIVERSITY’s 
Representative issues a certificate of Completion. 

84. Operating and Maintenance Manuals 

84.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
SCC. 

84.2. If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC, or they do not receive the BULACAN STATE 
UNIVERSITY’s Representative’s approval, the BULACAN STATE 
UNIVERSITY’s Representative shall withhold the amount stated in the 
SCC from payments due to the Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is within Forty Five (45) calendar 

days. 

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.22 The Procuring Entity is BULACAN STATE UNIVERSITY. 

1.23 The Procuring Entity’s Representative is DR. CECILIA N. GASCON, 

University President. 

1.24 The Site is located at the Bulacan State University-Main Campus, 

Guinhawa, City of Malolos, Bulacan 

1.28 The Start Date is within seven (7) calendar days from receipt of 

Notice to Proceed (NTP). 

1.31 The Works must conform with the Project Construction Specifications, 
Plans/ Drawings, and Program of Works 

12 In addition to the General Conditions of the Contract hereof, the 
contractor must submit and comply the following: 
 
(a) Construction Safety and Health Program for this project which must 
be approved by the Department of Labor and Employment (DOLE) 
 
(b) Contractor’s All Risk Insurance Policy 
 

15.1 
The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third persons. 

 

35.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

38.1 The BULACAN STATE UNIVERSITY shall give possession of all parts 

of the Site to the Contractor from receipt of Notice to Proceed. 

39.5 The Contractor shall employ the following Key Personnel:   

1. Site Architect/ Engineer 

2. Carpenter 



3. Electrician 

4. Mason 

5. Painter 

6. Helper 

 

Notes:  
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience. 
 
2. Key personnel named in the bid proposal must be committed to the 
project from the start date of the contract up to its completion. In case of 
replacement of key personnel, the contractor must request in writing to 
the BulSU indicating the valid reasons for such replacement and 
attaching thereto documents pertaining to the substitute personnel and 
the same must be approved. 

40.4(c) No further instructions. 

40.7 No further instructions. 

41.1 No further instructions. 

43 No further instructions. 

45.3 No further instructions. 

45.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, 

and 3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

46 If the Contractor is a joint venture, all partners to the joint venture shall 

be jointly and severally liable to the BULACAN STATE UNIVERSITY. 

18.3(h)(i) No further instructions. 

54.2 No further instructions. 

62.1 No further instructions. 



64.1 The Contractor shall submit the Program of Work to the Project 

Management Office of the Bulacan State University within __days of 

delivery of the Notice of Award. 

The Contractor shall submit the Program of Work to the Project 

Management Office of the Bulacan State University within ten (10) 

calendar days of delivery of the Letter of Acceptance 

64.3 The period between Program of Work updates is ___ days. 

The amount to be withheld for late submission of an updated Program 

of Work is [insert amount]. 

No further instructions. 

67.3 The Funding Source is the Government of the Philippines.  

72.1 The amount of the advance payment is not more than 15% of the 

Contract Price. 

73.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

84.1 The date by which operating and maintenance manuals are required is 

[date]. 

The date by which “as built” drawings are required is [date]. 

The date by which surveyed location plan is required within ten (10) 

calendar days after project completion. 

84.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 

percent (10%) of the contract price. 

 

 

 

 

 

 

 



CONSTRUCTION SPECIFICATIONS 
 

PROJECT TITLE PROPOSED MODERN CONFERENCE ROOM  

LOCATION Bulacan State University 

Main Campus 

OWNER Bulacan State University 

 

 

Prepared by: 

 

MA. VICTORIA V. UMALI 

Civil Engineer, PMO 

 

 

 

Submitted by: 

 

 

AR. MA. SATURNINA C. PARUNGAO 

Director, PMO 

 

 

 

 

 

Approved by: 

 

 

 

 

CECILIA N. GASCON, Ph.D. 

University President 

 

 

 

 

 

 

 

 

 

 

 



DIVISION 1.0 GENERAL CONDITIONS 

PART 1.0 GENERAL  

1.1  SCOPE OF WORK: The work covered under this Contract is for the 
construction of the Proposed Modern Conference Room at Main Campus, 
City of Malolos, Bulacan. It consists of the furnishing all materials, labor, 
equipment, transportation, incidentals, facilities, and superintendence 
necessary to complete the project in accordance with true intent these 
Specifications and Contract Drawings. 

 

1.2 PLANS AND SPECIFICATIONS: The Contractor shall be responsible for 
carefully examining, comparing and verifying the data furnished by the Plans 
and Specifications. In case of obscurity or discrepancy in the Plans and 
Specifications, the Contractor shall submit the matter to the Project 
Management Office of the Bulacan State University for the proper explanation 
or necessary correction, before any adjustment shall be made. Any adjustment 
by the Contractor without such determination shall be at his risk and expense. 

Omitted or wrongly described details of work, which are manifestly necessary 
to carry out the true intent of the drawings and specifications, shall be 
performed as if fully and correctly set forth and described in the drawings and 
specifications. 

The Owner may, from time to time, make changes in the specifications and 
construction drawings. However, if the cost to the Contractor shall be materially 
increased by such change, the Owner shall pay the Contractor for the 
reasonable cost in accordance with the changes. 

1.3 LAWS TO BE OBSERVED: The contractor shall comply with National Building 
Code of the Philippines, National Structural Code of the Philippines, Fire Code 
of the Philippines, Plumbing Code of the Philippines as well as Local Rules and 
Regulations of the City of Malolos, Bulacan. This includes safety practices 
especially during construction process. The Contractor or those engaged 
thereon shall obtain all necessary licenses and permits and pay all taxes or 
fees, which may due to the local and/or National Government in connection 
with the prosecution of the work. He shall also be responsible for all damages 
to persons or property that may occur.  

 

PART 2.0 MATERIALS 

2.1 MATERIALS: Unless otherwise specified, all materials shall be new and free 

from defects and imperfections. The quality of materials shall be of the best 

grade of their respective kinds for the purpose. The work shall be performed in 

the best and most acceptable manner in strict accordance with the 

requirements of the Plans and Specifications. Preference will be given to 

articles or materials that are locally manufactured, conditions of quality and 

price being equal. 

 

2.2 SAMPLES AND INFORMATION ON MATERIALS: When required by the 

Specifications, or when called for by the Architect, the Contractor shall furnish, 

for approval, full Information and satisfactory evidence as to the kind and quality 

of materials or articles he will incorporate in the work. The Contractor shall 

furnish, for Architect’s and Owner’s approval, all samples when so directed and 

have to be submitted within twenty-five (25) days (or as instructed by the 

Architect) after the award of the contract. The work shall be in accordance with 

approved samples.  Materials and articles installed or used without such 



approval shall be at the risk of subsequent rejection.  

 

 Any failure on the part of the Contractor to conform or use materials that are 

not specified herein shall be under subsequent rejection. Any alteration or 

revision of material usage without approval from the Architect shall make the 

Contractor responsible and liable in terms of guarantee, workmanship and 

defects. 
 
PART 3.0 WORKMANSHIP 

3.1 WORKMANSHIP: Workmanship shall be in accordance with the best standard 

practices and all operations required under any and all parts of the 

Specifications shall be undertaken in a neat, workmanlike manner. Only skilled 

personnel with sufficient experience in similar operations shall be allowed to 

undertake the same. 

 

Any alteration or revision on the execution of Drawings without approval from 

the Architect shall be under subsequent rejection and shall make the Contractor 

responsible and liable for any workmanship and execution defects. 

 

Defective workmanship shall be remedied by the Contractor, at his expense. 

He shall not be entitled to any payment hereunder until defective workmanship 

has been remedied. 

 

3.2 TEMPORARY FACILITIES: The Contractor shall furnish all temporary lights 

and power and shall pay all expenses in connection therewith. Furthermore, 

the Contractor shall provide and pay for all water expenses for building 

purposes that are required by all trades. He shall remove all connections and 

appliances connected there with prior to the completion of the Contract and 

leave the premises perfectly clean. 

 

3.3 PROTECTION OF WORK AND OWNER’S PROPERTY: The Contractor shall 

put up safety measures and continuously maintain adequate protection of all 

his work from damage and shall protect the Owners property, as well as all 

materials furnished and delivered to him by the Owner. He shall make good 

any such damage, injury or loss, except such as may be caused by agents or 

employees of the Owner, or due to causes considered as an Act of God. 

 

PART 4.0 SUPERVISION AND INSPECTION 

4.1 AUTHORIZED REPRESENTATIVE: Whenever the Contractor is not at the site, 

orders maybe given by the Owner to his authorized representative and shall be 

accepted and complied to by the superintendent or foreman of the Contractor. 

 

4.2 INSPECTION OF WORK: The Architect or Owner shall, at all times, have 

access to the work whenever it is in preparation or progress and the Contractor 

shall provide facilities for such access for inspection. The manner of work and 

all materials and equipment used therein shall be subject to inspection, tests, 

and approval of the Owner. 

 

4.3 CONSTANT SUPERVISION. The Contractor shall ensure that the project will 

have constant supervision by a competent superintendent, who shall be 

present where construction is being carried on at all times during the working 

hours. Existing condition of the work site shall be documented and photos shall 



be taken before commence of the work to ensure such status, any damages 

on the areas due to on-going work shall be refurbished at the Contractor’s 

expense. 

 

4.4 DISPUTES: The Architect shall, within a reasonable time, make decision on all 

claims of the Owner or Contractor and on all matters relating to the execution 

and progress of the work or the interpretation of the Contract Documents. 

 

Except as otherwise specifically provided in this Contract, all disputes 

concerning questions of fact arising under this contract shall be decided by the 

Architect, whose decisions shall be final and conclusive upon the parties as to 

questions of fact. 

 

4.4 AS BUILT PLANS. Three sets of “As-Built Plans” of the project concerned duly 
signed and sealed by the Engineer-in-charge of construction should be 
submitted as a requirement for the final acceptance of the work. It should be 
properly drawn indicating all the specifications, layouts, tables and necessary 
data.  An initial layout should be submitted on A3 paper for checking and 
approval of PMO. Final “As-Built plans”, both soft and hard copies, three sets 
on A3 and a CD copy, respectively. 

 

4.5 CLEAN UP: The Contractor, prior to the turnover of the work to the Owner, shall 

remove any excess materials, waste, debris, rubbish, and all construction and 

installation equipment and tools from the premises before the final acceptance 

of the work. 

 

DIVISION  2.0  SITEWORKS 
  
PART 1.0 GENERAL 

1.1 WORK INCLUDED: Work in this section includes the removal/ hauling of 
unnecessary existing materials, complete clearing of site and properly 
enclosure of the area.  

 

DIVISION 06  WOOD AND PLASTIC 

SECTION 06100  ROUGH CARPENTRY 

PART I – GENERAL 

1.1 SCOPE 

This section shall includes all labor, materials, equipment and the performance of all 

operations necessary for the completion of rough carpentry and framing works as 

indicated in drawings and this specifications. 

1.2 SUBMITTALS 

 1.2.1SHOP DRAWINGS: Submit shop drawings for approval showing essential  

dimensions and construction details in connection with rough carpentry and 

framing. 

 1.2.2SAMPLES: Submit samples of materials for approval of the Architect. Match 



these samples with the delivered materials prior to use. 

1.3 DELIVERY AND STORAGE 

Deliver materials to site in undamaged condition. Store materials to ensure proper 

ventilation and drawings and protect against dampness before and after delivery. 

1.4 GENERAL REQUIREMENTS 

 1.4.1QUALITY OF LUMBER: Use lumber of best grade available for the respective 

kinds for various parts of work. Lumber must be well-seasoned, thoroughly 

dry and free from loose or unsound knots, cups, shakes and other 

imperfections. 

 1.4.2SUBSTITUTIONS OF LUMBER: Written approval of the Architect is required in 

substituting the kind of lumber specified on plans. In case of substitution, a 

reduction of Contract price is applied equal to the difference in costs of the two 

kinds of lumber using the current market prices. Substitution made without prior 

approval will be rejected, removed and changed at the Contractor’s expense. 

PART II – PRODUCTS 

2.1 MATERIALS 

Conform to the following specifications all materials for carpentry and use whenever 

called for in the plans or noted in the schedule. 

 2.1.1 KINDS OF LUMBER: 

a) KILN DRY TANGUILE: For wood frames, studs, ceiling joists, reed facing. 

and all other lumber and wood work not covered by this specification. 

b) NARRA: For panel doors and door casings, special mullions and 

muntins. 

 2.1.2 PLYWOOD:  Use ordinary-cut tanguile veneers, water resistant, Class B  

conforming with commercial standard CS 45, locally manufactured. Use 6, 12, 

19 or 25mm thick as indicated in drawings. 

              2.1.3    OTHER BOARDS: Use 8, 10, 12 or 19mm thick, as indicated on 

drawings,       “Omniboard” brand or approved equivalent. Use nails and 

fasteners as recommended by manufacturer. 

 2.1.3 FASTENERS: 

a)  NAILS:  Use locally manufactured common wire or finishing nails as 

required, smooth shank and zinc coated.  

b) SCREWS: Use the best available commercial quality, brass or chromium 

plated. 

 2.1.4GLUE: Use waterproofed glue of resorcinol formaldehyde synthetic resins or 

flue as used in the manufacture of the plywood suitable to hot process, 

malemineura type. 

 



PART III – EXECUTION 

3.1 INSTALLATION 

3.1.1 WOOD FRAMING AND ROUGH CARPENTRY: 

a) Fit framing closely, set accurately and secure rigidly in place, provide 

anchor bolts with nuts and washers, straps and the rods as required. 

b) Cut and fill neatly to accommodate other work as required. 

    c) Use well seasoned, straight, square-edge stacks, free from loose or 

unsound knots, bark edges or other defects. 

d) Make width of plates for walls and partitions the same as the studs to have 

horizontal ties. 

e)  For anchors, connectors and fasteners not indicated or specified, use 

types and sizes necessary to suit field conditions. Unless otherwise indicated 

or specified, adopt Manufacturer’s recommendation for size, type and 

spacing of nails, screws and bolts. Use zinc-coated hardware for all works 

exposed to weather or in contact with concrete and apply a brush coat of 

bituminous paint to lumber surfaces in contact with concrete. 

PART IV - SCHEDULE OF SPECIFICATIONS 

4.1 SCOPE 

 4.1.1   Lumber of approved quality required for the various parts of the work shall 

be used for the proposed structure. 

  4.1.2   Kiln-dried Tanguile for all nailers. 

SECTION 06200 FINISH CARPENTRY 

PART I – GENERAL 

1.1 SCOPE 

This section includes all materials, labor, equipment and the performance of all operations 

necessary for the completion of all finishing carpentry and millwork indicated on plans and 

specifications. 

1.2 GENERAL REQUIREMENTS 

1.2.1 DELIVERY AND STORAGE: Deliver materials to site in undamaged condition. 

Stack lumber and millwork to ensure proper ventilation and drainage. Protect 

materials against dampness before and after delivery. Store under cover in well- 

ventilated enclosure, not exposed to extreme changes of temperature and 

humidity. Do not store finished lumber and millwork in buildings until concrete, 

masonry and plaster are dry. 

1.2.2 SIZES AND PATTERN: Work lumber to pattern or shapes indicated. Shaped 

material shall conform to the standard patterns indicated in current grading 

rules for the species. 

 



1.2.3 MOISTURE CONTENT: The maximum moisture content of treated or untreated 

finish lumber and millwork shall be 15% at the time of delivery to the job site. 

1.3 SUBMITTALS 

1.3.1 SAMPLES:  Furnish for approval of the Architect samples of each type of  

material with quantities as requested. Match these samples with the delivered 

materials prior to installation 

1.3.2 SHOP DRAWINGS: Furnish shop drawings and cuts as necessary for the 

fabrication and erection of prefabricated millwork. Show all detail and erection 

data. Indicate the materials and species, arrangements, profiles of mouldings, 

thickness, sizes of parts, fastenings, clearances, assembly/erection details and 

necessary connections to work of other trades. Do not deliver to site until shop 

drawings and cuts have been approved and returned to the Contractor. 

contractor shall be responsible for all errors in detailing and fabrication and for 

correct fitting of mill fabricated items. 

PART II – PRODUCTS 

2.1 MATERIALS 

2.1.1 LUMBER: Materials for finishing and mill work shall be selected from the  

following specie: Tanguile, Apitong, Narra or as directed by the Architect. For 

either stain or natural finish millwork, the grade shall be of the highest of the 

specie. For the paint finish mill work, the grade shall be of the second grade of the 

specie. 

2.1.2 PLYWOOD/ PLYBOARD: Conforming to commercial standard, locally  

         manufactured. 
a) For material to be painted, use ordinary rotary-cut tanguile veneers, water 

resistant, Class B. 
b) For material to be varnished or to receive wallcovering, use ribbon-grained 

tanguile veneers water resistant, Class B. 
 

PART III – EXECUTION 

3.1 WORKMANSHIP 

All wood finish and millwork shall be true to details, clean and sharply defined. Panels 

must be set to allow for free movement in case of swelling or shrinkage. Means of 

fastening various parts together shall be concealed. 

3.2 ERECTION  
      3.2.1 FINISH 

a)       Mill, fabricate and erect interior finish of wood as indicated in drawings. 
Machine-sand at the mill and hand-sand smooth at the job. 

b) Interior trim set against concrete, masonry or wood shall be separated with 
6 mm stone-cut joints. 

c) Intersecting plywood veneers or plywood panels shall be finished with a  
corner trim of wood with the same specie and finish as the plywood. 

d) Make joints tight and in a manner to conceal shrinkage. Secure trim with 
fine finishing nails, screws or glue where required. 



e)      Set nails for putty stopping. 
f) For woodworks to receive pickle finish, bleach wood by using a commercial 

“two-way” bleach. Apply a coat of silver gray stain (or a color as specified 
by the architects), and let it soak into the pores before wiping off the 
surface. Then apply a final coat of water-white lacquer. 

g) All mouldings which terminate at corners or ends of walls shall be mitered. 
 

3.2.2 WOOD DOOR, JAMBS AND HEAD: Set frames plumb and level and brace 

until built-in. Anchor wood frames to masonry with approved metal anchors on 

each side of jamb. Place top and bottom anchors 200 mm from head to floor. 

3.2.3 WOOD SHELVING: Each shelf shall be supported on a continuous wood cleat 

at walls when necessary. Secure cleats to masonry walls by expansion bolt 

or approved fastening device. Wood shelving shall have a minimum thickness 

of 12mm for 1m span and 19mm beyond 1m span. 

3.2.4 BUILT-IN CABINETS AND COUNTER TOPS (MILL MADE): Fabricate 

counters and cabinets in accordance with details. Only sound kiln-dried lumber 

or plywood shall be used. Erect cabinets straight, level and plumb and securely 

anchor in place. Scribe and closely fit cabinets to adjacent work. Provide 

necessary ground and anchors for securing cabinet work in place. 

3.2.5 WOOD FRAMES TO RECEIVE FIXED GLASS: Where fixed glass is set on wood 

frames, thoroughly prime rabbets and wood stops. Fit stops and secure in place 

loosely with chrome plated oval-head screws. 

3.3 HARDWARE INSTALLATION 

Accurately fit and install all finish hardware items required. If surface-applied hardware 

is fitted and applied before painting, remove all such items, except butts, and reinstall 

after painting work is completed. 

PART IV – SCHEDULE OF SPECIFICATIONS 

4.1 SCOPE 

 4.1.1 Kiln-dried Tanguile for all mouldings, baseboard, edgings and trims. 
 4.1.2 Kiln-dried Narra for panel doors and jambs. 
 4.1.3 Kiln-dried Yakal for all other door jambs in direct contact with concrete. 
 4.1.4  3mm, 6mm, 12mm,19mm or 25mm marine plywood for door veneers, 

ceilings, partitions as shown on plans. 
 4.1.5     Kiln-dried Almaciga for all cornice mouldings or as approved by Architect. 

 

SECTION 06400   ARCHITECTURAL WOODWORK 

PART I – GENERAL 

1.1 SCOPE 
This section includes all materials, labor, equipment and the performance of all 
operations necessary for the completion of all cabinet works and other 
architectural woodworks of the project as indicated on drawings and this 
specification. 
 

1.2 DEFINITION 



1.2.1 CABINET WORKS: Cabinet works as defined herein, includes all built-in 
cabinets, counters, shelvings and other similar items as may be called for by the 
plans. 

 
1.3 SUBMITTALS 

1.3.1 SAMPLES: Submit samples of materials and pre-fabricated items for the 
Architect’s approval. Match these samples with the delivered materials and 
items prior to installation. 

 
1.3.2 SHOP DRAWINGS: Submit full-sized detailed shop drawings of all cabinets and 

woodworks before fabrication for approval by the Architect. 
 

PART II – PRODUCTS 
 

2.1 MATERIALS 
2.1 .1 LUMBER: Shall be of approved quality of the respective types as specified. 
 
2.1.2 PLYWOOD: Use ordinary rotary cut tanguile veneers, water resistant, Class B 

conforming with commercial standard CS 45, locally manufactures. Use 6 mm, 
12, 19 or 25 mm thick as indicated in drawings. 

 
2.1.3 HARDWARE AND ACCESSORIES: All hardware items like concealed hinges, 

cabinet and drawer locks, closet cylinder locks, cabinet door and drawer pulls, 
catches, bolts, hasps, etc. shall be of types suitable to the service required and 
needed in their operation as required by the Architect. 

 
PART III – EXECUTION 

 
3.1 WORKMANSHIP 

All required cabinet wood works shall be executed in the best way possible. Only 
capable and well experienced workmen shall be assigned to do finishing carpentry work. 
Whenever practicable, all cabinet wood work items that are not constructed integrally 
with the building shall be assembled in shop and shall be pre-finished throughout, 
ready to receive the finishes before delivery to the site. In addition to the machine-
sanding, all interior and exterior surfaces shall be smoothened by hand and free from 
machine and tool marks, abrasions, raised and other undesirable. 
 

PART IV – SCHEDULE OF SPECIFICATIONS 
 
4.1 SCOPE 

4.1.1  16mm, 12mm, 19, 25mm marine plywood for cabinets, shelves, closets, 
drawers and other cabinet works as shown on plans. 
4.1.2   Kiln-dried Tanguile for all edgings, trims, etc. 
 

 
DIVISION 08   DOORS AND WINDOWS 
 
SECTION 08210    WOOD DOORS 
 
PART I – GENERAL 
 
1.1 SCOPE 

This section includes all labor, materials, equipment and the performance of all operations 
necessary for the completion of fabrication and installation of all wooden doors as 
indicated on drawings and this specifications. 



1.2 SUBMITTALS 
1.2.1      SHOP DRAWINGS: Before placing orders and start of fabrication and when 

called for by the Architect, the Contractor shall submit to the Architect for 
approval, shop drawings of all wooden doors including details of section and 
hardwares. 
 

 1.2.2CUTS AND SAMPLES: Furnish for approval, cuts, descriptive material and 

samples showing each type of door included. Show sizes, thickness, 
construction, methods of assembly, sticking and all other necessary 
information. Before delivery of doors to the site, submit a sample section of 
each type of door. 
 

1.3 GENERAL REQUIREMENTS 
 1.3.1STORAGE AND PROTECTION OF DOORS: Protect wood doors and frames 

against damage and dampness. Store them under cover in a well-ventilated 
place where they will not be exposed to extreme changes in temperature and 
humidity. Do not store doors and frames in any place under construction until 
concrete, masonry work and plaster are dry. Replace units when damaged 
due to lack of adequate protection or care in installation. 

 1.3.2PROVISIONS FOR HARDWARE: Provide lock blocks on hollow core doors 
which are scheduled or specified to receive floor hinges. 
 

 1.3.3DOOR DESIGNS, SIZES AND THICKNESS: Use door designs, sizes and 

thickness as indicated or scheduled. Wood doors shall have an overall 
thickness of 50 mm unless otherwise specified by the Architect. 
 

PART II – PRODUCTS 
 

2.1 MATERIALS 
Doors and door frames shall be manufactures of thoroughly seasoned kiln-dried wood, 
of grade and specie as specified under Division 6. Wood doors shall be products 
of reputable manufacturers approved by the Architect. 
 

2.2 FABRICATION OF DOORS AND FRAMES: 
 2..2..1WOOD DOORS: Shall be of the type, sizes and thickness indicated. Top and 

bottom edges of all interior and exterior shall be given a coat of lead and oil 
priming paint or a coat of water resistant varnish after cutting and fitting and 
prior to installation works. Doors shall be panel and/or glazed as indicated. 
Glass shall be clear, ordinary, 6.3 mm (1/4”) thick or as indicated in the plans. 
 

 2.2.2FLUSH DOORS: Shall be hollow core of thickness indicated on drawings and 
fabricated as such that the core and frame assembly shall be bonded to face 
veneers. Flush doors shall be three (3) ply, 6 mm thick, ordinary, 
waterproofed or marine kind of plywood as indicated in the schedule. Stiles 
and rails shall have mortised joints at corners. The core shall be a grid pattern 
of horizontal and vertical interlocking wood strips and reinforced with wood 
block inserts for lock sets and other hardware as necessary. Doors shall be 
painted or with designs as indicated on drawings. 
 

  2.2.3  BAR TYPE SWING DOORS: Shall be of flush door or louvered type with 6 
mm Tanguile plywood face veneer with double acting gravity hinges. 

 
 2..2.4    WOOD DOOR FRAMES: Shall be of the design, sizes and thickness 
indicated 



in the Schedule of Doors. Frames shall be set to plumb and true and braced to 
prevent distortion. Frames in wooden walls or partitions shall be secured with 
finishing nails or as indicated. In concrete or masonry walls, frames shall be 
secured by anchor bolts or as shown on drawings. 
 

PART III – EXECUTION 
 

3.1 CONSTRUCTION REQUIREMENTS 
Construct all doors and frames to sizes shown and indicated on drawings. Glue all door 
frames, cores and plywood veneers together and hot-press into a one-piece panel. Glue 
edge strips around edges of doors. Hold doors in retainers until the glue has set, then 
re- dry to remove all moisture contained in the glue. Drum-sand and belt-sand the 
assembled door into a smooth finish ready for varnish or paint. Cut in uniform finish all 
louver blades and fasten to the frames in an approved manner. 
 

3.2 INSTALLATION 
For door frames, set frames plumb and square, double-wedges and fastened with 
finishing nails. Provide solid blocking behind jambs at butts and lock strikes. Space 
blocking not more than 400 mm on centers. For doors, fit, hang and trim as indicated 
and specified. Provide 1.60 mm clearance at sides and top, and 5 mm over thresholds. 
Provide 10 mm clearance at bottoms where no thresholds occur. Apply hardware with 
fastenings of the size, quality, quantity and finish as specified. 

 
SECTION 8700  HARDWARE 
PART I - GENERAL 
 
1.1 SCOPE 

a. The work includes furnishing and delivering to the jobsite, or as otherwise 
directed, complete finish hardware to fully equip the building in accordance with the 
Architect's drawings and intent as hereinafter specified. Work of this section 
includes furnishing all materials, equipment, services, templates, schedules and all 
items required; or necessary for, or incidental to, the furnishing and description as 
required by the drawings, specifications, schedules and actual site conditions for all 
doors. 
 
b. Finish hardware includes items listed below and any other items required to 

make a complete job in every respect. 
Butt Hinges 
Concealed Hinges 
Locks, Latches, Deadlocks 
Cylinder and Keying Systems 
Key Control System and Key 
Cabinets Closers 
Flush Bolts and Foot Bolts 
Doorstops 
Sliding door hardware 
Drawer Runners 
 

c. See drawings details and schedule for location, extent of work, and other 
requirements. 

 
1.2 SUBMITTALS  

a. General 
Submit all information necessary for the work of the Owner, the Architect, the 
Contractor, and all affected trades. 



b. Samples - A sample of each item of hardware for approval. 
c. Detailed drawings and/or shop drawings. 
d. Manufacturer’s Data 

Provide catalog cuts for every item furnished, showing all finishes, sizes, catalog 
numbers and pictures, with all abbreviations fully explained. 

e. Templates 
Furnish hardware templates to each fabricator of doors, frames, and other work to be 
factory prepared for the installation of hardware. Check the shop drawings of such 
other work, to confirm that adequate provisions will be made for the proper 
installation of hardware. 

f. Installation Manuals 
g. Operation and Maintenance Data 

Provide Architect with manufacturer's part lists and maintenance instructions for 
each type of hardware supplied and necessary wrenches and tools required for 
proper maintenance of hardware. 
 

1.3 GENERAL REQUIREMENTS 
a. All hardware shall be of the best grade, entirely free from imperfections in 

manufacturing and finish. 
b. All materials shall be procured from a source of supply approved by the Architect as 

competent to correctly evaluate the plans, details and specifications and be 
prepared at all times to promptly and satisfactorily service the hardware on the 
job. This supplier must be an established contractor for builder's hardware who 
meets all the above requirements. 

c. Exit doors and doors leading to exits, stair halls, fire label doors, etc. shall be 
provided with hardware in full compliance with applicable codes. 
 

1.4 PACKAGING AND MARKING 
a. Individually pack each item of finish hardware and deliver in the 

manufacturer's original container. Clearly mark each package or box with the 
manufacturer's name, catalog number and all other markings required for easy 
identification of the hardware. 
b. Furnish a packing list to clearly identify the quantity and type of hardware in 

every box numbered in accordance with this list. 
c. Provide all hardware the required screws, bolts and fastenings necessary for 

installation packed in the same package with the hardware. Label all packages 
legibly and adequately indicating the part of the work for which it is intended. 
 

1.5 STORAGE AND PROTECTION 

Store hardware in a dry and locked place. Protect the hardware from damage at all 
times, both prior to and after its installation. After the hardware has been properly 
fitted, all exposed items such as knobs, escutcheons, plates, locks, etc. shall be 
removed until final coat of painter’s finish has been applied and then hardware 
installed. All hardware, unless to be painted over, that are not to be removed before 
painting shall be properly masked until final coat of painter’s finish has been applied 
after which such masks shall be removed. 
 

PART II: PRODUCTS 
 
2.1 MATERIALS 

2.1.1 Continuous Hinges 
Furnish all security doors with continuous hinges approved by the Architect. 
 

 2.1.2 Butt Hinges 
a) Butt hinges shall conform to US Federal Specification FF-H-1 16 and ANSI A156.1 



standards. 
b) Full mortise hinges with button tip loose pin shall be used for interior wood 

doors and full mortise hinges with non removable pin shall be used for exterior 
wood doors opening out, unless otherwise specified. 

c) Metal doors and doors installed with closers shall use ball bearing, full 
mortise hinges, unless otherwise specified. 

 
2.1.3 Concealed Hinges 

a) For doors - all metal invisible hinge, SOSS model 218 or 220 or approved 
equivalent. 

b) For cabinets - all metal hinge with automatic spring mechanism, minimum 90° 
opening angle. 
 

2.1.4 Locks 
a) Cylindrical Locks 

1. All wood and metal doors shall be equipped with high grade standard 
duty (ANSI A l56.2 Series 4000 Grade 2) or heavy duty (ANSI A 156.2 
Series 4000 Grade 1) lever type locksets. 

2. Mechanism shall be of heavy gauge, cold-rolled steel contained in 
a sturdy cylindrical housing, with all parts zinc-plated and dichromated for 
maximum resistance against rust and corrosion. Exposed parts shall be 
brass heavy plated. 

 
b) Keys and Keying 

1. All keys shall be nickel silver material.  
2. A minimum of six-pin key system shall be furnished. 

3. Develop and submit for approval a keying schedule for entire job. No       
locks shall be ordered unless formal keying schedule has been 
approved. 

4. Generally provide all locksets, padlocks and cylinders with keying 
systems that are grand master keyed, master keyed and changed 
keyed at the factory, alike or differently, in group as desired. 

5. Furnish a construction master key system for all cylinders.  
6. Furnish one (1) key cabinet with 50% expansion and complete 3-way   

cross index system. 
 

2.1.5 Closers 
a) All door closers shall conform to US Federal Specifications FF-H-121C 

Types 3001, 3004, 3009 or 3230 and ANSI A l56.4 Standards. 
b) Regardless of mounting method, closers shall be capable of opening 180". 
c) Unless otherwise specified, concealed closers shall be used as approved by 

Architect. 
d) Surface mounted closers, when used, shall always be mounted on the room 

side or generally on the less important side of doors. Use parallel arm 
closer if necessary as approved by Architect. 

e) Closers shall have spring power adjustment of plus 50% and an additional plus 
15% at the shoe on standard and top jamb applications. 

f) Closers shall have tamper proof regulation screws adjustable only with a hex 
wrench. Closers shall have separate adjustments for sweep speed, latch 
speed and back check selector valve to permit checking action prior to 
90° regardless of type of mounting. 

 
2.1.6 Miscellaneous Hardware 

a) All doors that are not equipped with door closers and when opening will strike 



an object shall be provided with door stop conforming to US Federal 
Specifications FF-H-111a, Type 1330. 

b) Each metal, single leaf door, that is not equipped with door closers shall be 
equipped with one silencer in the lock side of the door frame. 
 

2.1.7 Sliding Door Hardware 
a) For doors - cold rolled galvanized steel track with four nylon wheels in nylon 

hanger body as approved by Architect. 
b) For cabinets - double axied rollers on guide runners as approved by Architect. 

 
2.1.8 Drawer Runners 

Provide all drawers with bottom mounted glides with stopper as approved by Architect. 
 

PART III – EXECUTION 
 

3.01 INSTALLATION 
The Contractor shall submit to the Architect for approval, prior to delivery of builder’s 
hardware to the site, a complete listing of all items and a sample for each of the hardware 
proposed to be furnished for identification of each item of hardware for each point of 
installation. 
 

a. The general Contractor shall advise the hardware supplier of all completion 
data for hardware installation in order that sufficient time can be allowed 
for manufacturing and delivery to the jobsite. 

b. Install hardware in accordance with manufacturer's recommendation, 
using proper templates. 

c. Installation shall be performed by mechanics skilled in this kind of work and 
experienced with the specified products. 

d. Use only proper tools in good condition, special tools when necessary, to prevent 
damage to finish, abuse of hardware, screws, doors and frames. 

e. Concerning hardware for doors or frames not pre-drilled in factory carefully and 
accurately lay out hardware according to templates and shop drawings. Make all 
attachments level, plumb, and clean using holes accurately drilled and tapped 
in field. 

f. Whenever possible, do not install trim until doors have been finish painted. After 
painting and finish of woodwork has been completed, install the finish hardware 
permanently. 

g. At the completion of the job, it shall be the responsibility of the Contractor to 
turn over to the Owner a complete set of installation instructions - special 
wrenches or tools - extra screws and attachments, as would be packaged by 
the manufacturer for the benefit of the installer. 

 
SECTION 08800  GLAZING 

 
PART I – GENERAL 
 
1.1 SCOPE 

This section includes all labor, materials, equipment and the performance of all operations 
necessary to furnish and install all glass and glazing work in accordance with the 
drawings and this specification. The works included are: 
a) Glass and glazing for Aluminum Curtain Glass. 
b) Glass and glazing for hollow, and wood doors (where specified). 
c) Glass and glazing for aluminum doors, windows and frames (where 
specified). d) Mirror for all toilets. 



 
1.2 SUBMITTALS 

1.2.1 SAMPLES: Submit samples for Architect’s approval of all glass types specified 

herein, not less than 5” x 8” (125 x 800mm). Match these samples with the 
delivered materials prior to installation. 

1.2.2 CERTIFICATES: Submit manufacturer’s specification and recommendations for 
glazing conditions specified herein. Submit certificates of compliances, certifying 
conformance with requirements of this specification. 

 
1.3 QUALIFICATIONS 

1.3.1 MANUFACTURERS: It is the intent of this specifications that the products of the 

specific manufacturer’s listed herein, represent quality standard and performance 
standards desired. Other manufacturers offering products equivalent to those 
specified will be acceptable, subject to approval. 

 
1.4 DELIVERY, PROTECTION AND STORAGE 

All glass shall be carefully packed for transportation, exercising reasonable precaution 
to insure avoidance of damage during transit. Use care in unloading, unpacking and 
storage on arrival at job site to avoid damage. Deliver all glazing accessory materials 
in manufacturer’s original unopened containers, clearly marked as to their contents. 
Store all materials at the job site, in a manner assuring its safety from all forms of damage. 
Screen from paint, plaster, welding splatter, construction scum and the like. Protect 
glass from soiling, condensation, etching, etc. Follow manufacturer’s instructions rigidly. 
 

1.5 GUARANTEE 
Guarantee shall be under Section 08912 Glazed Aluminum Curtain Walls.  

 
PART II - PRODUCTS 
 
2.1 MATERIALS  

2.1.1 GLASS: 
a) INSULATED GLASS (FAÇADE): 25mm hermetically sealed units or as 
specified in the drawing. 

 
b) SINGLE THICKNESS GLASS (FAÇADE): Provide in thickness, and/or 
tempered or heat-strengthened, as required. Guardian TS-20 or approved 
equal. 
c) FRAMELESS GLASS DOORS: Clear monolith ic, minimum 12.5mm 
thickness in either heat-strengthened, or annealed. Guardian or approved 

equal. 
d)  MIRRORS: Silvering quality float glass 6 mm thickness, recommended 
for high humidity usage. Double silvered protected by a coat of electro -
deposited copper. Furnish with edges polished, in one piece unless 
otherwise specified. 

 
2.1.2 GLAZING MATERIALS: 

a) GLAZING TAPE: Preformed butyl; with integral spacing device, 10-15 
durometer hardness, papered release. 

b) SETTING BLOCKS: Neoprene: 70-90 durometer hardness, 100 x 10 x 
6 mm. 

c)  SPACE SHIMS: Neoprene 50 durometer hardness, 76 x 3 x 6 mm. 
 

2.1.3 GLAZING COMPOUND: 
a) Modified oil type, color grey, non-hardening, knife grade for wood and metal 

frames. 



b) SEALANT: One component polysulphide, color as selected, having a 
shore “A” hardness of 15 to 25. 

 
PART III – EXECUTION 
 
3.1 PREPARATION 

Examine all surfaces to which glazing will be applied. Start of work means acceptance of 
conditions. Examine all glass for spalling, hairline cracks and other defects, which might 
impair performance after installation. Clean all glass prior to installation. 
 

3.2 INSTALLATION 

a... Comply with the Performance Standards stipulated in Section 08912 Glazed  
Aluminum Curtain Walls. 

b.     All glass and glazing shall conform to all applicable codes and governing 
authorities 

including glazing safety standards. 
c. Center glass in glazing rabbet to maintain specified clearances at perimeter on all  

four sides. Maintain centered position of glass in rabbet and provide the required 
sealer thickness on both sides of glass. 

d. Provide glass thickness and heat treatment to meet the following design criteria: 
1. To resist temperature stress breakage. 
2. Maximum glass deflection to be less than 12.5 mm. 
3. The statistical probability of breakage at Design Wind Pressure to be less than 

8 lights per 1,000 lights. 
e. Edge preparation of all glass shall conform to manufacturer’s printed standards 

and the latest standards of the Flat Glass Marketing Association. 
f. Refer to building elevation sheets for extent of required window wall and exterior 

cladding mock-ups for testing and visual review. At which time all anchorage details 
of window wall subframe are to be reviewed. 

g. All butt joints are to have concealed back up captive sealant. 
 h. Locate tong marks on glass along edge which will be concealed in glazing system. 
i. Polish exposed glass edges. Do not polish edges to receive silicone sealant. 
j. Stop bead glazing shall consist of elastic glazing compound for bedding glass in metal 

frames. Prior to placing glass in rabbet, apply a sufficient quantity of compound in 
rabbet so that excess is expelled when glass is pressed into position to ensure that 
the glass in rabbet is completely covered by compound. Place setting blocks and 
spacer shims as required. Press glass into position. 

 
3.3 REPLACEMENT AND CLEANING 

Upon completion of the work, all glass surfaces shall be thoroughly cleaned on both 
sides, and all labels, paint spots, compounds and other defacements shall be 
removed. Cracked, broken and imperfect glass shall be replaced at no additional cost. 

 
DIVISION 9  FINISHES  

A.  FLOOR FINISHES – Refer to plans for the details. Sample of all materials shall be 
submitted to the Procuring Entity for approval as to color and quality workmanship. 
 

B. WALL FINISHES - Refer to plans for the details. Sample of all materials shall be 
submitted to the Procuring Entity for approval as to color and quality workmanship. 

 

C. CEILING FINISHES - Refer to plans for the details. Sample of all materials shall be 
submitted to the Procuring Entity for approval as to color and quality workmanship. 

 



D. PAINTING WORKS - Contractor shall provide all labor, material, and equipment and 
perform all operations necessary for all painting work specified including the painting 
of walls, ceiling, and other exposed part of the structure that requires paints.   

 

All work shall be done by thoroughly qualified painters in a neat and workmanlike 
manner. All work which shows carelessness or lack of skill in execution or is defective 
due to any other cause will be rejected. Said work shall be redone to satisfaction of 
Owner prior to acceptance of work.  
 
Minimum drying time between each coat shall be 24 hours. 
 
Contractor shall protect freshly painted or epoxied surfaces from accumulation of dust, 
dirt, water, or other foreign materials, whatever the cause or source. Any damaged 
surfaces shall be wiped clean, sanded, or stripped to a clean, dry condition and 
recoated to satisfaction of Owner.   
 
Contractor shall protect all parts of the work site during his operation. Tarps and cloths 
shall be placed where required to protect floors and equipment from spatter and 
droppings. Electric switchplates, lighting fixtures, nameplates, hardware, glass, and all 
other items not to be painted or epoxied shall be removed, covered, or otherwise 
protected during coating operations. Contractor shall clean or otherwise restore any 
surfaces which are painted or epoxied as a result of Contractor's failure to provide 
proper protection and said restoration shall be performed to satisfaction of Owner. 

 
 

DIVISION 12  FURNISHINGS/ EQUIPMENT 
 
The Contractor shall supply and delivery /install all the required furniture and equipment 
at respective office as specified in the drawing and as approved by the Architect. 

 
 

DIVISION 15.0 MECHANICAL 
 
SECTION 15400 PLUMBING FIXTURES AND EQUIPMENT 

Part 1       GENERAL 
SCOPE/WORK INCLUDED. Work in this section includes furnishing all 
labor, materials, equipment, incidentals, procedures and supervision 
necessary for the installation of the plumbing system. 
 

1.1 SUBMITTALS. The Contractor shall furnish, for approval, full 
Information and satisfactory evidence as to the kind and quality of 
materials or articles he will incorporate in the work. 
  

1.2 QUALIFICATION OF WORKMEN.  Only competent workmen, who have 
been thoroughly trained and experienced in the skills required and who 
are completely familiar with the materials involved and with the 
requirements of his work, shall be engaged. 
 

1.3 GENERAL REQUIREMENTS. The project drawings shall show the 
general requirements as to sizes, arrangement, extent of piping, and 
location of equipment.  Unless otherwise indicated or specified herein, 
all work shall be accomplished in accordance with the National 
Plumbing Code. 



 

PART 2  PRODUCTS AND MATERIALS 
2.1 PIPES AND FITTINGS 
 a) SOIL, WASTE, AND VENT PIPES shall be approved by the 

Architect/Engineer In-Charge.  
  1. PVC cement shall be as recommended by the PVC pipe 

manufacturer, solvent type. 
 

b) COLD AND HOT WATER LINE PIPES shall be approved by the 
Architect/Engineer In-Charge. 

  1. Couplings and pipe fittings shall be of the heavy duty type and 
as recommended by the pipe manufacturer. 

 
 c) VALVES 

1. Angle, check and glove valves shall be bronze, 125 pounds, and 
type as suitably for the application.  Check valves shall be swing 
types. 

2. Gate valves.  All valves used for shut-off valves or gate valves 
shall be bronze, with screwed ends, and 125 pounds' pressure 
capacity.  

3. Clean-outs shall be provided in all soil, storm or waste lines at 
every change in direction greater than 45 degrees, s ize same as 
the pipe served.  Clean-outs shall be extended to an easily 
accessible place or where indicated on the drawings. 

4. Pipe sleeves shall be installed and properly secured in place at 
all points where pipes pass through masonry or concrete, except 
un-framed floors on earth with sufficient diameter to provide 
approximately 6 mm clearance around the pipe or insulation.  
Pipe sleeves in walls, partitions and through floors shall be of 
PVC pipe, schedule 40. 

5. Pipe hangers, inserts and supports shall be provided to all 
horizontal runs of pipes and shall be hanged with adjustable 
wrought iron or malleable iron pipe hangers spaced not over 1.5 
meters apart for PVC pipes and 3.0 meters apart for steel pipes.  
Trapeze hangers may be used in place of separate hangers on 
pipes running parallel to and close to each other. 

6. Shock absorbers or air capped chambers shall be provided, 
where shown on the drawings, on all individual branch water lines 
to equipment or fixtures. 

d) HOSE BIBB shall be with metal handle, heavy duty type, chrome 
plated, compression type, with hose threads; size shall be as 
indicated. 

 
a) FAUCETS for water system shall be approved by the 

Architect/Engineer In-Charge, manufactured by American Standard 
or as specified herein or as indicated shall be heavy-duty type, 
chrome-plated and or as specified in Miscellaneous Specialties. 

  
b) FLOOR DRAIN shall be stainless steel with strainer, size 100 mm x 

100 mm with stainless fastening screw. 
 

c) TOILET AND BATH FIXTURES AND ACCESSORIES shall all be 
American Standard as specified in Miscellaneous Specialties. 

 
PART 3 INSTALLATION 



3.1 GENERAL. Piping shall be installed according to the shop drawings, as 
recommended by the manufacturer and as directed during installation, 
straight and as direct as possible, forming right angles or parallel lines 
with building walls and other pipes, and neatly spaced. Erect pipe risers 
plumb and true, parallel with walls and other pipes neatly spaced. 
Before being placed in position, pipe and fittings shall be cleaned 
carefully.  All pipes shall be maintained in a clean condition. 
  

3.2 ALL PIPING shall be properly supported or suspended on stands, 
clamps, hangers, or equivalent of approved design. Supports shall be 
installed in such a manner to permit pipe free expansion and contraction 
while minimizing vibration. Do not install pipes in a manner that 
interferes with other pipes, ducts, conduits, equipment and adjacent 
structures of the building. The arrangement, positions and connection 
of pipes, fixtures, drains, valves, and the like ind icated on the drawings 
shall be followed as closely as possible. All pipes shall be cut accurately 
to measurement and shall be worked into place without springing and 
forcing. Changes in pipes shall be made with reducing fittings. Pipes 
shall not pass through columns, footings, and beams, except where 
noted on the drawings. 
 

3.3 ROUGH-IN FOR PIPES AND FITTINGS shall be carried along with the 
building construction. Correctly located openings of proper sizes shall 
be provided where required in the walls and floors for the passages of 
pipes. All items to embedded in concrete shall be thoroughly cleaned 
and free from all rust and scale. 
 

3.4 PIPES IN TRENCHES.  Sewer and water piping shall be placed in 
separate trenches. 
  

3.5 INSTALLATION OF SCREW-JOINTED PIPING. All pipes shall be cut 
accurately according to measurements established by the contractor 
and shall be worked into place without springing or forcing.  Proper 
provision shall be made for the expansion and contraction of all 
pipelines.  Pipe and fittings shall be free from fins and burrs.  Screw 
joints shall be made with a lubricant applied on the male threads only; 
threads shall be full cut and not more than three threads on the pipe 
shall remain exposed.  All exposed ferrous pipe threads after being 
installed and tested shall be given one coat of zinc chromate and 
enamel paint. 
 

3.6 INSTALLATION OF FIXTURES. Connections between the earthenware 
of fixtures and the flanges on soil pipe shall be made gas and watertight. 
All bulk material including putty and plastics shall not be used for 
gaskets.  Floor drains shall be secured in a water tight manner.  
 

3.7 PROTECTIVE COATING FOR GALVANIZED STEEL PIPING BURIED 
IN THE GROUND. All galvanized steel piping buried in the ground shall 
be given a protective coating of zinc chromate primer and enamel paint. 
  
 

PART 4 QUALITY ASSURANCE  

4.1       TESTS. All defects disclosed by tests shall be rectified and the test 
repeated.  All labor, materials and equipment used for tests shall be 
provided by the contractor. 



a) WATER PIPING. Water piping shall be subjected to a hydrostatic 
pressure test of 100 pounds per sq. inch.  All potable water piping 
shall be disinfected by a mixture containing not less than 0.6 pound 
of high test calcium hypochlorite, or an equivalent amount of 
chlorinated lime (about 2  pound), to each 1000-gallon of water, 
which provides not less than 50 PPM of available chlorine.  The 
mixture shall be injected into the system shall then be drained, 
flushed with potable water, and placed in service. 
 

b) SANITARY PIPING. Before the installation of any fixture, the ends 
of the system shall be capped and all lines filled with water to the 
roof or 3 m above the highest fixture connections if test is done in 
sections or by floors and allowed to stand for at least 30 minutes 
without leakage.  Test tees having cast iron screwed plugs shall be 
installed in the vertical stacks when tests are made in sections or by 
floors.  Test within building shall be made with piping exposed.  
Underground piping shall be tested before backfilling. 
 

c) PLUMBING SYSTEMS AND EQUIPMENT. Plumbing system and 
equipment after complete installation shall be given an in service 
tests.  All fixtures are installed the entire vent and sewer systems 
shall have a final test.  Final test shall be either the smoke or 
peppermint test.  Before proceeding with either test all traps shall be 
filled with water.  Smoke test shall be accomplished by filling the 
entire sewer system with a pungent thick smoke produced by one or 
more smoke machines.  When smoke appears at stack openings on 
the ceiling or roof, they shall be closed. A pressure equivalent to a 
25 mm water column shall be exerted and maintained for 15 minutes 
before inspection starts.  Peppermint tests shall be accomplished by 
introducing a minimum of 2 ounces of oil of peppermint into each 
stack.  All stacks and line openings shall be closed during test, for a 
minimum period of 1/2 hour. 

 
PART 5 GUARANTEE 
  The contractor shall furnish to the Owner a written guarantee covering 

the satisfactory operations of the plumbing insta llation. This shall be for 
a period of one year after the date of acceptance. During this period, 
the contractor shall repair or replace any defective work and pay for any 
repair or replacement cost. All damages due to improper use or caused 
by the Owner or his representatives/employees shall be at the Owner’s 
expense. 

 
SECTION 15.02 EXTERIOR SANITARY SEWER SYSTEM 

 
PART 1 GENERAL 
1.1 SCOPE / WORK INCLUDED. This section includes exterior sanitary 

sewer, complete. The construction required herein should include 
appurtenance structures to points of connection with the building 
sanitary sewer 1.5 m outside the buildings to which the sewer system is 
to be connected.  Excavation and backfilling shall conform to Section: 
Earthwork. 

 
PART 2 MATERIALS 
2.1        POLYVINYL CHLORIDE (PVC) 

a) Sewer piping shall be approved by the Architect/Engineer In -Charge, 



size as indicated or 0.20 m in diameter or equivalent Philippine 
National Standard. 

b) Fittings and specials for use with PVC pipe shall have a strength not 
less than the pipe and shall be manufacturer’s standard product, as 
approved. 

c) Jointing material.  Coupling and sealing rings for pipe couplings and 
fittings shall conform to manufacturer’s recommendation, as 
approved. 

2.2 CONCRETE PIPES. Pipes from septic tank to the storm drainage line 
shall be tongue and groove non-reinforced concrete pipes. 
 

2.3 SEWER  MANHOLE 
a) GENERAL. Sewer manhole shall be constructed of concrete with 

cast-iron frame and cover.  The invert channels shall be smooth and 
semi-circular in shape, conforming to the inside of the adjacent 
storm sewer section.  Changes in direction of flow shall be made 
with a smooth curve of as large a radius as the size of the inlet and 
box will permit.  The invert channels shall be formed directly on the 
concrete of the inlet base and shall be constructed by laying full 
section sewer pipe through the inlet and breaking out the top half 
after the surrounding concrete has hardened.  The floor of the 
manhole outside the channels shall be smooth and shall slope 
toward the channels not less than 25 mm per foot nor more than 50 
mm per foot. 

b) MANHOLE COVER shall be pre-cast concrete.  Cover shall be of 
type and size indicated.  The word “SEWER”, at least 50 mm high, 
shall be marked or cast into cover so as to be plainly visible.  
 

2.4 SEPTIC TANK. Provide septic tank as indicated with complete piping 
and fittings.  Cover shall be pre-cast concrete of type and size indicated.  
The word “SEPTIC” at least 50 mm high, shall be marked or cast into 
cover so as to be plainly visible.  Septic tank cover shall be provided 
with steel lifting handle. 
 

2.5 REINFORCED CONCRETE FOR SEWER MANHOLE AND SEPTIC 
TANK shall be as specified in Section: Cast-In-Place Concrete. 
 

PART 3 INSTALLATIONS 
3.1       PIPE LAYING 
 

a) PIPE LAYING shall precede upgrade with the groove ends of tongue 
and groove pipe pointing in the direction of the flow.  Each pipe shall 
be laid accurately to the line and grade shown on the drawings.  Pipe 
shall be laid and centered so that the sewer has a uniform invert.  As 
the work progresses, the interior of the sewer shall be cleaned of all 
superfluous materials. 

b) BEFORE MAKING A PIPE JOINT, all surfaces of the portions of the 
pipe to be joined shall be cleaned and dry.  Lubricants, primers and 
adhesives shall be used as recommended by the pipe manufacturer.  
The joints shall then be placed, fitted, jointed, and adjusted to obtain 
the degree of water tightness required. 

c) TRENCHES shall be kept free of water and as dry as possible during 
bedding, lying, and jointing and for as long a period as required.  
When work is not in progress, open ends of pipe and fittings shall be 
satisfactorily closed with wood blocks or bulkheads so that no trench 



water or other material will enter the pipe or fittings. 
d) BACKFILL. As soon as possible after the joint is made, sufficient 

backfill material shall be placed along the pipe to prevent pipe 
movement off line or grade. 

e) SURFACE CLEAN-OUT. Cast-iron or PVC clean-out shall be 
provided, as indicated. 

f) JOINTS BETWEEN DIFFERENT PIPE MATERIALS shall be made 
as specified, using approved jointing materials. 
 

PART 4 QUALITY ASSURANCES 
All work shall be in first class condition and constructed properly in 
accordance with the drawings.  No piping shall be buried, covered, or 
concealed until it has been inspected, tested, and approved.  Water for 
testing will be furnished by the contractor. 
 

PART 5 CLEAN-UP 
Upon completion of the construction of the sanitary sewers, the contractor 
shall remove all surplus construction materials and debris resulting from the 
work. 

 

 
DIVISION 16.0  ELECTRICAL SYSTEM 
PART 1  GENERAL 
1.01  Explanation 
 

OWNER– GENERAL CONTRACTOR – ELECTRICAL CONTRACTOR 
RELATIONSHIP 
a. The Electrical Work is a Specialty Trade, which shall be performed by a Contractor 

hereinafter referred to as the CONTRACTOR. 
b. The scope of work and responsibility of the CONTRACTOR is stipulated in these 

specifications and is treated separately from the function of the General Contractor 
and other Specialty Trade Contractors for the sole purpose of delineating the 
electrical work. 

c. Should the General Contractor subcontract the Electrical Work to a Specialty Trade 
CONTRACTOR all responsibilities and function of the CONTRACTOR stipulated 
in the Specification shall be assumed by the General Contractor. 

d. There shall be no contractual relation between the Owner and the specialty Trade 
Contractor subcontracted by the General Contractor. 
 

1.02 GENERAL REQUIREMENTS 

a. Visit the site and ascertain local conditions and facilities, the nature of the soil, and 
other conditions as may affect the work. The CONTRACTOR will be deemed to 
have done this before preparing his proposal and no subsequent claim on the 
ground of inadequate or inaccurate information will be entertained. 

b. The CONTRACTOR shall strictly implement and observe safety all the time, 
provide all necessary pre-caution, signage’s and barrier’s to protect general public 
from any harm caused by the work from the building site. 

c. The work of the CONTRACTOR  consist of furnishing all labor and supervision 
,equipment and materials, and performing all operation in connection with the 
electrical system shown on the Drawings, to bring the electrical system to operating 
condition and ready for use by the Owner.  

 



1.03 SPECIFIC CONDITIONS 

a. The performance of the equipment and material installed shall be as specified and 
the quality of the installation is in accordance with the specification and good 
practice. 

b. The works shall be carried out in accordance with the requirements of all authorities 
having jurisdiction over the works and/or approval required there from. Such notice 
shall be provided and the application shall be prepared accompanied by such plans 
and information as may be called for and/or obtain such approval. 

c. Reference Codes and Standards listed are applicable in respect of all materials 
and workmanship except where in conflict with the provisions of this specification. 
where this specification expressly requires standards higher than or different from 
those applicable under the relevant standard or documents, this specification will 
take precedence. 

d. Where special conditions exist which would make compliance with these 
specification unusually difficult, then details should be submitted in writing to the 
Engineer, who may grant an exemption, Any such exemption granted shall be 
obtained in writing from the Engineer by the party seeking the exemption. 

e. Any items of equipment offered and not listed under Preferred Equipment must be 
approved by the Engineer. Any such exemption granted shall be obtained in writing 
from the Engineer by the party supplying the equipment. 

1.04 WORK BY OTHERS 
The following will be by others unless otherwise shown in the Drawing. 
 
a. Service connection to the Power utility company’s facilities. 
b. Others as may be specified in the Drawing, elsewhere in the specification, the 

addenda, or in the contract documents. 
1.05  INTENT 

 
a. It is the intention of the Specifications and Drawings to call for finished work tested 

and ready for operation, and / or continuation. 
b. Minor details not usually shown or specified but necessary for proper installation 

and operation shall be included in the Contractor’s estimate, the same as if herein 
specified shown. 

 

1.06 DRAWINGS 
 

The Contractor shall follow drawings in laying out work and check drawings of the other 
trade to verify spaces in which work will be installed. If directed by the ENGINEER the 
CONTRACTOR shall, without extra charge, make reasonable modifications in the 
layout a needed to prevent conflict with work of other trade or for proper execution of 
the work. 

 

1.07 EXTRA WORK AND CHANGE ORDERS 
 

Cost estimates of all extra works and change order that are deemed necessary during 
the progress of the work shall be submitted to the Owner for approval at least ten (10) 
days before any work shall be started, or within a reasonable length of time so as not 
to impede the progress of the work. 

1.08 TEMPORARY FACILITIES 
The CONTRACTOR shall make all arrangements and pay for the provisions of the 
necessary electricity required for the work and shall clean all temporary installation 
before or upon completion of the work. 



 
1.09 INSPECTIONS AND TESTS 
 

The ENGINEER or his representative shall be allowed access  to all parts of the 
work at all times and shall be furnished such information and assistance by the 
CONTRACTOR  as may be required  to make a complete detailed inspection .  
 

1.10 LEAVING THE SITE 
 

The CONTRACTOR shall not withdraw from the site until the OWNER has agreed that 
no further work is necessary at the time. 

 

1.11 SUSPENSION OR DELAYS  
 

The Contractor shall not suspend or fail to make proper progress with the work without 
justifiable cause. The OWNER in the event of delay or suspension of work still 
persisting after written complaint, in accordance with existing laws and regulations 
shall have the right to take over the work and all materials of the site and make 
arrangements as are necessary to have the work completed by others. 

1.12 CLEANING UP 
During the process of the work and of the completion of the project, the CONTRACTOR 
shall remove from the premises all dirt, debris, rubbish and waste materials caused by 
him in the performance of his work. He shall remove all tools, scaffolding and surplus 
materials after completion and acceptance of the work. 

 
PART 2 GENERAL REQUIREMENTS (ELECTRICAL) 
 

2.01 CODES AND REGULATIONS 

 

The installation specified herein shall comply with the following, which are hereby  
Made Part of this Specification: 
 
a. All wiring and test shall be carried out in strict compliance and in accordance with 

the provision of the latest edition of PEC part 1 and 2 including amendments, 
newest iterations and rulings. 

b. The ordinances, rules and regulations of City/Municipality and the local utility 
company concerned. 
 

2.02  PERMITS AND APPROVAL (If Required) 
 

All permits and electrical fees required for this work shall be obtained by and at the 
expense of the contractor. The contractor shall furnish and transmit to BSU/PMO 
copies of certificates of inspection and approval after completion of the work. The 
Contractor shall prepare all as-built plans and all other paper work required by the 
approving authorities. 

PART 3 WORK STANDARDS 
  
3.01  STANDARD OF WORKMANSHIP 
     

a. The contractor shall execute all work in a neat and workmanlike manner and shall 
do all necessary work whether it is clearly specified in these specifications or 



shown on the drawing or not. All works shall be done in accordance with the best 
practices employed in modern electrical installations. 

      
b. The CONTRACTOR shall employ only competent and efficient workmen using 

proper tools and equipment. A license Electrical practitioner shall be assigned and 
maintained at the jobsite during the entire course of the project and shall Upon 
written request of the ENGINEER, discharge or otherwise remove from works any 
employee who is, in the opinion of the ENGINEER contrary to instructions or 
conducts himself Improperly. 

 
PART 4 MATERIALS 
 
4.01 APPROVAL 

 

a. All materials shall be subject to the approval of the ENGINEER. All materials and 
equipment installed without prior approval of the ENGINEER shall be at the risk 
of subsequent rejection. 

b. Approval by the ENGINEER shall not relieve the CONTRACTOR of the 
responsibility of inspecting such materials for defects or nor-conformance with the 
Specifications. 
 

4.02 DEFECTIVE MATERIALS 
 
a. All materials not conforming to the requirements of the Specifications shall be 

considered as defective. 
b. No defective material, the defect of which has been subsequently corrected, shall 

be re-used until the ENGINEER has given approval. 
 
PART 5 SUBMITTALS 
 
 The CONTRACTOR shall, within twenty-five (25) days after the award of the contract, 

submit for the approval of the ENGINEER a list of materials he proposes to use in the 
Work, including such samples, catalog, drawings, and descriptive data as for review 
and evaluation. 

 
5.01 “AS-BUILT” DRAWINGS 

 
Final’ As-Built Plans” on A3 size and CD (soft & Hard copies) upon final testing and 
commissioning shall be submitted as a requirement prior to the final acceptance of the 
project. 

  
PART 6 – PROTECTION 
6.01 CONTRACTOR’S WORK AND MATERIALS 

 
The CONTRACTOR shall protect all his work and material from loss, injury or 
defacement. Any cost, damaged or defaced material shall be replaced by the 
CONTRACTOR at his own expense. 

 
6.02 INJURY TO PERSONS OR DAMAGE TO PROPERTY 

 
 The CONTRACTOR shall be responsible for all injury to persons and damage to 
property caused by the works or by workmen and shall be liable for any claims against 
the owner on account of such injury and or damage. 



The CONTRACTOR shall likewise take necessary precautions to protect the property 
of the OWNER against rain or other inclemency of the weather and against theft.  
 

SECTION 2.  BASIC MATERIALS AND METHOD 
 
PART 1 – RACEWAY MATERIALS AND WORKMANSHIP 
 

1.0 GENERAL 
 

Install a complete raceway system as shown on the drawings and stated in other section 
of the Specifications. All materials used in the raceway system shall be new and the 
approved material for the service intended. 

 
1.01 MATERIAL SPECIFICATIONS 

 
 Raceway materials shall be as hereunder specified: 

a. Rigid Steel Conduit (RSC) shall be hot–dipped galvanized manufactured to U.L and 
ANSI Standard, 3 meters in length, taper threaded at both ends with one coupling, 
conduit shall be of approved brand, or any PS approved local equivalent. 

b. PVC Conduit shall be schedule 40 or thick wall un-plasticized PVC (up) pipe 3 
meters in length for electrical use (red, orange), it shall be suitable for installation in 
concrete slab and manufactured to PSA Standard. 

c. Flexible PVC Conduit shall be corrugated Polyvinyl Chloride (PVC) and shall be 
manufactured to applicable PSA Standard. 

 
1.01 INSTALLATION 

 
Not more than four (4) 90 degrees bends shall occur in any run. When it becomes 
necessary to have more than (4) 90 degree bends in any run, an intermediate pull box 
shall be free of dents of flattening. Field bends shall not be allowed for conduits larger 
than 20 mm dia. trade size except by hydraulic or motor operated benders. 

 
PART 2 – OUTLET BOXES 
2.01 GENERAL 

       
Install all junction and outlet boxes as shown of the drawings or as required by the 
construction. The drawings indicate only the approximate location of each fixture, 
receptacle, special purpose outlet and wall switch. The exact location shall be 
determined later at the site as the work progresses. The right is reserved by the 
Engineer to change the exact location of any switch, light outlet, receptacle outlet and 
any other outlet in any room before the same is installed.  
 

2.02 MATERIAL SPECIFICATIONS 
 

a) Outlet and junction boxes shall be PVC molded or approved equal where not 
exposed to the weather and case metal boxed where exposed to the weather as 
in outdoors or roof deck installations.  

b) The allowable conduits fill as given in section 5.7.2.2 of the Philippine Electrical 
Code shall not be exceeded. Deep boxes, box rings and raised plastic covers shall 
be used, when necessary, to obtain required conductor capacity 
 

2.03 INSTALLATION 
 
a) Receptacle Outlet Boxes. Wall receptacles shall be mounted approximately 300 

mm above the finished floor (AFF) at center unless otherwise noted. 



All receptacle outlet boxes shall be equipped with grounding leaf which shall be 
connected tag rounding terminal of device; the leaf shall be properly bonded to the 
box and to the separate ground wire if any. 

b) Switch Outlet Boxes. Wall switch shall be mounted approximately 1200mm above 
the finished floor (AFF) at center unless otherwise noted. When the switch is 
mounted in a masonry wall, the bottom of the outlet box shall be in line with the 
bottom of a masonry unit. 

c) Lighting Fixture Outlet Boxes. The lighting fixtures outlet boxes shall be furnished 
with the necessary accessories to install the fixture. The support must be such as 
not to deepen of the outlet box supporting the fixture. The supports for the lighting 
fixtures shall be independent of the ceiling system. 

d) Boxed for outlet of auxiliary systems shall be as specified elsewhere in these 
Specification or as shown on the drawings.  

 
PART 3 CONDUCTOR MATERIAL AND WORKMANSHIP 
 
3.01 GENERAL 

 
Provide and install a complete wiring system and shall be of soft- annealed having a 
conductivity of not less than 98 % of that of pure copper and insulated for 600 volts. 
 

3.02 CONDUCTOR SPECIFICATIONS 
a. Conductors used in the wiring system shall be of soft-annealed copper having 

conductivity of not less than 98% of that of pure copper and insulate for 600 volts. 
(THHN/THWN) or approved equal. 

b. The wires and cables shall be delivered to the site in its original package 
Whenever possible, plainly marked or tagged as follows. 

1. Size, kind, and insulation of wire 
2. Name of the Manufacturer 
3. Trade name of wire 

 
PART 4 PANEL BOARDS – CIRCUIT BREAKERS 
 
4.01 GENERAL 

Furnish and install Panelboards with circuit breakers (MCCB or Bolt-On Type) 
assembly as indicated in layout, load schedule and where shown on the drawings. 

 
PART 5 WIRING DEVICES 

 
5.01 MATERIAL SPECIFICATIONS 

 
a. Switched shall be 10A, 250V except as otherwise noted. Terminals shall be screw 

type or approved equal. 
b. General use receptacle shall be 15A, 250V grounding type unless otherwise 

indicated on the drawings. Terminal shall be screw type or approved equal.  
c. Special purpose receptacles shall be as called for on the Drawings. Matching twist 

lock plugs shall be supplied. 
 

PART 6 LIGHTING 
 

6.01  SPECIFICATION 
 
a. Fixture type shall be as indicated on the Drawings. 
b. Fluorescent and / or LED ballast shall be pre-heat, high power factor or high 

frequency (electric) energy saving type. The ballast shall be subject to one (1) year 



manufacturer’s guarantee. The guarantee shall be filed with the Owner. The ballast 
shall indicate Bureau of Product Standards approval with “PS” Mark. 

c. Fluorescent fixture housing shall be G.A 22 minimum, with baked enamel and 
aluminum louver Finish 

d. Down lights and pin lights shall be of heavy gauge spun aluminum with wooden 
plaster level and equipped with the lamp type indicated on the drawings. Pin lights 
shall have no live parts exposed at the back of the fixtures. Minimum opening 
diameter shall be 150 mm and minimum depth shall be 200mm. 

e. Fluorescent lamps shall be moisture/dust proof, cool type unless otherwise noted 
and lamp holders shall be made of thermosetting plastic. 

f. Special lighting requirements shall be as call for the Drawings. 
 
 
 

- END -  
 
Prepared by: 
 
Ma. Victoria V. Umali 
Civil Engineer, PMO 
 
 
 
Submitted by:      Approved by:      
 
 
Ar. Ma. Saturnina C. Parungao   Teody C. San Andres, Ph. D.        
Director, PMO      Vice President, Exec. Operations  
 
 
Conforme: 
 
_______________ 

CONTRACTOR 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
Name of Project: 

 
RE-BIDDING FOR THE PROPOSED MODERN CONFERENCE ROOM 
 

 

Scope of Work: Preparatory works, Carpentry works, Painting works, Electrical 
Works, Auxiliary Works, Equipment and Miscellaneous and Other 
Items 

Project Reference 

no.: 

 
INFRA 2018-05 

 

Location: BULSU MAIN CAMPUS, BRGY. GUINHAWA, CITY OF MALOLOS, 

BULACAN 

 

ITEM NO. DESCRIPTION QTY. UNIT  UNIT PRICE TOTAL PRICE 

I. General Requirements     

 Mobilization / Demobilization 1.00 lot   

 Health & Safety Requirements 1.00 lot   

II. Preparatory Works     

 Provision of Wall Opening 1.00 lot   

III. Carpentry Works (Drywall)     

 4' x 8' x 12.5mm Gypsum Board 31.00 sheets   

 Metal Furring w/ Accessories 
(incldg. Ceiling joist & Perimeter 
support) 

41.00 sq.m   

 Consumables (Drill bit, concrete 
nails, grinding disk, etc.) 

1.00 lot   

IV. Painting Works     

 Neutralizer 1.00 li   

 Primer 5.00 gals   

 Spot Putty 5.00 gals   

 Top Coat 7.00 gals   

 Consumables (Rags, sponge, roller 
brush etc.) 

1.00 lot   

V. Electrical Works     

 5.5 mm2 THHN wire line (ECB 
aircon; 150m/box) 

2.00 boxes   

 3.5 mm2 THHN wire line 60.00 m   

 2.0 mm2 THHN wire ground (for 
CO, ECB.; 150m/box) 

1.00 box   

 1/2" Ø electrical flexible hose 20.00 m   

VI. Auxillary Works     

 300-Watt 10-Inch 2-Way Active 
Loudspeaker  

2.00 sets   

 32 Channel Analog Mixer 1.00 set   

 Gooseneck Condenser 
Microphone 

24.00 sets   

 Power Amplifier 1.00 set   

 32 Channel XLR Snake 
Cable(30m) - 32 XLR Sends and 4 
XLR Returns 

1.00 set   

 Customized XLR Microphone 24.00 sets   

 Floorway Race-way 3.00 m   



 Mixer Rack 1.00 set   

VII. Furniture and Miscellaneous     

 1.5m x 1.0m x 9mm Lacquered 
Tempered Glass Writing Board 
incldg. Accessories 

1.00 set   

 Retractable Projector Screen 
incldg. Accessories 

1.00 set   

 1.5m x 2.1m Panel Door with 
Smoked Glass complete with  Door 
Jamb and accessories 

1.00 set   

 0.8m x 2.1m Panel Door complete 
with jamb and accessories 

1.00 set   

 Smoke Detector 1.00 set   

 Fire Extinguisher 1.00 set   

      

 Material Cost     

 Labor Cost     

 Total Estimated Direct Cost (EDC)     

 Add: Indirect Cost     

      OCM (15% of EDC)     

           Safety & PPE     

      Profit (10% of EDC)     

 Total Direct + Indirect Cost     

 Additional Cost     

 Item I (General Requirements)     

 
Item II (Preparatory Works)     

 
Equipment for delivery     

 Split Type Airconditioner Premium 
Inverter 1.0 hp, wall mount 

1.00 set   

 55" Wall Mounted Smart TV inc. 
accessories and installation 

1.00 set   

 Full HD Multimedia Projector inc. 
accessories 

1.00 set   

 32 seater Collapsible Conference 
table with Leather Top Desk and 
Glass 

1.00 set   

 Swivel Chair 35.00 sets   

 4 Seater Coffee Table with chair 1.00 set   

 Office Table 3.00 sets   

 Polyshell Chair 14.00 sets   

 Window Blinds 42.00 sq.m.   

 2m x 0.35m x 0.5m Display Cabinet 1.00 set   

 Total (Direct + Indirect + Add'l Cost)     

      5% VAT     

 TOTAL PROJECT COST     

 
  



Bid Form 
 

 
Date: ______________________  

IB1 No:  ____________________  
 
 
Dr. ROLANDO R. GASPAR 

Chairperson, BAC (Infrastructure & Repairs) 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan 
 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract RE-BIDDING FOR THE PROPOSED MODERN 
CONFERENCE ROOM (INFRA-2018-05). 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

                                                             
1 If ADB, JICA and WB funded projects, use IFB. 



for the Re-BIDDING FOR THE PROPOSED MODERN CONFERENCE ROOM (INFRA-
2018-05) of the BULACAN STATE UNIVERSITY. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid. 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 



Form of Contract Agreement 
 

Know All Men by These Present: 

This CONTRACT made and executed this ____ day of ______________ 

2017, by and between: 

BULACAN STATE UNIVERSITY, a state educational institution duly 

organized and existing under and by virtue of the laws of the Philippines, with 

principal office and postal address at Guinhawa, City of Malolos, Bulacan of 

the Philippines represented by its President CECILIA N. GASCON, Ph.D. 

(hereinafter called “the UNIVERSITY”) 

and - 

[Name of Contractor], duly organized and existing under the laws of the 

Philippines, with postal address at [Address of Contractor] represented herein by 

its Owner & General Manager [Name of the Owner] and by virtue of the powers 

conferred upon him, hereinafter referred to as the CONTRACTOR. 

WHEREAS, the UNIVERSITY is desirous that the Contractor execute RE-
BIDDING FOR THE PROPOSED MODERN CONFERENCE ROOM (INFRA-2018-05) 

(hereinafter called “the Works”) and the UNIVERSITY has accepted the Bid for 

[Amount of the Contract] hereinafter called (“the Contract Price”) by the 
Contractor for the execution and completion of such Works and the remedying of 

any defects therein; 

WHERAS, as a measure of guarantee for the faithful performance of and 

compliance with his obligations under this contract, the CONTRACTOR posted 

performance security in the form of Surety Bond amounting to [Performance 

Security] which is thirty percent (30%) of the contract price as specified in the 
Bidding Documents.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of the Contract referred 

to. 

2. Republic Act no. 9184 and its Implementing Rules and Regulations, as 

amended, as well as the applicable Government Procurement Policy Board 

Resolutions shall apply to this Contract. 

3. SCOPE OF WORK 

3.1 CONTRACTOR agrees to render the Services enumerated and 

described in the Construction Specifications and in accordance with 

the general terms and conditions and made an integral part hereof. 

3.2 Plans/Drawings as approved by the UNIVERSITY necessary in the 

execution of work mutually agreed upon by the UNIVERSITY and 

CONTRACTOR. 

3.3 The CONTRACTOR shall undertake the construction and completion 

of the PROJECT in full compliance with Contract Documents. 

4. WARRANTY  



Section 62 (b) of R.A. 9184: The CONTRACTOR shall assume full 

responsibility for the contract work from the time project construction 

commenced up to a reasonable period as defined in the IRR taking into 

consideration the scale and coverage of the project from its final acceptance 

by the government and shall be held responsible for any damage or 

construction of works except those occasioned by force majeure.  

 

The CONTRACTOR shall be fully responsible for the safety, protection, 

security, and convenience of his personnel, third parties, and the public at 

large, as well as the works, equipment, installation and the like to be 

affected by his construction work and shall be required to put up a warranty 

security in the form of cash, bank guarantee, letter of credit, Government 

Service Insurance System bond, or callable surety bond. The CONTRACTOR 

shall undertake the repair works, at his own expense, of any defect or 

damage to the infrastructure projects on account of the use of materials of 

inferior quality within ninety (90) days from the time the Head of the 

Procuring Entity has issued an order to undertake repair. In case of failure 

or refusal to comply with this mandate, the government shall undertake 

such repair works and shall be entitled to full reimbursement of expenses 

incurred therein upon demand. 

5. WORK CHANGES 

Variation Orders may be issued by the UNIVERSITY to cover any 
increase/decrease in quantities, including the introduction of new work 

items that are not included in the original contract or reclassification of work 

items that are either due to change of plans, design or alignment to suit 

actual field conditions resulting in disparity between the preconstruction 

plans used for purposes of bidding and the “as staked plans” or construction 

drawings prepared after a joint survey by the CONTRACTOR and the 
Government after award of  the contract, provided that the cumulative 

amount of the positive or additive Variation Order does not exceed ten 

percent (10%) of the original contract price. 

In claiming for any Variation Order, the CONTRACTOR shall, within seven 

(7) calendar days after such work has been commenced pursuant to Section 

3.2 of the Revised IRR Annex “E” of R.A. 9184; or, within twenty eight (28) 

calendar days after the circumstances or reasons justifying a claim for extra 
cost shall have occurred, deliver a notice giving full and detailed particulars 

of any extra cost in order that it may be investigated at that time. 

6. COMPLETION OF WORK 

The CONTRACTOR binds itself to complete the undertaking herein 

contracted within Forty-Five (45) calendar days commencing on the day 

the undertaking started, which should not be later than seven (7) calendar 

days from receipt of the Notice to Proceed; 

The CONTRACTOR shall pay the UNIVERSITY for liquidated damages 

(LD), and not by way of penalty, an amount equal to one-tenth (1/10) of 

one percent (1%) of the cost of the unperformed portion of the works for 

every day of delay. The UNIVERSITY shall deduct the liquidated damages 

from payments or any money due or which may due the CONTRACTOR 

under this Contract and/or collect such liquidated damages from the 

retention money or other securities posted by the CONTRACTOR whichever 

   
 



is convenient to the UNIVERSITY. Once the cumulative amount of liquidated 

damages reaches ten percent (10%) of the amount of this contract, the 

UNIVERSITY shall rescind this contract, without prejudice to other courses 

of action and remedies open to the UNIVERSITY. 

7. PENAL CLAUSE 

In addition to the Performance Security posted by the winning bidder 

to guarantee the faithful performance of its obligations under the contract 

in accordance with the Bidding Documents, the CONTRACTOR shall pay a 

penalty of 0.5% of the contract price for each day of delay of the project 

and 1% of the same for every breach. 

8. PROJECT COST AND TERMS OF PAYMENT 

 

In consideration of the Contract Price mentioned herein to be paid by the 

UNIVERSITY to the CONTRACTOR, the CONTRACTOR hereby covenants, 

with the UNIVERSITY, to execute and complete such works and to remedy 
defect therein in conformity in all respect with the provisions of the 

Contract;  

The Contract Price shall be paid to the CONTRACTOR through the 

Government disbursement procedure subject to the payment, retention 

money, and warranty provisions in the General Conditions of Contract, the 

Special Conditions of Contract, and the IRR of R.A. 9184; 

9. The following Contract Documents are incorporated hereto and 

made integral part of this Agreement: 

9.1 The said Bid which is the Form of Bid Accomplished and submitted by 

the Contractor, including: 

a. Bid Security 

b. Bid Prices in the Bill of Quantities 

c. Detailed Estimates 

d. Valid Philippine Contractor’s Accreditation Board (PCAB) License and 

Registration for the type and cost of the contract for this Project 

e. Organizational Chart 

f. List of Contractor’s Personnel 

g. List of Contractor’s Equipment 

h. Construction Schedule and S-Curve 

i. Construction Safety and Health Program for this Project 

j. Manpower Schedule 

k. Construction Methods 

l. PERT/CPM 

m. Site Inspection Certificate 

n. Omnibus Sworn Statement 

9.2 Invitation to Apply for Eligibility and to Bid; 

9.3 Bid Data Sheet; 

  9.4 General and Special Conditions of the Contract; 

9.5 Supplemental Bid Bulletin 
9.6 Eligibility requirements, documents and/or statements; 



9.7 Performance Security and Warranty; 

9.8 Approved Resolution to Award; 

9.9 Notice of Award of Contract and winning bidder’s “Conforme” thereto; 

and 
9.10 Other contract documents that may be required by the existing laws 

and/or the Entity. 

 

10.RESOLUTION OF CONFLICTS 

10.1 Any and all disputes arising from the implementation of RE-BIDDING 
FOR THE PROPOSED MODERN CONFERENCE ROOM (INFRA-2018-05) 

between the UNIVERSITY and the CONTRACTOR, shall be submitted to 
arbitration in the Philippines according to the provisions of Republic Act No. 

876, otherwise known as the “Arbitration Law”:  Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto. The process of 

arbitration shall be incorporated as a provision in the contract that will be 

executed pursuant to the provisions of this Act: Provided, That by mutual 
agreement, the parties may agree in writing to resort to alternative modes 

of dispute resolution.  

 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be 

executed in accordance with the laws of the Republic of the Philippines on the 

day and year first above written. 

SIGNED, SEALED, AND DELIVERED BY: 

 

  BULACAN STATE UNIVERSITY                    [NAME OF THE CONTRACTOR] 

 

 
________________________                     _______________________ 

   CECILIA N. GASCON, Ph.D.                             

            President                                                Owner & General Manager 

 

SIGNED IN THE PRESENCE OF: 

___________________________                   __________________________ 

 

                                                                             Contractor’s Witness 

 

Funds Available: 

 
 

FELICITAS G. MIRABUENOS 

Accountant IV, BulSU Accounting Office 

ACKNOWLEDGMENT 

 

 

 

 



REPUBLIC OF THE PHILIPPINES 

___________________________)S.S. 

___________________________) 

 

                  BEFORE ME, a Notary Public for and in the Province/City of 

________________________________ this __________________________, 

2018, personally came and appeared: 

 

 

Known to me and known to be the same persons who executed the 

foregoing instrument and acknowledged to me that same is the free and 

voluntary act and deed of the entities which they respectively represent. 

The foregoing instrument is an AGREEMENT consisting of four (4) pages 

(exclusive of attachments), including this page on which this acknowledgment is 

written and signed by the parties hereto and their instrument witnesses on the 

left hand margin of each and every page hereof. 

          WITNESS MY HAND AND SEAL on the date and place first above written. 

Doc. No. _______ 

Page No. _______ 
Book No. _______ 

Series of 2018

Name 
Gov’t issued 

identification 
Issued At/Date 

DR. CECLIA N. GASCON, Ph. D   
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Omnibus Sworn Statement 
 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
A F F I D AV I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 

 
2. Select one, delete the other: 

 
If a sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for RE-BIDDING FOR THE PROPOSED MODERN CONFERENCE 

ROOM (INFRA-2018-05) of the BULACAN STATE UNIVERSITY [insert “as 
shown in the attached duly notarized Special Power of Attorney” for the authorized 
representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for RE-BIDDING FOR THE 

PROPOSED MODERN CONFERENCE ROOM (INFRA-2018-05) of the 

BULACAN STATE UNIVERSITY, accompanied by the duly notarized Special Power 
of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
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6. Select one, delete the rest: 
 
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] 
is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 
if any; and 
 

9. Inquire or secure Supplemental/Bid Bulletin(s) issued for the RE-BIDDING FOR THE 

PROPOSED MODERN CONFERENCE ROOM  (INFRA-2018-05) [Name of 
Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 2018 at 

____________, Philippines. 
 

      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 

used], with his/her photograph and signature appearing thereon, with no. ________ and 

his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 
 
* This form will not apply for WB funded projects. 
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Name of the Procuring Entity  Project Reference Number:  Infra-2018-05  

Number   Name of Project: Re-bidding for the Proposed Modern Conference Room 

   Location of the Project: BulSU Main Campus, City of Malolos, Bulacan 

Standard Form Number: SF-INFR-15      

Revised on: July 29, 2004      

Statement of at least one (1) completed contract that is Similar to the Contract to be Bid  
                                                                                          (Project equivalent to at least fifty per cent (50%) of the ABC) 

Business Name :          

Business Address:          

       

Name of 
Contract/Location  

Project Cost 

a. Owner’s Name                                                                            
b.  Address                                                                                           
c.  Tel. Nos 

Nature of Work 

Contractor's Role                            
(ITB Clause 12.1(a)(iii.6) 

a. Amount at Award                                        
b. Amount at 
Completion                           
c. Duration 

a. Date Awarded                                        
b. Contract Effectivity                           
c. Date Completed 

Description % of participation 

Government             

              

              

              

Private             

              

              

              

       

Notes: This statement shall be supported with:      

1.  Program of Works       

2.  Notice of Award or Notice to Proceed or Contract issued by the owners.    

3.  Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating or the Certif icate of Completion, must be satisfactory. 

4.  All spaces should be filled up with correct information.      

       

Submitted by            :        

Designation             :        

Date                           :        
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Name of the Procuring Entity   Project Reference Number:  Infra-2018-05    

Number    Name of Project: Re-bidding for the Proposed Modern Conference Room 

    Location of the Project:  BulSU Main Campus, City of Malolos, Bulacan  

Standard Form Number: SF-INFR-15          

Revised on: July 29, 2004          

           

List of All On-going Government & Private Construction Contracts including contracts awarded but not yet started 

Business Name :                

Business Address:                

           

Name of 
Contract/Location  Project 

Cost 

a. Date of the 
Contract 

Contract 
Duration 

a. Owner’s 
Name                                                  
b.  Address                                                                  
c.  Tel. Nos 

Nature of 
Work 

Contractor's Role           
   (ITB Clause 12.1(a)(iii.6) 

a. Total Contract Value at Award                                       
b. Date of Completion or Est. 
Completion                         c. Total 
Contract Value at completion 

% of 
Accomplishment 

Value of 
Outstanding 

Works 

Description 
% of 

participation Planned Actual 

Government                     

                      

                      

                      

Private                     

                      

                      

Notes: This statement shall be supported with:         

1.  Notice of Award or Notice to Proceed or Contract issued by the owners.       

2.  Certificate of Good Standing (No slippage and delay).        

3.  All spaces should be filled up with correct information         

           

Submitted by            :              

 (Printed Name & Signature)        

Designation             :              

Date                           :              
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Bid-Securing Declaration 

 

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

RE-BIDDING FOR THE PROPOSED MODERN CONFERENCE ROOM 

(INFRA-2018-05) 

 
To: BIDS AND AWARDS COMMITTEE  
       Infrastructure and Repairs  
       Bulacan State University 
       City of Malolos, Bulacan 3000 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, 

(b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of 

Bid Securing Declaration, within fifteen (15) days from receipt of written demand by the 

procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 

9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

- Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

- I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver 

to avail of said right;  

- I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  



 

Page 118 of 118 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] 

at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through 

competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-

13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with 

his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of 2018. 

 

 


