



Republic of the Philippines
BULACAN STATE UNIVERSITY
City of Malolos, Bulacan

BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS

April 3, 2021

Bid Bulletin No. 2 POSTPONEMENT UNTIL FURTHER NOTICE OF THE DEADLINE FOR THE SUBMISSION AND OPENING OF BIDS

Notice is hereby given to all prospective bidders for the “**REPAIR OF COMFORT ROOMS AT BUSTOS CAMPUS (INFRA-2021-04)**”. Pursuant to President Rodrigo R. Duterte’s approval of the extension of the on-going Enhanced Community Quarantine (ECQ) in the National Capital Region and the provinces of Bulacan, Cavite, Laguna, and Rizal from April 5, 2021 until April 11, 2021 due to the still-rising number of COVID-19 cases in the country.

Accordingly, the scheduled deadline of submission and opening of bids on **April 5, 2021 (Monday), 2:30 p.m.** is hereby **POSTPONED until further notice**. Rest assured, however, that all prospective bidders will be informed of the new schedule at least seven (7) days before the deadline of submission and opening of bids.

For the guidance of all concerned.

ISABELITA C. BENEDICTOS

Chairperson, BAC

Infrastructure and Repairs

Received by:

Printed Name

Signature

Date received

** Please acknowledge receipt hereof by signing on the space provided and e-mail the same to bulsu.bac1secretariat@bulsu.edu.ph with your signature.*