Republic of the Philippines

BULACAN STATE UNIVERSITY

City of Malolos, Bulacan

BIDS AND AWARDS COMMITTEE
INFRASTRUCTURE & REPAIRS

July 30, 2021

Bid Bulletin No. 2
MODIFICATIONS IN THE BILL OF QUANTITIES

This Supplemental/ Bid Bulletin no. 2 dated July 30, 2021 for the Project: “Repair of
Public Restroom at Flores Hall (Infra-2021-09)”, is issued to modify or amend the items

in the Bid Documents. Accordingly, this shall form an integral part of said Documents.

I Section VII Bill of Quantities
FROM Qty,/ Unit TO Qty,/ Unit
VII. | CARPENTRY WORKS CARPENTRY WORKS

Cubicle and Urinal Partition Cubicle and Urinal Partition

12mm_thk. Compact Board
Marine Plywood 3/4' x 4" x 8’ 1200shts | (Phenolic Board) Partition in | 1200 shts

laminated finish
Good Lumber 2”x4” x 10" kd 6.00 pcs. Good Lumber 2”x4” x 10" kd 6.00 pcs.
Good Lumber 1 1/2"x2” x8" kd | 5.00 pcs. Good Lumber1 1/2"x2” x8 kd | 5.00 pcs.
Good Lumber 1" x 1” x 10" kd 5.00 pcs. Good Lumber 1" x 1” x 10" kd 5.00 pcs.
Stainless Steel U Bracket for Stainless Steel U Bracket for
Urinal Partition 16.00 pcs. Urinal Partition 16.00 pcs.
Consumables (assorted nails, Consumables (assorted nails,
perforated plaster board tape, perforated plaster board tape,

1.00 lot 1.00 lot

Contact cement, aluminum

Stand, Rivet, Screw, etc.)

Contact cement, aluminum

Stand, Rivet, Screw, etc.)

Note: Modified /additional entries are underlined, bold and italicized.

For guidance and information of all concerned.
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