BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS

Tel no. (044) 896-1790 E-mail: bulsu.bac1secretariat@bulsu.edu.ph

August 5, 2021

Bid Bulletin No. 2 POSTPONEMENT OF THE DEADLINE FOR SUBMISSION AND OPENING OF BIDS

This Supplemental Bid Bulletin no. 2 dated August 5, 2021 is issued to inform the contractors/ bidders regarding the postponement of the deadline for submission and opening of bids for the "NEGOTIATED PROCUREMENT ESTABLISHMENT OF BULACAN CULTURAL MATERIAL LABORATORY" Project reference no. INFRA-2021-05 due to Work-From-Home arrangement from August 5, 2021 until August 13, 2021 as a preventive measure against the spread of COVID-19 and the growing threat brought about by the Delta Variant (Office Memorandum No. 66 and 67, series of 2021):

Current Provision of Bidding	Amended Provision of Bidding
Documents	Documents under this Supplemental
(including previous Amendments)	Bid Bulletin
Submission of Bids:	Submission of Bids:
August 10, 2021 (Tuesday), 3:00 p.m.	Postponed until further notice
Opening of Bids:	Opening of Bids:
August 10, 2021 (Tuesday), 3:00 p.m.	Postponed until further notice

This Supplemental Bid Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

ISABELITA C. BENEDICTOS

Chairperson, BAC

Infrastructure and Repairs