



Republic of the Philippines
BULACAN STATE UNIVERSITY
City of Malolos, Bulacan
(044) 896-1790

BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS

January 17, 2022

Bid Bulletin No. 3 RE-SCHEDULE OF SUBMISSION AND OPENING OF BIDS

Notice is hereby given to all prospective bidders for the “**CONSTRUCTION OF FIVE-STOREY RESOURCE MANAGEMENT BUILDING- PHASE 2 (INFRA-2022-01)**” of the Bulacan State University.

Please be informed that office work and transactions of the Bulacan State University are suspended from January 17-23, 2022. In accordance with Office Memorandum No. 2022-03 of the Office of the President, “all work, classes, and other activities in all campuses are suspended from the said period” to mitigate the spread of Covid-19 virus.

The scheduled site inspection for the project “**Construction of Five-Storey Resource Management Building- Phase 2**” at Bulacan State University Main Campus, City of Malolos, Bulacan was suspended also during the said period, **so as to give ample time for the bidders to re-schedule the site inspection and prepare their bids that is responsive to the requirements to the project at hand, the deadline of submission and opening of bids was changed to the following:**

| Activity | FROM | TO |
|--------------------------------|---|---|
| Deadline of submission of bids | January 25, 2022 (Tuesday) 1:30 p.m. | <u>February 2, 2022</u> <u>(Wednesday) 1:30 p.m.</u> |
| Opening of Bids | January 25, 2022 (Tuesday) 1:30 p.m. | <u>February 2, 2022</u> <u>(Wednesday) 1:30 p.m.</u> |

Venue: Valencia Hall, BulSU Main Campus, City of Malolos, Bulacan

For guidance and information of all concerned.

- Mandatory Quarantine-

ISABELITA C. BENEDICTOS

Chairperson, BAC Infrastructure and Repairs

By:


Ar. GODESIL B. LEJARDE

Vice-chairperson, BAC Infrastructure and Repairs