



Republic of the Philippines
BULACAN STATE UNIVERSITY
City of Malolos, Bulacan

BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS

May 3, 2019

Bid Bulletin No. 1 Change of Time for Pre-bid Conference for the Proposed Five-Storey Engineering Building Phase 2 (I-2019-13)

Notice is hereby given to all prospective bidders for the **Proposed Five-Storey Engineering Building Phase 2 (I-2019-13)** of the Bulacan State University. Please be informed that due to conflicting schedule of the undersigned, the scheduled time of pre-bid conference on May 8, 2019 (Wednesday), **3:00 PM.**, has been changed to **1:00 PM.** at the same venue.

For guidance and information of all concerned.


HERMOGENA A. BAUTISTA

Chairperson

Bids and Awards Committee- Infra & Repairs