



Republic of the Philippines
BULACAN STATE UNIVERSITY
City of Malolos, Bulacan

BIDS AND AWARDS COMMITTEE
INFRASTRUCTURE & REPAIRS

July 26, 2019

Bid Bulletin No. 1
PROPOSED SEVEN (7)- STOREY E-LIBRARY
(STRUCTURAL, ROOFING, AND MASONRY WORKS) PHASE 3 – INFRA-2019-21


POSTPONEMENT OF THE PRE-BID CONFERENCE, DEADLINE OF SUBMISSION OF BIDS AND
OPENING OF BIDS AND THE NEW BIDDING SCHEDULES

All bidders are hereby informed that the scheduled pre-bid conference on **July 29, 2019 (Monday), 1:30 p.m.**; deadline of submission of bids and opening of bids on **August 12, 2019 (Monday), 8:30 a.m.** are hereby postponed.

Hereunder are the new bidding schedules for your information:

ACTIVITIES	DATE/ TIME
Pre-bid Conference	<u>July 31, 2019 (Wednesday), 1:30 PM</u> BAC Function Room. 3 rd Floor, Hostel, Bulacan State University, City of Malolos, Bulacan
Deadline of Submission of Bids	<u>On or before August 13, 2019 (Tuesday), 8:30 AM</u> BAC Function Room. 3 rd Floor, Hostel, Bulacan State University, City of Malolos, Bulacan
Opening of Bids	<u>August 13, 2019 (Tuesday), 10:00 AM</u> BAC Function Room. 3 rd Floor, Hostel, Bulacan State University, City of Malolos, Bulacan

Please be guided accordingly.


HERMOGENA A. BAUTISTA
Chairperson, BAC- Infra & Repairs